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Part T1: Tendering Procedures
Part T1.1 Tender Notice and Invitation to Tender

MOHOKARE LOCAL MUNICIPALITY

TENDER INVITATION

Suitable bidders are invited to submit bids to be considered for appointment for the below tabled bids

BID no. Description Services Compulsory | Functionality Technical Closing
required site briefing and special Enquiries date
requirements
SCM/MOH/ | COMPLETION OF | Contractor: 17 January 80/20 Mr. N.T. 31
19/2024 THE UPGRADING | (CIDB) 2025 preference Makgajane January
OF grading of 10h00 points system. | (060) 565 6700 2025
SMITHFIELD/MO | 6CE or higher | Smithfield timotheus.nthuse Zastron
FULATSHEPE Community Functionality: | @gmail.com Town
OUTFALL Hall Details in the Hall @
SEWER-LINE document 14h00

Bid documents will be obtainable from Mohokare Local Municipality Website and E-Tender
Portal. List of minimum requirements and returnable documents of the tender are included in the
tender documents. Tender validity period is 90 days

Completed tender documents with attachments/supporting documents must be deposited in
the Tender Box at Mohokare Local Municipality, 1 Hoofd Street, Zastron, 9950. Late / telephonic/
faxed and emailed tender documents will not be considered.

All Supply Chain Management enquiries must be directed to Mr. T. Lebete at 064 472 2549 during
weekdays between 08h00 to 16h30.

Mr. M. Mohale

Acting — Municipal Manager

13 December 2024

Contractor

Witness 1
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Employer
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Part T1.2: Tender Data

MOHOKARE LOCAL MUNICIPALITY
CONTRACT No SCM/MOH/19/2024

COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE
OUTFALL SEWER-LINE

PART T1.2: TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB Standard
for Uniformity as published in CIDB Board Notice 86 of 2010 as published in Government Gazette No 33239 of
28 May 2010 and as amended and supplemented by the Tender Data in this Part T1.2. The complete extract
entitled “Annex F” of the CIDB Standard for Uniformity as published in CIDB Board Notice 86 of 2010 with its
originally-published page numbers “34” to “45” is bound into Part T1.3. These Conditions of Tender are
furthermore subject to the requirements of the Preferential Procurement Regulations, 2011 published in
Government Gazette No 34350 dated 8 June 2011, and to the requirements of the Preferential Procurement
Regulations of Mohokare local Municipality.

The Standard Conditions of Tender makes several references to the tender data. The tender data shall have
precedence in the interpretation of any ambiguity or inconsistency between it and the standard conditions of
tender.

Each item of data given below is cross—referenced to the clause in the Standard Conditions of Tender to which it
mainly applies.

Clause Addition or Variation to Standard Conditions of Tender

1. General

1.1 Add the following:
The Employer is Mohokare Local Municipality.

1.2 Add the following:
The tender documents issued by the employer comprise of one volume only and consists of
the following:
VOLUME 1: TENDER DOCUMENT
PORTION 1: TENDER
Part T1 Tendering Procedures
Part T1.1 Tender Notice and Invitation to Tender
Part T1.2 Tender Data
Part T1.3 Standard Conditions of Tender

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Portion 1: Tender
Part T: Tendering

Procedures

Part T1.2: Tender Data
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MOHOKARE

LOCAL MUNICIPALITY

Clause

Addition or Variation to Standard Conditions of Tender

Part T2 Returnable Documents and Schedules
Part T2.1 MBD Forms
Part T2.2 Returnable Documents
Part T2.3 Returnable Schedules
Part T2.4 Checklist
PORTION 2: CONTRACT
Part C1 Agreements and Contract Data
Part C1.1 Form of Offer and Acceptance
Part C1.2 Contract Data
Part C1.3 Form of Guarantee
Part C1.4 Ministerial Determination
Part C1.5 Health & Safety Specifications by Employer
Part C2 Pricing Data
Part C2.1 Pricing Instructions
Part C2.2 Bill of Quantities
Part C2.3 Summary of Bill of Quantities
Part C3 Scope of Work
Part C3.1 Description of the Works
Part C3.2 Engineering
Part C3.3 Procurement
Part C3.4 Construction
Part C3.5 Specifications
Part C4 Site Information
Part C4.1 Scope of Site Information
Part C4.2 Subsoil Investigation
Part C4.3 Existing Services
Part C4.4 Existing Buildings & Structures
Part C5 Annexures
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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CONTRACT No SCM/MOH/19/2024

@2 MOHOKARE

POfﬁOf'l 1 Tender '/ LOCAL MUNICIPALITY
Part T: Tendering Procedures &
Part T1.2: Tender Data

Clause Addition or Variation to Standard Conditions of Tender

The following publications form part of the contract documents, but is not supplied by the
employer.
VOLUME 2: GENERAL CONDITIONS OF CONTRACT
The General Conditions of Contract for Construction Works, 3™ Edition (2015), as published by
the South African Institution of Civil Engineering. This document is available at the Contractor’s
expense from the Secretary of the South African Institution of Civil Engineering, Private Bag
X200, Halfway House, Midrand, 1685.
Volume 1 is deemed the “Returnable Documents” which must be returned to the Employer in
terms of submitting a tender offer.

1.3.2 Replace the item with the following:
The Standard Conditions of Tender, the Tender Data, List of Returnable Documents and
Returnable Schedules which are required for tender evaluation purposes, shall also form part
of the Contract arising from the invitation to tender.

14 Add the following:
The Employer’s agent is as applicable in the individual contracts (also known as the Engineer):

1.4.1 Segen Investments PTY LTD
Unit 16 Riversdale
Masselspoort Road
Bloemfontein
9301
Cell: 079 697 7690
e-mail: m.maime@segeninvest.co.za

21 Add the following:

Only those tenderers who are registered with the CIDB, prior to the evaluation of submissions,
in a contractor grading designation equal to or higher than a contractor grading designation
determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, for a CE
class of construction work are eligible to have their tenders evaluated. For the sake of clarity
and subject to satisfactory proof of a tenderer’s ability to perform the work specified at the
tendered value, the Employer requires the tenderer to have a 6 CEor higher CIDB rating.

Joint Ventures are eligible to submit tenders provided that:

(a) every member of the joint venture is registered with the CIDB;
(b) the lead partner has a contractor grading designation of 6 CE or higher; and
(c) the combined contractor grading designation calculated in accordance with the

Construction Industry Development Regulations is one category higher than a
contractor grading designation determined in accordance with the sum tendered for
a CE class of construction work.

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2
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Part T1.2: Tender Data

LOCAL MUNICIPALITY

Clause Addition or Variation to Standard Conditions of Tender
2.2 Add the following:
Accept that failing the submission of a bona fide tender, a Tenderer shall forfeit his tender
deposit (if the deposit is refundable) if he fails to return a complete set of documents prior to
the closing time for the submission of tender offers.
Accept that on submission of a bona fide tender or return of the documents as required above,
a Tenderer shall receive his tender deposit within three (3) months of the closing of tenders, if
the deposit is refundable.
Accept that the Employer will not compensate the Tenderer for any costs incurred in attending
interviews in the office of the Employer or the Employer’s Agent (if required).
Accept that the Employer will not compensate the tenderer for any cost incurred in supplying
additional information or samples for consideration as part of the tender process.
2.7 Add the following:
A compulsory site visit and clarification meeting will be held as follows:
Refer to Tender Notice and Invitation to Tender (Section T1.1 of the document).
Confirmation of attendance will be recorded, on site, in the Site Inspection Certificate included
in Section T2.2.10 of the Document.
Tender documents will not be made available at the site visit or clarification meeting. Details
relating to the collection of tender documents are indicated in the Tender Notice and Invitation
to Tender (Section T1.1 of the document).
2.8 Replace the item with the following:
Request clarification of the tender documents, if necessary, by notifying the Employer’s official
or the Employer’s agent indicated in the tender notice and invitation to tender (section T1.1) in
writing at least ten working days before the closing time stated in clause 2.15.
29 Replace the item with the following:
The Employer does not provide insurance. The Contractor is responsible for providing full
insurance cover for the contract.
2.10.5 Add the following new clause to Item 2.10:
A digital copy of the Bill of Quantities in spreadsheet format may be obtained from the
Employer’s official or the Employer’s agent indicated in the tender notice and invitation to tender
(section T1.1) upon sufficient notice.
211 Add the following:
To correct errors made, draw a line through the incorrect entry and write the correct entry above
in black ink and place the full signatures of the authorised signatories next to the correct entry.
2121 Add the following:
All alternative tender offers shall be referred to in Section T2.2.1 — Alterations to Tender.

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2
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POfﬁOf'l 1 Tender '/ LOCAL MUNICIPALITY
Part T: Tendering Procedures &
Part T1.2: Tender Data

Clause Addition or Variation to Standard Conditions of Tender

2122 Add the following:
Should the Tenderer wish to offer alternative designs and/or construction materials, he shall
include with this Tender full details thereof, including a complete bill of quantities, formal design
calculations, and full details of all alternative components proposed to be included in the Works.
Failure to properly comply with this clause, thereby preventing the Employer and/or the
Engineer to properly assess the full implications of the alternative tender, is likely to disqualify
the alternative offered from further consideration.
No submission by the Contractor after award for additional payment or time for completion of
Works relating to the alternative offer will be considered, the tendered rates submitted shall be
considered to reflect the full and final cost implications of the alternative offer.

213 Add the following:

No claim will be entertained for faults in the tender price resulting from any discrepancies,
omissions or indistinct figures.

2.13.2 Replace the item with the following:
Return all volumes of the tender document to the Employer after completion of the relevant
sections of each volume in their entirety, either electronically (if they were issued in electronic
format) or by writing in black ink.
All volumes are to be left intact in their original formats and no pages shall be removed or re-
arranged.

213.3 Add the following:
No copies of the tender offer are required.

2134 Add the following:
Only authorised signatories may sign the original and all copies of the tender offer where
required in terms of 2.13.3.

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2
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Part T: Tendering Procedures &

Part T1.2: Tender Data

Clause Addition or Variation to Standard Conditions of Tender
2.13.5 Add the following:
The Employer’s address for delivery of tender offers and identification details to be shown on
each tender offer package are:
Tender box location: Supply Chain Manager’s Office:
Physical address: Mohokare Local Municipality
1 Hoofd Street
ZASTRON
Identification details:
CONTRACT No SCM/MOH/19/2024
COMPLETION OF THE UPGRADING OF
SMITHFIELD/MOFULATSHEPE OUTFALL SEWER-LINE
The name and address of the tenderer shall be entered on the back of the envelope.
2.13.6 Add the following:
A two-envelope procedure will NOT be followed.
2.13.10 | Add the following new clause to Item 2.13:
Accept that all conditions, which are printed or written upon any stationery used by the Tenderer
for the purpose of or in connection with the submission of a tender offer for this Contract, which
are in conflict with the conditions laid down in this document shall be waived, renounced and
abandoned.
214 Add the following:
The Tenderer is required to enter information in the following sections of the document:
Part T2.1 : MBD Forms
Part T2.2 Returnable Documents
Part T2.3 Returnable Schedules
Part T24 Checklist
Part C1.1 Form of Offer and Acceptance
PartC1.2 : Contract Data (Part 2)
Part C2.2 Bill of Quantities
Part C2.3 Summary of Bill of Quantities
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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CONTRACT No SCM/MOH/19/2024
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Portion 1: Tender Y LOCAL MUNICIPALITY
Part T: Tendering Procedures &
Part T1.2: Tender Data

Clause

Addition or Variation to Standard Conditions of Tender

The above sections shall be signed by the Tenderer (and witnesses where required). Individual
pages should only be initialled by the successful Tenderer and by the witnesses after
acceptance by the Employer of the Tender Offer.

The Tenderer shall complete and sign the Form of Offer prior to the submission of a Tender
Offer.

Accept that failure on the part of the Tenderer to submit any one of the Returnable Documents
listed in clause 2.23 shall result in a tender offer being regarded as non-responsive.

The Schedule of Deviations (if applicable) shall be signed by the successful Tenderer after
acceptance by the Employer of the Tender Offer.

Accept that the Employer shall in the evaluation of tender offers take due account of the
Tenderer’'s past performance in the execution of similar engineering works of
comparable magnitude, and the degree to which he possesses the necessary technical,
financial and other resources to enable him to complete the works successfully within
the contract period. Satisfy the Employer and the Engineer as to his ability to perform
and complete the Works timeously, safely and with satisfactory quality, and furnish
details in section T2 of contracts of a similar nature and magnitude which they have
successfully executed in the past.

Accept that the Employer is restricted in accordance with clause 4(4) of the Construction
Regulations, 2003, to only appoint a contractor whom he is satisfied has the necessary
competencies and resources to carry out the work safely.

2.15.1

Add the following:
The closing time and location for the submission of tender offers are:
Closing date and time: 31 January 2025 @14h00

Location: Tender Box at the Offices of the Supply Chain Management
Mohokare Local Municipality
1 Hoofd Street
ZASTRON

2.16.1

Add the following:
The tender offer validity period is 90 days.

If the tender validity expires on a Saturday, Sunday or public holiday, the tender shall remain
valid and open for acceptance until the closure of business on the following working day.

2.16.3

Add the following:

Accept that should the Tenderer unilaterally withdraw his tender during this period, the
Employer shall, without prejudice to any other rights he may have, be entitled to accept any
less favourable tender for the Works from those received, or to call for fresh tenders, or to
otherwise arrange for execution of the Works, and the Tenderer shall pay on demand any
additional expense incurred by the Employer on account of the adoption of the said courses,
as well as either the difference in cost between the tender withdrawn (as corrected in terms of
clause 3.9 of the Conditions of Tender) and any less favourable tender accepted by the
Employer, or the difference between the tender withdrawn (as corrected) and the cost of

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2
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CONTRACT No SCM/MOH/19/2024

@2 MOHOKARE

POfﬁOf'l 1 Tender '/ LOCAL MUNICIPALITY
Part T: Tendering Procedures &
Part T1.2: Tender Data

Clause

Addition or Variation to Standard Conditions of Tender

execution of the Works by the Employer as well as any other amounts the Employer may have
to pay to have the Works completed.

2.18.3

Add the following new clause to Item 2.18:

Accept that if requested, the Tenderer shall within 7 days of the date upon which he is requested
to do so, submit a full report from his banker as to his financial standing. The Employer may,
in its discretion, and subject to the provisions of Section 4(1)(d) of the State Tender Board Act
86 of 1968, condone any failure to comply with the foregoing condition.

Accept that the Employer or his agent, reserves the right to approach the Tenderer’s banker or
guarantor(s) as indicated in the tender document, or the bankers of each of the individual
members of any joint venture that is constituted for purposes of this Contract, with a view to
ascertaining the whether required guarantee will be furnished, and for purposes of ascertaining
the financial strength of the Tenderer or of the individual member of such venture.

2.22

Replace the item with the following:

Return all retained tender documents prior to the closing time for the submission of Tender
Offers.

2.23

Add the following:

The following certificates/information are to be provided with the tender offer:

(a) Original valid tax clearance certificate (in terms of the Preferential Procurement
Regulations, 2011 published in Government Gazette No 34350 dated 8 June 2011),

b) Certified copy of VAT Registration Certificate,
c) Certified copy of Certificate of Incorporation (if tenderer is a Company)

d) Certified copy of Founding Statement (if tenderer is a Closed Corporation)

f) Certified copy of Identity Document (if tenderer is a One-man concern),

(
(
(
(e) Certified copy of Partnership Agreement (if tenderer is a Partnership)
(
(9) Joint venture agreement (if the tenderer is a joint venture).

(

h) Proof of CIDB Registration. A contractor may not undertake, carry out or complete any
construction works or portion thereof for public sector contracts, awarded in terms of
competitive tender or quotation, unless he or she is registered with the CIDB and holds
a valid registration certificate issued by the Board.

(i) Original Property Rates & Taxes Clearance Certificate, or a copy of a Valid Lease
Agreement (if renting)

)] Pro-forma Certificate of Insurance cover.

(k) Valid certificate of B-BBEE Status Level of Contributor as issued by an accredited body.
To be attached to the relevant Form in Part 2.2 Returnable Schedules

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2
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Part T: Tendering Procedures &

Part T1.2: Tender Data

Clause

Addition or Variation to Standard Conditions of Tender

3.

The Employers Undertakings

3.1.1

Replace the item with the following:

Respond to a request for clarification received up to ten working days before the Tender closing
time stated in the Tender Data and notify all Tenderers who drew procurement documents
within seven working days of the same date.

3.4.1

Add the following:
The time and location for opening of the tender offers are:
Date and time: 31 January 2025 @ 14h00

Location: Tender Box at the Offices of the Supply Chain Management
Mohokare Local Municipality
20 Hoofd Street
ZASTRON

3.5

Replace the item with the following:

A two-envelope procedure will NOT be followed.

3.8.3

Add the following new sub item to Item 3.8:
Functionality Criteria
The functionality criteria are as listed in the table below:

Criteria Points Weight | Evaluation Indicators
Allocated

Number of similar types of projects to the Provide signed appointment

value of R 3 000 000.00 successfully and completion letter of

completed by the contractor. similar projects completed
with reference letters of the

1 project 15 35 clients that confirms that

2-3 projects 20 project was done.

4-5 projects 25

6-7 projects 30 For subcontracting:

8 projects and above 35 appointment and completion
letter of the main contractor
from the client with
reference letter of
subcontractor
Company name must be
attached.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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@2 MOHOKARE

'/ LOCAL MUNICIPALITY

Part T: Tendering Procedures &
Part T1.2: Tender Data
Clause Addition or Variation to Standard Conditions of Tender
Personnel references (number of projects Provide the CV of the CM

successfully completed by the Contracts
manager with their certified qualification:

with list of similar projects
they have completed and
their certified qualifications

1 projects 3 (minimum N. Diploma and

2-3 projects 6 above in Civil Engineering

4-5 projects 9 15 or relevant) and must

6-7 projects 12 currently be employed by the

8 projects and above 15 Bidding company, if not then
a letter stating such intent to
employ this person,
including this person’s
signature of willingness &
acceptance for the intended
duration of the
project.

Personnel references: number of projects Provide the CV of the SA

successfully completed by Site Agent with with list of similar projects

their certified qualifications. they have completed and
their certified qualifications

1 projects 4 (minimum N. Diploma and

2-3 projects 8 above in Civil Engineering

4-5 projects 12 20 or relevant) and must

6-7 projects 16 currently be employed by the

8 projects and above 20 Bidding company, if not then
a letter stating such intent to
employ this person,
including this person’s
signature of willingness &
acceptance for the intended
duration of the project.

Contractor’s Plant and Equipment The Tenderer must provide
proof that the plant will be

Excavator x1 10 available for the project. For

TLBx 1 5 20 his own plant he must provide

Tipper truck 5 proof of ownership and may
be subjected to an inspection
of his premises. For plant
from commercial sources, a
letter of wundertaking is
required.

Bank Rating A letter from the bank
confirming the bank rating.

A 10

B 8 10

C 6

D 3

Description Minimum Requirements
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Part T: Tendering Procedures &
Part T1.2: Tender Data

Clause

Addition or Variation to Standard Conditions of Tender

Contracts The Contracts Manager / Site Manager will be required to spend
Manager or Site | 80% of his time on site
Manager

The Tenderer must comply with the minimum requirements in accordance with the Functionality
Criteria table above and must obtain at least 80 points under the Points Allocation of the
Functionality Criteria to qualify.

So
Ps = Ap
Ms

Ps = percentage scored for functionality
So = total score of bid/proposal
Ms = maximum possible score

Ap = percentage allocated for functionality

3.9

Replace the item with the following:
Check responsive tender offers for arithmetical errors.
Correcting arithmetical errors in the following manner:

(a) If a bill of quantities (or schedule of quantities or schedule of rates) applies and there is
an error in the line item total resulting from the product of the unit rate and the quantity,
the unit rate shall govern and the line item total shall be corrected.

(b) Where there is an error in the total of the prices, either as a result of other corrections
required by this checking process or in the tenderer’s addition of prices, the corrected
total of the prices shall govern.

(c) Where there is a discrepancy between the amount indicated in the Tenderer’s tender
offer and the corrected amount obtained after completing the above steps, the corrected
amount shall govern.

Notify the tenderer of all errors or omissions that are identified in the tender offer and either
confirm the tender offer as tendered or accept the corrected total of prices.

3.11.3

Add the following:

Up to 20 tender evaluation points may be awarded to tenderers for specific goals

Contractor
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Clause

Addition or Variation to Standard Conditions of Tender

Unless stated otherwise, and where not in conflict with this Tender Data, the Preferential
Procurement Regulations of the Mohokare Local Municipality bound in this document as Part
T1.4, shall also apply.

Only tenders that pass the eligibility criteria shall be evaluated. Evaluation shall be done in
terms of Method 2 (Financial Offer and Preferences).

3.11.7

Add the following:
Score the financial offers of remaining responsive tender offers using the following formula:
NFO=W1 x A,

Where: NFO is the number of tender evaluation points awarded for the financial offer
W1 is the maximum possible evaluation points and is equal to 90
A is formula 2, option 1 in Table F.1

Contractor
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Clause Addition or Variation to Standard Conditions of Tender

3.11.8 Replace the item with the following:
Scoring preference

The tenderer is required to submit a B-BBBEE Verification Certificate in accordance with the
Construction Sector Codes of Practice promulgated in Gazette 41287 of 01 December 2017
(see relevant form in Returnable Schedules). See also www.sanas.co.za for details of
accredited Verification Agencies.

Table F.2: Preference Points based on B-BBEE status level of contributor

Status Level of contributor Preference Points based on scorecard
1 10
2 8
3 6
4 4
5 2
6 2
7 2
8 2
Non-compliant Contributor 0

Eligibility for preference points is subject to the following conditions:

(a) A tenderer’'s scorecard shall be based on the Construction Sector Codes of Practice
promulgated in Government Gazette 41287 of 01 December 2017; and

(b) The scorecard shall be submitted as a certificate attached to the relevant page of the
Returnable Documents; and

(c) The certificate shall have been issued by

(i) a verification agency accredited by the South African National Accreditation
System (SANAS); or

(i)  a Sworn Affidavit Exempt Micro Enterprise BBBEE Affidavit.

(d) The date of issue of the certificate must be less than 12 (twelve) months prior to the
advertised tender closing date (see Tender Data F.2.15); and

(e) Compliance with any other information requested to be attached to the relevant page of
the Returnable Documents; and

() If a tenderer has failed to submit an acceptable Verification Certificate, a period of 24
hours will be granted to re-submit a valid Verification Certificate; and

(9) Failure to submit any valid Verification Certificate will result in the award of 0 (zero)
points for preference; and

(h) In the event of a Joint Venture (JV), a consolidated B-BBBEE Verification Certificate in
the name of the JV shall be submitted.
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Clause Addition or Variation to Standard Conditions of Tender
3.12 Replace the item with the following:
If requested by any Tenderer, submit for the Tenderers’ information the policies or certificates
of insurance (or both) which the conditions of contract identified in the Contract Data require
the Employer to provide.
3.13.1 Add the following new sub item to Item 3.13:
A Tender offer will only be accepted on condition that such acceptance is not prohibited in terms
of the Municipal Supply Chain Management Regulations published in terms of the Municipal
Finance Management Act 56 of 2003.
3.16 Replace the item with the following:
Notice of non-acceptance of tender will not be sent to individual unsuccessful tenderers.
Particulars of the accepted tender can be obtained from the Engineer.
3.17 Add the following:

The successful tenderer shall receive one copy of the signed contract.

END OF SECTION

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2

T1.2-15



CONTRACT No SCM/MOH/19/2024 g?ﬁ”\f'_é MOHOKARE

Portion 1: Tender &
Part T1: Tendering Procedures
Part T1.3 Standard Conditions of Tender

MOHOKARE LOCAL MUNICIPALITY
CONTRACT No SCM/MOH/19/2024

COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE
OUTFALL SEWER-LINE

PORTION 1: TENDER

PART T1: TENDERING PROCEDURES

PART T1.3: STANDARD CONDITIONS OF TENDER
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MOHOKARE LOCAL MUNICIPALITY
CONTRACT No SCM/MOH/19/2024

COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE
OUTFALL SEWER-LINE

The Standard Conditions of Tender that shall govern, shall be the Standard Conditions of Tender as
contained in Annex F of the CIDB Standard for Uniformity as published in CIDB Board Notice 86 of 2010
and as published in Government Gazette No 33239 of 28 May 2010 as amended and supplemented by the
Tender Data in Part T1.2.

The complete extract entitled “Annex F” is bound hereafter into this volume, and may not have been edited
where found in electronic format by any tender document compiler or tenderer. However, where differences
between the original published edition and the edition bound in this document are evident, the original
published edition shall govern.

Annex F
(normative)

Standard Conditions of Tender
F.A General
F.1.1 Actions

F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of
tender. In their dealings with each other, they shall discharge their duties and obligations as set out in F.2
and F.3, timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal
obligations and not engage in anticompetitive practices.

F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process
shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such
conflict of interest, indicating the nature of such conflict. Tenderers shall declare any potential conflict of
interest in their tender submissions. Employees, agents and advisors of the employer shall declare any
conflict of interest to whoever is responsible for overseeing the procurement process at the start of any
deliberations relating to the procurement process or as soon as they become aware of such conflict, and
abstain from any decisions where such conflict exists or recuse themselves from the procurement process,
as appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for
improper acts in some circumstances. A conflict of interest can create an appearance of
impropriety that can undermine confidence in the ability of that person to act properly in his or
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her position even if no improper acts result.

2) Conflicts of interest in respect of those engaged in the procurement process include direct,
indirect or family interests in the tender or outcome of the procurement process and any
personal bias, inclination, obligation, allegiance or loyalty which would in any way affect any
decisions taken.

F.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm intention
and the capacity to proceed with the contract.

F.1.2 Tender Documents
The documents issued by the employer for the purpose of a tender offer are listed in the tender data.
F.1.3 Interpretation

F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in
the returnable documents are deemed to be part of these conditions of tender.

F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender
evaluation purposes, shall not form part of any contract arising from the invitation to tender.

F.1.3.3 For the purposes of these conditions of tender, the following definitions apply:

a) conflict of interest means any situation in which:
i) someone in a position of trust has competing professional or personal interests which make
it difficult to fulfil his or her duties impartially;
ii) an individual or organisation is in a position to exploit a professional or official capacity in
some way for their personal or corporate benefit; or
iii) incompatibility or contradictory interests exist between an employee and the organisation

which employs that employee.

b) comparative offer means the tenderer’s financial offer after all tendered parameters that will affect
the value of the financial offer have been taken into consideration in order to enable comparisons to
be made between offers on a comparative basis

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence
the action of the employer or his staff or agents in the tender process; and

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender

process or the award of a contract arising from a tender offer to the detriment of the employer,
including collusive practices intended to establish prices at artificial levels

e) organization means a company, firm, enterprise, association or other legal entity, whether
incorporated or not, or a public body

f) quality (functionality) means the totality of features and characteristics of a product or service that

bear on its ability to satisfy stated or implied needs

F.1.4 Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only,
and in a form that can be readily read, copied and recorded. Communications shall be in the English
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language. The employer shall not take any responsibility for non-receipt of communications from or by a
tenderer. The name and contact details of the employer’'s agent are stated in the tender data.

F.1.5 The employer’s right to accept or reject any tender offer

F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer,
and may cancel the tender process and reject all tender offers at any time before the formalization of a
contract. The employer shall not accept or incur any liability to a tenderer for such cancellation and rejection,
but will give written reasons for such action upon written request to do so.

F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender process or the
rejection of all responsive tender offers reissue a tender covering substantially the same scope of work
within a period of six months unless only one tender was received and such tender was returned unopened
to the tenderer.

F.1.6 Procurement procedures
F.1.6.1 General

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the tenderer
who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation
points, as relevant, based on the tender submissions that are received at the closing time for tenders.

F.1.6.2 Competitive negotiation procedure

F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed,
tenderers shall submit tender offers in response to the proposed contract in the first round of submissions.
Notwithstanding the requirements of F.3.4, the employer shall announce only the names of the tenderers
who make a submission. The requirements of F.3.8 relating to the material deviations or qualifications which
affect the competitive position of tenderers shall not apply.

F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked in
terms of the evaluation method and evaluation criteria stated in the tender data, shall be invited in each
round to enter into competitive negotiations, based on the principle of equal treatment and keeping
confidential the proposed solutions and associated information. Notwithstanding the provisions of F.2.17,
the employer may request that tenders be clarified, specified and fine-tuned in order to improve a tenderer’s
competitive position provided that such clarification, specification, fine-tuning or additional information does
not alter any fundamental aspects of the offers or impose substantial new requirements which restrict or
distort competition or have a discriminatory effect.

F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer to make
a fresh tender offer, based on the same evaluation criteria, with or without adjusted weightings. Tenderers
shall be advised when they are to submit their best and final offer.

F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after
tenderers have been requested to submit their best and final offer.
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F.1.6.3 Proposal procedure using the two stage-system
F.1.6.3.1 Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which
a contract may be negotiated. The employer shall evaluate each responsive submission in terms of the
method of evaluation stated in the tender data, and in the second stage negotiate a contract with the tenderer
scoring the highest number of evaluation points and award the contract in terms of these conditions of
tender.

F.1.6.3.2 Option 2
F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all
responsive tenderers to submit tender offers in the second stage, following the issuing of procurement

documents.

F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method
of evaluation stated in the tender data, and award the contract in terms of these conditions of tender.

F.2 Tenderer’s obligations
F.21 Eligibility
F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the

tenderer, or any of his principals, is not under any restriction to do business with employer.

F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering
entity (or both) or any other criteria which formed part of the qualifying requirements used by the employer
as the basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s
written approval to do so prior to the closing time for tenders.

F.2.2 Cost of tendering

Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for
any costs incurred in the preparation and submission of a tender offer, including the costs of any testing
necessary to demonstrate that aspects of the offer complies with requirements.

F.2.3 Check documents

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or
omission.

F.2.4 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued
by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

F.2.5 Reference documents

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2

T1.3-5



CONTRACT No SCM/MQOH/19/2024 ;;};
Portion 1: Tender 2R3 Pff?ﬁfiff’;\ﬁ%
Part T1: Tendering Procedures &

Part T1.3 Standard Conditions of Tender

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the
tender documents by reference.

F.2.6 Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary
apply for an extension to the closing time stated in the tender data, in order to take the addenda into account.

F.2.7 Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects
of the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the
tender data.

F.2.8 Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five working
days before the closing time stated in the tender data.

F.2.9 Insurance

No insurance will be provided by the Employer.

F.2.10 Pricing the tender offer

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except
Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies
being those applicable 14 days before the closing time stated in the tender data.

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment
except as provided for in the conditions of contract identified in the contract data.

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions
of contract identified in the contract data may provide for part payment in other currencies.

F.2.11 Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with instructions issued
by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall
initial all such alterations. Erasures and the use of masking fluid are prohibited.

F.2.12 Alternative tender offers

F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender
offer, strictly in accordance with all the requirements of the tender documents, is also submitted as well as
a schedule that compares the requirements of the tender documents with the alternative requirements that
are proposed.

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data
or criteria otherwise acceptable to the employer.
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F.2.13 Submitting a tender offer

F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture
to provide the whole of the works, services or supply identified in the contract data and described in the
scope of works, unless stated otherwise in the tender data.

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of
copies stated in the tender data, with an English translation of any documentation in a language other than
English, and the parts communicated electronically in the same format as they were issued by the employer.

F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers
proposing to contract as joint ventures shall state which of the signatories is the lead partner whom the
employer shall hold liable for the purpose of the tender offer.

F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages
as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and
identification details stated in the tender data, as well as the tenderer's name and contact address.

F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable
documents listed in the tender data in an envelope marked “financial proposal” and place the remaining
returnable documents in an envelope marked “technical proposal”. Each envelope shall state on the outside
the employer’s address and identification details stated in the tender data, as well as the tenderer's name
and contact address.

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the
outside only the employer's address and identification details as stated in the tender data.

F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature
opening of the tender offer if the outer package is not sealed and marked as stated.

F.2.13.9 Accept that tender offers submitted by facsimile or email will be rejected by the employer, unless
stated otherwise in the tender data.

F.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and in the
form required, may be regarded by the employer as nonresponsive.

F.2.15 Closing time

F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not
later than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as
proof of delivery.

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of these conditions of tender apply equally to the extended deadline.

F.2.16 Tender offer validity

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period
stated in the tender data after the closing time stated in the tender data.
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F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an
agreed additional period with or without any conditions attached to such extension.

F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn
or substituted by giving the employer’s agent written notice before the closing time for tenders that a tender
is to be withdrawn or substituted.

F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance with the
requirements of F.2.13 with the packages clearly marked as “SUBSTITUTE”.

F.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the competitive
position of tenderers or substance of the tender offer is sought, offered, or permitted.

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred
tenderer following a competitive selection process, should the Employer elect to do so.

F.2.18 Provide other material

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the
tenderer’'s commercial position (including notarized joint venture agreements), preferencing arrangements,
or samples of materials, considered necessary by the employer for the purpose of a full and fair risk
assessment. Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be
provided, by the time for submission stated in the employer’s request, the employer may regard the tender
offer as nonresponsive.

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.

F.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the
tender data.

F.2.20 Submit securities, bonds, policies, etc.

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds,
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in
the contract data.

F.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time available for the employer to
issue the contract.

F.2.22 Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the
validity period stated in the tender data.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2

T1.3-8



CONTRACT No SCM/MQOH/19/2024 ;;};
Portion 1: Tender 2R3 Pff?ﬁfiff’;\ﬁ%
Part T1: Tendering Procedures &

Part T1.3 Standard Conditions of Tender

F.2.23 Certificates

Include in the tender submission or provide the employer with any certificates as stated in the tender data.
F.3 The employer’s undertakings

F.3.1 Respond to requests from the tenderer

F.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to five
working days before the tender closing time stated in the Tender Data and notify all tenderers who drew
procurement documents.

F.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering
entity (or both) or any other criteria which formed part of the qualifying requirements used to prequalify a
tenderer to submit a tender offer in terms of a previous procurement process and deny any such request if
as a consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to
meet any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either as individual
firms or as another joint venture; or

c) in the opinion of the Employer, acceptance of the material change would compromise the outcome
of the prequalification process.

F.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the
period from the date that tender documents are available until three days before the tender closing time
stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in the
Tender Data, the Employer may grant such extension and, shall then notify all tenderers who drew
documents.

F.3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.

F.3.4 Opening of tender submissions

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence
of tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender
submissions for which acceptable reasons for withdrawal have been submitted will not be opened.

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue
indicated in the tender data, the name of each tenderer whose tender offer is opened and, where applicable,
the total of his prices, preferences claimed and time for completion for the main tender offer only.

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.

F.3.5 Two-envelope system

F.3.5.1 Where stated in the tender data that a two envelope system is to be followed, open only the technical

proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time and place
stated in the tender data and announce the name of each tenderer whose technical proposal is opened.
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F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who
remain in contention for the award of the contract of the time and place when the financial proposals will be
opened. Open only the financial proposals of tenderers, who score in the quality evaluation more than the
minimum number of points for quality stated in the tender data, and announce the score obtained for the
technical proposals and the total price and any preferences claimed. Return unopened financial proposals
to tenderers whose technical proposals failed to achieve the minimum number of points for quality.

F.3.6 Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations
for the award of a contract, until after the award of the contract to the successful tenderer.

F.3.7 Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and
instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent
practices.

F.3.8 Test for responsiveness

F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly
received:

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
c) is responsive to the other requirements of the tender documents.

F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender
documents without material deviation or qualification. A material deviation or qualification is one which, in
the Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in
the Scope of Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be
rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the nonconforming deviation or reservation.

F.3.9 Arithmetical errors, omissions and discrepancies

F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures.
Where there is a discrepancy between the amounts in figures and the amount in words, the amount in words
shall govern.

F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points
after the evaluation of tender offers in accordance with F.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
c) arithmetic errors in:

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or
schedules of prices; or
ii) the summation of the prices.

F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm
the tender offer as tendered or accept the corrected total of prices.

F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from
the product of the unit rate and the quantity, the line item total shall govern and the rate shall be
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the line
item total as quoted shall govern, and the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections required by this
checking process or in the tenderer's addition of prices, the total of the prices shall govern and the
tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to achieve
the tendered total of the prices.

F.3.10 Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from
the tender offer.

F.3.11 Evaluation of tender offers
F.3.11.1 General

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a
comparative offer and evaluate them using the tender evaluation methods and associated evaluation criteria
and weightings that are specified in the tender data.

F.3.11.2 Method 1: Financial offer
In the case of a financial offer:

a) Rank tender offers from the most favourable to the least favourable comparative offer.

b) Recommend the highest ranked tenderer for the award of the contract, unless there are compelling
and justifiable reasons not to do so.

c) Rerank all tenderers should there be compelling and justifiable reasons not to recommend the highest
ranked tenderer and recommend the highest ranked tenderer, unless there are compelling and
justifiable reasons not to do so and the process set out in this subclause is repeated.

F.3.11.3 Methods 2: Financial offer and preference

In the case of a financial offer and preferences:

a)  Score each tender in respect of the financial offer made and preferences claimed, if any, in accordance
with the provisions of F.3.11.7 and F.3.11.8.

b)  Calculate the total number of tender evaluation points (TEV) in accordance with the following formula:

TEV =NFO + NP

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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where: NFO is the number of tender evaluation points awarded for the financial offer made in
accordance with F.3.11.7; NP is the number of tender evaluation points awarded for
preferences claimed in accordance with F.3.11.8.

c) Rank tender offers from the highest number of tender evaluation points to the lowest.

d) Recommend the tenderer with the highest number of tender evaluation points for the award of the
contract, unless there are compelling and justifiable reasons not to do so.

e) Rescore and rerank all tenderers should there be compelling and justifiable reasons not to recommend
the tenderer with the highest number of tender evaluation points, and recommend the tenderer with
the highest number of tender evaluation points, unless there are compelling and justifiable reasons
not to do so and the process set out in this subclause is repeated

F.3.11.4 Method 3: Financial offer and quality

In the case of a financial offer and quality:

a)  Score each tender in respect of the financial offer made and the quality offered in accordance with the
provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail to score the minimum number
of points for quality stated in the tender data, if any.

b)  Calculate the total number of tender evaluation points (TEV) in accordance with the following formula:

TEV =NFO + NQ

where: NFO is the number of tender evaluation points awarded for the financial offer made in
accordance with F.3.11.7;

NQ is the number of tender evaluation points awarded for quality offered in accordance with F.3.11.9.

c) Rank tender offers from the highest number of tender evaluation points to the lowest.

d) Recommend tenderer with the highest number of tender evaluation points for the award of the
contract, unless there are compelling and justifiable reasons not to do so.

e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to
recommend the tenderer with the highest number of tender evaluation points and recommend the
tenderer with the highest number of tender evaluation points, unless there are compelling and
justifiable reasons not to do so and the process set out in this subclause is repeated.

F.3.11.5 Method 4: Financial offer, quality and preferences
In the case of a financial offer, quality and preferences:

a)  Score each tender in respect of the financial offer made, preference claimed, if any, and the quality
offered in accordance with the provisions of F.3.11.7 to F.3.11.9, rejecting all tender offers that fail to
score the minimum number of points for quality stated in the tender data, if any.

b)  Calculate the total number of tender evaluation points (TEV) in accordance with the following
formula, unless otherwise stated in the Tender Data:

TEV =NFO + NP + NQ

where: NFO is the number of tender evaluation points awarded for the financial offer made in
accordance with F.3.11.7;
NP is the number of tender evaluation points awarded for preferences claimed in accordance
with F.3.11.8.
NQ is the number of tender evaluation points awarded for quality offered in accordance with
F.3.11.9.

c) Rank tender offers from the highest number of tender evaluation points to the lowest.
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d) Recommend the tenderer with the highest number of tender evaluation points for the award of the
contract, unless there are compelling and justifiable reasons not to do so.

e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to
recommend the tenderer with the highest number of tender evaluation points and recommend the
tenderer with the highest number of tender evaluation points, unless there are compelling and
justifiable reasons not to do so and the process set out in this subclause is repeated.

F.3.11.6 Decimal places

Score financial offers, preferences and quality, as relevant, to two decimal places.

F.3.11.7 Scoring Financial Offers

Score the financial offers of remaining responsive tender offers using the following formula:

NFO =W1xA

where: NFO is the number of tender evaluation points awarded for the financial offer.

W1 is the maximum possible number of tender evaluation points awarded for the financial
offer as stated in the Tender Data.
A is a number calculated using the formula and option described in Table F.1 as stated in

the Tender Data.

Table F.1: Formulae for calculating the value of A

:ormul Comparison aimed at achieving Option 12 Option 22
1 Highest price or discount A=(1+(P-Pm)) |A=P/Pm
Pm
2 Lowest price or percentage commission / fee A=(1-(P-Pm)) A=Pm/P
Pm
a Pm is the comparative offer of the most favourable comparative offer.
P is the comparative offer of the tender offer under consideration.

F.3.11.8 Scoring preferences

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the
tender data and reject all claims for preferences where tenderers are not eligible for such preferences.
Calculate the total number of tender evaluation points for preferences claimed in accordance with the
provisions of the tender data.

F.3.11.9 Scoring quality
Score each of the criteria and subcriteria for quality in accordance with the provisions of the Tender Data.
Calculate the total number of tender evaluation points for quality using the following formula:
NQ = W2 x SO/ MS
where: SO is the score for quality allocated to the submission under consideration;
MS is the maximum possible score for quality in respect of a submission; and
W2 is the maximum possible number of tender evaluation points awarded for the quality as stated

in the tender data

F.3.12 Insurance provided by the employer
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No insurance will be provided by the Employer.
F.3.13 Acceptance of tender offer

Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable commercial
risk and only if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing participating in the
employer’s procurement,

b)  can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the
professional and technical qualifications, professional and technical competence, financial resources,
equipment and other physical facilities, managerial capability, reliability, experience and reputation,
expertise and the personnel, to perform the contract,

c) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a court
or a judicial officer, has suspended his business activities, or is subject to legal proceedings in respect
of any of the foregoing,

e) complies with the legal requirements, if any, stated in the tender data, and f) is able, in the opinion of
the employer, to perform the contract free of conflicts of interest.

F.3.14 Prepare contract documents

F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the
employer as part of the tender documents to take account of:

a) addenda issued during the tender period,
b) inclusion of some of the returnable documents, and
c) other revisions agreed between the employer and the successful tenderer.

F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.
F.3.15 Complete adjudicator's contract
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for

both parties to complete formalities for appointing the selected adjudicator at the same time as the main
contract is signed.

F.3.16 Notice to unsuccessful tenderers

F.3.16.1 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and
returning one copy of the form of offer and acceptance before the expiry of the validity period stated in the
tender data, or agreed additional period.

F.3.16.2 After the successful tenderer has been notified of the employer’s acceptance of the tender, notify
other tenderers that their tender offers have not been accepted.

F.3.17 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the
contract as soon as possible after completion and signing of the form of offer and acceptance.

F.3.18 Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions
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of tender, but withhold information which is not in the public interest to be divulged, which is considered to
prejudice the legitimate commercial interests of tenderers or might prejudice fair competition between
tenderers.

END OF SECTION
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v MBD 3.1: PRICING SCHEDULE FIRM PRICES (PURCHASES)

v MBD 3.2: PRICING SCHEDULE NON-FIRM PRICES (PURCHASES)

v MBD 3.3: PRICING SCHEDULE (PROFESSIONAL SERVICES)
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v MBD 5: DECLARATION FOR PROCUREMENT ABOVE 10 MILLION
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MBD 1
BID FORM

YOU ARE HEREBY INVITED TO SUBMIT A FORMAL BID FOR REQUIREMENTS OF THE MOHOKARE LOCAL
MUNICIPALITY

BIDNUMBER: ..., CLOSING DATE: .....ooeiiiiiieiiinn CLOSING TIME: ...............

DESCRIPTION: .ottt e et e et e e e e e e

The successful bidder will be required to fill in and sign a written Contract Form (MBD 7).

BID DOCUMENTS MAY BE POSTED TO:

THE MUNICIPAL MANAGER
P.O. BOX 20

ZASTRON

9950

OR
DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)
SUPPLY CHAIN MANAGEMENT OFFICES

NO.1 HOOFD STREET
ZASTRON

Bidders should ensure that bids are delivered timeously to the correct address. If the quotation is late, it will not
be accepted for consideration.

The Tender box is generally open 8 hours a day, 5 days a week.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS - (NOT TO BE RE-TYPED)

THIS TENDER IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2011, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT

NB: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE (as defined in Regulation
1 of the Local Government: Municipal Supply Chain Management Regulations)

T2.1-5




THE FOLLOWING PARTICULARS MUST BE FURNISHED
(FAILURE TO DO SO WILL RESULT IN YOUR BID BEING DISQUALIFIED)

NAME OF BIDDER e e e e e et
PO T AL A D RESS et
STREET A DD RESS e et
TELEPHONE NUMBER CODE.............. NUMBER. ...
CONTACT PERSON bbb bbbt
CELLPHONE NUMBER e et etttk b e etk b bbbttt ettt
FACSIMILE NUMBER CODE ............ NUMBER......o e
B M AL AD D RESS et
VAT REGISTRATION NUMBER ettt ettt ettt bbbttt ettt et
HAS AN ORIGINAL AND VALID TAX CLEARANCE CERTIFICATE BEEN ATTACHED? (MBD 2) YES/NO
HAS A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE BEEN SUBMITTED? (MBD 6.1) YES/NO
IF YES, WHO WAS THE CERTIFICATE ISSUED BY?

AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION ACT (CCA) m
A VERIFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN NATIONAL ACCREDITATION SYSTEM (SANAS) m
A REGISTERED AUDITOR O

(Tick applicable box)

(A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR
B-BBEE)

ARE YOU THE ACCREDITED REPRESENTATIVE
IN SOUTH AFRICA FOR THE GOODS/SERVICES/WORKS OFFERED?

YESINO
(IF YES ENCLOSE PROOF)
SIGNATURE BIDDER  eceeeereeesesssssessssseessss s ess s s sss s ssss s s s s s bbb st s b b s nss s
DATE et
CAPACITY UNDER WHICH THIS BID IS SIGNED .......vveceooveeeeeeeeo oo
TOTAL BID PRICE (EXC. VAT)..oovvvvooeeeeeo oo TOTAL BID PRICE (INCl. VAT)...covceeeseesces e
TOTAL NUMBER OF ITEMS OFFERED  ..coovveeveeeeeeeeennas

ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO:
Municipality / Municipal Entity: Mohokare Local Municipality.
Department: Supply Chain Management Sub Directorate
Contact Person: MRT. Lebete
Tel: 051673 9600

ANY ENQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO:
Contact Person: Mr. N.T Makgajane
Tel: 060 565 6700
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MBD 2

TAX CLEARANCE CERTFICATE REQUIREMENTS

It is a condition of bid that the taxes of the successful bidder must be in order, or that
satisfactory arrangements have been made with South African Revenue Service (SARS) to meet
the bidder’s tax obligations.

1

In order to meet this requirement bidders are required to complete in full the attached form TCC 001
“Application for a Tax Clearance Certificate” and submit it to any SARS branch office nationally. The Tax
Clearance Certificate Requirements are also applicable to foreign bidders / individuals who wish to submit
bids.

SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of 1 (one) year
from the date of approval.

The original Tax Clearance Certificate must be submitted together with the bid. Failure to submit the original
and valid Tax Clearance Certificate will result in the invalidation of the bid. Certified copies of the Tax
Clearance Certificate will not be acceptable.

In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a separate
Tax Clearance Certificate.

Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from any SARS branch
office nationally or on the website www.sars.gov.za.

Applications for the Tax Clearance Certificates may also be made via eFiling. In order to use this provision,
taxpayers will need to register with SARS as eFilers through the website www.sars.gov.za.




YV SARS

Purpose

Select the applicable option

TAX CLEARANCE

Application for a Tax Clearance

Certificate

If “"Good standing”, please state the purpose of this application

Particulars of applicant

Name/Legal name
(Initials & Surname
or registered name)

Trading name
(if applicable)

ID/Passport no
Income Tax ref no

VAT registration no 4
Customs code

Telephone no
E-mail address

Physical address

Postal address

Company/Close Corp.
registered no

Tenders

PAYE refno 7

SDL ref no |

Fax
no

Particulars of representative (Public Officer/Trustee/Partner)

Surname

First names
ID/Passport no
Telephone no

E-mail address

Physical address

UIF refno U

Income Tax ref no

Fax
no

Page 1 of 2
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Particulars of tender (If applicable)

Tender number

Estimated Tender
amount

Expected duration

of the tender year(s)

Particulars of the 3 largest contracts previously awarded
Date started Date finalised Principal Contact person Telephone number Amount

Audit

Are you currently aware of any Audit investigation against you/the company?
If “YES” provide details

YES NO

Appointment of representative/agent (Power of Attorney)

I the undersigned confirm that I require a Tax Clearance Certificate in respect of Tenders | or Goodstanding.

I hereby authorise and instruct to apply to and receive from
SARS the applicable Tax Clearance Certificate on my/our behalf.

Signature of representative/agent Date
Name of
representative/
agent

Declaration

I declare that the information furnished in this application as well as any supporting documents is true and correct in every
respect.

Signature of applicant/Public Officer Date
Name of applicant/
Public Officer

Notes:
1. TItis a serious offence to make a false declaration.
2. Section 75 of the Income Tax Act, 1962, states: Any person who
(a) fails or neglects to furnish, file or submit any return or document as and when required by or under this Act; or
(b)  without just cause shown by him, refuses or neglects to-
(i)  furnish, produce or make available any information, documents or things;
(ii)  reply to or answer truly and fully, any questions put to him ...
As and when required in terms of this Act ... shall be guilty of an offence ...
SARS will, under no circumstances, issue a Tax Clearance Certificate unless this form is completed in full.

Your Tax Clearance Certificate will only be issued on presentation of your South African Identity Document or Passport (Foreigners only)
as applicable.

Page 2 of 2
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MBD 3.1

PRICING SCHEDULE - FIRM PRICES
(PURCHASES)

NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES
SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A
SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY

POINT
Name of Bidder..........ocoiuiiiiiiiiii e Bid Number ...
Closing Time .........c..ceee ... ClosingDate ........cccceeviiiiinnnes

OFFER TO BE VALID FOR 90 DAYS FROM THE CLOSING DATE OF BID.

ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY
NO. **(ALL APPLICABLE TAXES INCLUDED)

- Required by:
- N
- Brand and Model
- Country of Origin

- Does the offer comply with the specification(s)? *YES/NO

- If not to specification, indicate deviation(s) ...

- Period required for delivery

- Delivery basis

Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination.
** “all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment

insurance fund contributions and skills development levies.

*Delete if not applicable
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MBD 3.2
PRICING SCHEDULE — NON-FIRM PRICES
(PURCHASES)

NOTE: PRICE ADJUSTMENTS WILL BE ALLOWED AT THE PERIODS AND TIMES SPECIFIED IN THE
BIDDING DOCUMENTS.

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE
PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT

Name of Bidder...........coooviiiiiiiiiiien Bid number.............
Closing Time .........cocoeviinennn. Closing Date ........cooiiiiiiiiiiiiiee,
OFFER TO BE VALID FOR......... DAYS FROM THE CLOSING DATE OF BID.
ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY
NO. **(ALL APPLICABLE TAXES INCUDED)
- Required by:

- AL

- Brand and model

- Countryoforigin

- Does the offer comply with the specification(s)? *YES/NO
- If not to specification, indicate deviation(s)
- Period required for delivery

- Delivery: *Firm/Not firm

** "all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund
contributions and skills development levies.

*Delete if not applicable
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MBD 3.2

PRICE ADJUSTMENTS

NON-FIRM PRICES SUBJECT TO ESCALATION

IN CASES OF PERIOD CONTRACTS, NON FIRM PRICES WILL BE ADJUSTED (LOADED) WITH
THE ASSESSED CONTRACT PRICE ADJUSTMENTS IMPLICIT IN NON FIRM PRICES WHEN
CALCULATING THE COMPARATIVE PRICES

IN THIS CATEGORY PRICE ESCALATIONS WILL ONLY BE CONSIDERED IN TERMS OF THE
FOLLOWING FORMULA:

+—+—-1

(l—x a_Lt_I_@ CMt  dFt
Lo Po Mo Fo

Where:

Pa = The new escalated price to be calculated.

(1-V) Pt = 85% of the original bid price. Note that Pt must always be the
original bid price and not an escalated price.

D1, D2.. = Each factor of the bid price eg. labour, transport, clothing, footwear,
etc. The total of the various factors D1,D2...etc. must add up to
100%.

R1t, R2t...... = Index figure obtained from new index (depends on the number of
factors used).

R10, R20 = Index figure at time of bidding.

VPt = 15% of the original bid price. This portion of the bid price remains firm

i.e. it is not subject to any price escalations.

The following index/indices must be used to calculate your bid price:

Index.......... Dated.......... Index.......... Dated.......... Index.......... Dated..........

FURNISH A BREAKDOWN OF YOUR PRICE IN TERMS OF ABOVE-MENTIONED FORMULA. THE
TOTAL OF THE VARIOUS FACTORS MUST ADD UP TO 100%.

FACTOR

(D1, D2 etc. eg. Labour, transport etc.) PERCENTAGE OF BID PRICE
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B PRICES SUBJECT TO RATE OF EXCHANGE VARIATIONS

MBD 3.2

1. Please furnish full particulars of your financial institution, state the currencies used in the conversion of
the prices of the items to South African currency, which portion of the price is subject to rate of
exchange variations and the amounts remitted abroad.

PORTION OF AS"OORUE"I'CT“"‘N
PARTICULARS OF FINANCIAL PRICE
INSTITUTION ITEM NO PRICE CURRENCY RATE SUBJEGTTo | CURRENCY
ROE REMITTED
ABROAD
ZAR=
ZAR=
ZAR=
ZAR=
ZAR=
ZAR=
2. Adjustments for rate of exchange variations during the contract period will be calculated by using the

average monthly exchange rates as issued by your commercial bank for the periods indicated
hereunder: (Proof from bank required)

AVERAGE MONTHLY EXCHANGE RATES FOR THE
PERIOD:

DATE DOCUMENTATION
MUST BE SUBMITTED
TO THIS OFFICE

DATE FROM WHICH NEW
CALCULATED PRICES
WILL BECOME
EFFECTIVE

DATE UNTIL WHICH NEW
CALCULATED PRICE
WILL BE EFFECTIVE
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MBD 3.3
PRICING SCHEDULE

(Professional Services)

Name of Bidder:..........coovieiiiie e Bid NUmber: ..o
Closing TIME: .....veeviinieiiie e Closing Date ......ccoviveeiiieiiieiie e
OFFERTOBE VALIDFOR ............ DAYS FROM THE CLOSING DATE OF BID.
ITEM DESCRIPTION BID PRICE IN RSA CURRENCY
NO **(ALL APPLICABLE TAXES INCLUDED)

1. The accompanying information must be used for the formulation
of proposals.

2. Bidders are required to indicate a ceiling price based on the total
estimated time for completion of all phases and including all
expenses inclusive of all applicable taxes for the project. R

3. PERSONS WHO WILL BE INVOLVED IN THE PROJECT AND

RATES APPLICABLE (CERTIFIED INVOICES MUST BE
RENDERED IN TERMS HEREOF)

4. PERSON AND POSITION HOURLY RATE DAILY RATE

4 XU O O O

5. PHASES ACCORDING TO WHICH THE PROJECT WILL BE
COMPLETED, COST PER PHASE AND MAN-DAYS TO BE

SPENT
R days
R days
R days
R days

5.1 Travel expenses (specify, for example rate/km and total km, class

of airtravel, etc). Only actual costs are recoverable. Proof of the

expenses incurred must accompany certified invoices.

DESCRIPTION OF EXPENSE TO BE INCURRED RATE QUANTITY  AMOUNT
.................................... Riiiiiiieiinn
.................................... Riiiiiiieiinn
.................................... Riiiiiiieiinn
.................................... Riiiiiiieiinn

***all applicable taxes” includes value-added taxes, pay as you earn, income tax, unemployment insurance fund
contributions and skills development levies.
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5.2 Other expenses, for example accommodation (specify, eg. Three
star hotel, bed and breakfast, telephone cost, reproduction cost,
etc.). On basis of these particulars, certified invoices will be checked
for correctness. Proof of the expenses must accompany invoices.

DESCRIPTION OF EXPENSE TO BE INCURRED RATE QUANTITY  AMOUNT
.................................... R
.................................... R
.................................... R
.................................... R
TOTAL: R,

6. Period required for commencement with project after
acceptance of bid

7. Estimated man-days for completion of project

8. Are the rates quoted firm for the full period of contract? ..........ccccoiiiiiiiii *YES/ NO.

9. If not firm for the full period, provide details of the basis on which
adjustments will be applied for, for example consumer price INAEX............ccocvveiiiieiiiiie e

*Delete if not applicable
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MBD 5

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED)

For all procurement expected to exceed R10 million (all applicable taxes included), bidders
must complete the following questionnaire:

1 Are you by law required to prepare annual financial
statements for auditing?
*YES / NO

1.1 If yes, submit audited annual financial statements for the
past three years or since the date of establishment if
established during the past three years.

........................................................................ *YES | NO

2 Do you have any outstanding undisputed commitments for
municipal services towards any municipality for more than
three months or any other service provider in respect of
which payment is overdue for more than 30 days?

*YES I NO
21 If no, this serves to certify that the bidder has no
undisputed commitments for municipal services towards
any municipality for more than three months or other

service provider in respect of which payment is overdue for
more than 30 days.

2.2 If yes, provide particulars.

* Delete if not applicable
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3.1

41

*YES / NO
Has any contract been awarded to you by an organ of
state during the past five years, including particulars of
any material non-compliance or dispute concerning the
execution of such contract?

If yes, furnish particulars

Will any portion of goods or services be sourced from outside *YES /NO
the Republic, and, if so, what portion and whether any portion

of payment from the municipality / municipal entity is expected to be

transferred out of the Republic?

If yes, furnish particulars

I, THE UNDERSIGNED (NAME) ..o e
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.

| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO
BE

FALSE.
S|gn .a.t.l.j re ............................. bél.t.e. .....................................
P03|t|on Nameof B|dder ......................
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MBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL

PROCUREMENT REGULATIONS 2022

This preference form must form part of all bids invited. It contains general information and serves as
a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE)
Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to all bids:
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes

included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).

1.2 The value of this bid is estimated not to exceed R50 000 000 (all applicable taxes included) and
therefore the 80/20 system shall be applicable.

1.3 Preference points for this bid shall be awarded for:
(a) Price; and
(b)  Specific Goals.

1.3.1 The maximum points for this bid are allocated as follows:

POINTS

1.3.1.1 PRICE 80.

1.3.1.2 SPECIFIC GOALS 20.
Total points for Price and Specific Goals must not exceed 100

1.4 Failure on the part of a bidder to fill in and/or to sign this form and submit a B-BBEE Verification
Certificate from a Verification Agency accredited by the South African Accreditation System (SANAS)
or a Registered Auditor approved by the Independent Regulatory Board of Auditors (IRBA) or an
Accounting Officer as contemplated in the Close Corporation Act (CCA) together with the bid, will be
interpreted to mean that preference points for B-BBEE status level of contribution are not claimed.

1.5. The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time
subsequently, to substantiate any claim in regard to preferences, in any manner required by the
purchaser.

2, DEFINITIONS

2.1 “all applicable taxes” includes value-added tax, pay as you earn, income tax, unemployment insurance

fund contributions and skills development levies;

MBD 6.1
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2.2

23

24

25

26

2.7

2.8

29

2.10

2.11

212

213

2.14

2.15

2.16

217

2.18

“B-BBEE” means broad-based black economic empowerment as defined in section 1 of the Broad
-Based Black Economic Empowerment Act;

“B-BBEE status level of contributor” means the B-BBEE status received by a measured entity based
on its overall performance using the relevant scorecard contained in the Codes of Good Practice on
Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic

Empowerment Act;

“bid” means a written offer in a prescribed or stipulated form in response to an invitation by an
organ of state for the provision of services, works or goods, through price quotations, advertised
competitive bidding processes or proposals;

“Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic
Empowerment Act, 2003 (Act No. 53 of 2003);

“comparative price” means the price after the factors of a non-firm price and all unconditional
discounts that can be utilized have been taken into consideration;

“consortium or joint venture” means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract;

“contract” means the agreement that results from the acceptance of a bid by an organ of state;
“EME” means any enterprise with an annual total revenue of R5 million or less .

“Firm price” means the price that is only subject to adjustments in accordance with the actual increase
or decrease resulting from the change, imposition, or abolition of customs or excise duty and any other
duty, levy, or tax, which, in terms of the law or regulation, is binding on the contractor and demonstrably
has an influence on the price of any supplies, or the rendering costs of any service, for the execution of
the contract;

“functionality” means the measurement according to predetermined norms, as set out in the bid
documents, of a service or commodity that is designed to be practical and useful, working or
operating, taking into account, among other factors, the quality, reliability, viability and durability of a
service and the technical capacity and ability of a bidder;

“non-firm prices” means all prices other than “firm” prices;
“person” includes a juristic person;

“rand value” means the total estimated value of a contract in South African currency, calculated at
the time of bid invitations, and includes all applicable taxes and excise duties;

“sub-contract” means the primary contractor’s assigning, leasing, making out work to, or employing,
another person to support such primary contractor in the execution of part of a project in terms of the
contract;

“total revenue” bears the same meaning assigned to this expression in the Codes of Good
Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based
Black Economic Empowerment Act and promulgated in the Government Gazette on 9 February
2007,

“trust” means the arrangement through which the property of one person is made over or
bequeathed to a trustee to administer such property for the benefit of another person; and

“trustee” means any person, including the founder of a trust, to whom property is bequeathed in
MBD 6.1
order for such property to be administered for the benefit of another person.
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219 ‘“specific goals” means specific goals as contemplated in section 2(1)(d) of the Act which may include
contracting with persons, or categories of a persons, historically disadvantaged by unfair discrimination
including the implementation of programmes of the Reconstruction and Development Programme as
published in Government Gazette No. 16085 dated 23 November 1994.

3. ADJUDICATION USING A POINT SYSTEM
3.1 The bidder obtaining the highest number of total points will be awarded the contract.
3.2 Preference points shall be calculated after prices have been brought to a comparative basis taking into

account all factors of non-firm prices and all unconditional discounts;.
3.3 Points scored must be rounded off to the nearest 2 decimal places.
34 In the event that two or more bids have scored equal total points, the successful bid
must be the one scoring the highest number of preference points for Specific goals
3.5 However, when functionality is part of the evaluation process and two or more bids have
scored equal points including equal preference points for Specific goals, the successful bid must
be the one scoring the highest score for functionality.

3.6 Should two or more bids be equal in all respects, the award shall be decided by the
drawing of lots.

4, POINTS AWARDED FOR PRICE
41 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Ps = 80(1 _ wj or  Ps— 90(1 _ wj

P min P min
Where
Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration
Pmin = Comparative price of lowest acceptable bid
5. POINTS AWARDED FOR SPECICATION GOALS

5.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1 below as may be supported by proof/ documentation stated in the
conditions of this tender:

5.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is
unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender
documents, stipulate in the case of—
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5.2

5.3

54

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference
point system will apply and that the highest acceptable tender will be used to determine the applicable
preference point system: or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply
and that the lowest acceptable tender will be used to determine the applicable preference point system,
then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference

point system.)
The specific goals allocated points Number of points Total Points
in terms of this tender (80/20 system)
Location Based
Within Mohokare Local Municipality 10
Within Xhariep District 6 10
Within Free State: 4
Outside Free State: 2
B-BBEE Status level contribution
1 10
2 8
3 6
4 4 10
5 2
6 2
7 2
8 2
Non-compliant contributor 0

Bidders who qualify as EMEs in terms of the B-BBEE Act must submit a certificate issued by an
Accounting Officer as contemplated in the CCA or a Verification Agency accredited by SANAS or a
Registered Auditor. Registered auditors do not need to meet the prerequisite for IRBA’s approval
for the purpose of conducting verification and issuing EMEs with B-BBEE Status Level
Certificates.

Bidders other than EMEs must submit their original and valid B-BBEE status level verification certificate or
a certified copy thereof, substantiating their B-BBEE rating issued by a Registered Auditor approved by
IRBA or a Verification Agency accredited by SANAS.

A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a legal entity,
provided that the entity submits their B-BBEE status level certificate.
T2.1-21



5.5

5.6

5.7

5.8

6.1

7.1

9

9.1

A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an
unincorporated
entity, provided that the entity submits their consolidated B-BBEE scorecard as if they were a group
structure and that such a consolidated B-BBEE scorecard is prepared for every separate bid.

Tertiary institutions and public entities will be required to submit their B-BBEE status level certificates in
terms of the specialized scorecard contained in the B-BBEE Codes of Good Practice.

A person will not be awarded points for B-BBEE status level if it is indicated in the bid documents that
such a bidder intends sub-contracting more than 25% of the value of the contract to any other enterprise
that does not qualify for at least the points that such a bidder qualifies for, unless the intended sub-
contractor is an EME that has the capability and ability to execute the sub-contract.

A person awarded a contract may not sub-contract more than 25% of the value of the contract to any other

enterprise that does not have an equal or higher B-BBEE status level than the person concerned, unless
the

contract is sub-contracted to an EME that has the capability and ability to execute the

sub-contract.

MBD 6.1
BID DECLARATION

Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the following:
B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.3.1.2 AND 5.1

B-BBEE Status Level of Contribution: ~ ............. = e (maximum of 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected
in paragraph 5.1 and must be substantiated by means of a B-BBEE certificate issued by a
Verification Agency accredited by SANAS or a Registered Auditor approved by IRBA or
an Accounting Officer as contemplated in the CCA).

SUB-CONTRACTING

Will any portion of the contract be sub-contracted? YES /NO (delete which is not applicable)

If yes, indicate:

(i)  what percentage of the contract will be subcontracted? PRI 2
(i) the name of the sub-coONtractor? ..o e
(ii1)) the B-BBEE status level of the sub-contractor? e
(iv) whether the sub-contractor is an EME? YES /NO (delete which is not applicable)

DECLARATION WITH REGARD TO COMPANY/FIRM

Name of firm L e e eeeeeteeeeetaeeaeeeaeeenesetsreneetaieranertntteteeraerearaaranns



9.2 VAT registration number

9.3 Company registration number

9.4 TYPE OF COMPANY/ FIRM

O Partnership/Joint Venture / Consortium
O One person business/sole propriety
O Close corporation
| Company

0 (Pty) Limited

[TICK APPLICABLE BOX]

9.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

9.6 COMPANY CLASSIFICATION

Manufacturer

Supplier

Professional service provider

Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

9.7 MUNICIPAL INFORMATION

Municipality where business is situated ...
Registered Account Number ...l
Stand Number ...

9.8 TOTAL NUMBER OF YEARS THE COMPANY/FIRM HAS BEEN IN BUSINESS?

9.9 I/'we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the B-BBE status level of contribution indicated in
paragraph 7 of the foregoing certificate, qualifies the company/ firm for the preference(s)
shown and | / we acknowledge that:

(i) The information furnished is true and correct;

(i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form.

(iii) In the event of a contract being awarded as a result of points claimed as shown in
paragraph 7, the contractor may be required to furnish documentary proof to the
satisfaction of the purchaser that the claims are correct;

(iv) If the B-BBEE status level of contribution has been claimed or obtained on a
fraudulent basis or any of the conditions of contract have not been fulfilled, the
purchaser may, in addition to any other remedy it may have —
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(e)

WITNESSES:

disqualify the person from the bidding process;

recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;

restrict the bidder or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, from obtaining
business from any organ of state for a period not exceeding 10 years, after
the audi alteram partem (hear the other side) rule has been applied; and

forward the matter for criminal prosecution

MBD 6.1

SIGNATURE(S) OF BIDDER(S)
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MBD 6.2

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains
general information and serves as a declaration form for local content (local production
and local content are used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions,
Directives applicable in respect of Local Content as prescribed in the Preferential
Procurement Regulations, 2011 and the South African Bureau of Standards (SABS)
approved technical specification number SATS 1286:2011 (Edition 1) and the Guidance
on the Calculation of Local Content together with the Local Content Declaration Templates
[Annex C (Local Content Declaration: Summary Schedule), D (Imported Content
Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration:
Supporting Schedule to Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2011 (Regulation 9) makes provision for the
promotion of local production and content.

1.2. Regulation 9. (1) prescribes that in the case of designated sectors, where in the award
of bids local production and content is of critical importance, such bids must be
advertised with the specific bidding condition that only locally produced goods,
services or works or locally manufactured goods, with a stipulated minimum threshold
for local production and content will be considered.

1.3. Where necessary, for bids referred to in paragraph 1.2 above, a two stage bidding
process may be followed, where the first stage involves a minimum threshold for local
production and content and the second stage price and B-BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract
in such a manner that the local production and content of the overall value of the
contract is reduced to below the stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated
in accordance with the SABS approved technical specification number SATS 1286:
2011 as follows:

LC =[1- x/y] *100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using
the exchange rate published by the South African Reserve Bank (SARB) at 12:00 on
the date of advertisement of the bid as required in paragraph 4.1 below.

The SABS approved technical specification number SATS 1286:2011 is
accessible on http://www.thedti.gov.zal/industrial development/ip.jsp at no cost.


http://www.thedti.gov.za/industrial

MBD 6.2
1.6. A bid may be disqualified if —

(a) this Declaration Certificate and the Annex C (Local Content Declaration:
Summary Schedule) are not submitted as part of the bid documentation; and

(b) the bidder fails to declare that the Local Content Declaration Templates (Annex
C, D and E) have been audited and certified as correct.

2. Definitions
2.1. “bid” includes written price quotations, advertised competitive bids or proposals;
2.2. “bid price” price offered by the bidder, excluding value added tax (VAT);

2.3. “contract” means the agreement that results from the acceptance of a bid by an
organ of state;

2.4 “designated sector” means a sector, sub-sector or industry that has been
designated by the Department of Trade and Industry in line with national development
and industrial policies for local production, where only locally produced services, works
or goods or locally manufactured goods meet the stipulated minimum threshold for
local production and content;

2.5. “duly sign” means a Declaration Certificate for Local Content that has been signed
by the Chief Financial Officer or other legally responsible person nominated in writing
by the Chief Executive, or senior member / person with management responsibility
(close corporation, partnership or individual).

2.6. “imported content” means that portion of the bid price represented by the cost of
components, parts or materials which have been or are still to be imported (whether
by the supplier or its subcontractors) and which costs are inclusive of the costs abroad
(this includes labour and intellectual property costs), plus freight and other direct
importation costs, such as landing costs, dock duties, import duty, sales duty or other
similar tax or duty at the South African port of entry;

2.7. “local content” means that portion of the bid price which is not included in the
imported content, provided that local manufacture does take place;

2.8. “stipulated minimum threshold” means that portion of local production and content
as determined by the Department of Trade and Industry; and

2.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work
to, or employing another person to support such primary contractor in the execution
of part of a project in terms of the contract.

The stipulated minimum threshold(s) for local production and content (refer to
Annex A of SATS 1286:2011) for this bid is/are as follows:



4.1

MBD 6.2

Description of services, works or goods Stipulated minimum threshold

%

%

%

Does any portion of the services, works or goods offered have any imported content?

(Tick applicable box)
YES NO

If yes, the rate(s) of exchange to be used in this bid to calculate the local content as
prescribed in paragraph 1.5 of the general conditions must be the rate(s) published
by the SARB for the specific currency at 12:00 on the date of advertisement of the
bid.

The relevant rates of exchange information is accessible on
www.reservebank.co.za.

Indicate the rate(s) of exchange against the appropriate currency in the table below
(refer to Annex A of SATS 1286:2011):

Currency Rates of exchange
US Dollar
Pound Sterling
Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

Were the Local Content Declaration Templates (Annex C, D and E) audited and
certified as correct?
(Tick applicable box)

YES NO

5.1. If yes, provide the following particulars:

Full name of auditor: oo
PracCtiCe NMUMD BT oo e e e e

(c) Telephone and cell number:

= 0 0 P= T = Lo Lo [ (=Y =1=

(Documentary proof regarding the declaration will, when required, be submitted to
the satisfaction of the Accounting Officer / Accounting Authority)



http://www.reservebank.co.za/
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6. Where, after the award of a bid, challenges are experienced in meeting the stipulated
minimum threshold for local content the dti must be informed accordingly in order for the
dti to verify and in consultation with the Accounting Officer / Accounting Authority provide
directives in this regard.

LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

INRESPECT OF BID NO. ..o

ISSUED BY: (Procurement Authority / Name of Municipality / Municipal Entity):

1 The obligation to complete, duly sign and submit this declaration cannot be transferred
to an external authorized representative, auditor or any other third party acting on behalf of
the bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration
Templates (Annex C, D and E) is accessible on http://www.thedti.gov.za/industrial
development/ip.jsp. Bidders should first complete Declaration D. After completing
Declaration D, bidders should complete Declaration E and then consolidate the information
on Declaration C. Declaration C should be submitted with the bid documentation at the
closing date and time of the bid in order to substantiate the declaration made in
paragraph (c) below. Declarations D and E should be kept by the bidders for verification
purposes for a period of at least 5 years. The successful bidder is required to continuously
update Declarations C, D and E with the actual values for the duration of the contract.

[, the UNAErsigNEd, .........coouivivieiieiiieecceeee et (full names),
do hereby declare, in my capacity @s ............cooiiiiiiiii e e,
o) PR PRP (name of bidder

entity), the following:
(@) The facts contained herein are within my own personal knowledge.
(b) I have satisfied myself that
(i) the goods/services/works to be delivered in terms of the above-specified bid
comply with the minimum local content requirements as specified in the bid, and

as measured in terms of SATS 1286:2011; and
(i) the declaration templates have been audited and certified to be correct.




(c)The local content percentages (%) indicated below has been calculated using the formula
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1
above and the information contained in Declaration D and E which has been consolidated in
Declaration C;

Py

Bid price, excluding VAT (y)
Imported content (x), as calculated in terms of SATS 1286:2011 R
Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product
contained in Declaration C shall be used instead of the table above. The local content
percentages for each product has been calculated using the formula given in clause
3 of SATS 1286:2011, the rates of exchange indicated in paragraph

4.1 above and the information contained in Declaration D and E.

(d) 1 accept that the Procurement Authority / Municipality /Municipal Entity has the right to
request that the local content be verified in terms of the requirements of SATS 1286:2011.

(e) lunderstand that the awarding of the bid is dependent on the accuracy of the information
furnished in this application. | also understand that the submission of incorrect data, or data
that are not verifiable as described in SATS 1286:2011, may result in the Procurement
Authority / Municipal / Municipal Entity imposing any or all of the remedies as provided for in
Regulation 13 of the Preferential Procurement Regulations, 2011 promulgated under the
Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

SIGNATURE: DATE:

WITNESS No. 1 DATE:

WITNESS No. 2 DATE:
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DECLARATION OF BIDDER’S PAST SUPPLY CHAIN

MANAGEMENT PRACTICES

This Municipal Bidding Document must form part of all bids invited.

It serves as a declaration to be used by municipalities and municipal entities in
ensuring that when goods and services are being procured, all reasonable steps are

taken to combat the abuse of the supply chain management system.

The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management
system or committed any improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;

c. willfully neglected, reneged on or failed to comply with any government,
municipal or other public sector contract during the past five years; or
d. been listed in the Register for Tender Defaulters in terms of section 29 of the
Prevention and Combating of Corrupt Activities Act (No 12 of 2004).

In order to give effect to the above, the following questionnaire must be

completed and submitted with the bid.

 Item | Question

4.1

Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Suppliers as
companies or persons prohibited from doing business with the public sector?

(Companies or persons who are listed on this Database were informed in writing of
this restriction by the Accounting Officer/Authority of the institution that imposed the
restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National Treasury’s
website(www.treasury.gov.za) and can be accessed by clicking on its link at the
bottom of the home page.

\ Yes
Yes

[

No \
No

[

4.1.1

If so, furnish particulars:

4.2

Is the bidder or any of its directors listed on the Register for Tender Defaulters in
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12
0f 2004)?

The Register for Tender Defaulters can be accessed on the National Treasury’s
website (www.treasury.gov.za) by clicking on its link at the bottom of the home

page.

Yes

4.2.1

If so, furnish particulars:

4.3

Was the bidder or any of its directors convicted by a court of law (including a court of
law outside the Republic of South Africa) for fraud or corruption during the past five
years?

Yes
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4.3.1 | If so, furnish particulars:

Question

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or Yes | No
municipal charges to the municipality / municipal entity, or to any other municipality I:‘ I:‘
/ municipal entity, that is in arrears for more than three months?

4.4.1 | If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity or any Yes | No
other organ of state terminated during the past five years on account of failure to |:| |:|
perform on or comply with the contract?

4.7.1 | If so, furnish particulars:

CERTIFICATION
I, THE UNDERSIGNED (FULL NAME) ..citiitiiiiiiiieiiiiieiiecineiieciarinecennecnes
CERTIFY THAT THE INFORMATION FURNISHED ON THIS
DECLARATION FORM TRUE AND CORRECT.
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT,

ACTION MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION
PROVE TO BE FALSE.

--------------------------------------------------------------------------------

------------------------------------------------------------------------------

Position Name of Bidder
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MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

1 This Municipal Bidding Document (MBD) must form part of all bids" invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of
firms, if it is between parties in a horizontal relationship and if it involves collusive
bidding (or bid rigging).? Collusive bidding is a pe se prohibition meaning that it cannot

be justified under any grounds.

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy
must provide measures for the combating of abuse of the supply chain management
system, and must enable the accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the
supply chain management system of the municipality or municipal entity or has
committed any improper conduct in relation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or
fraudulent act during the bidding process or the execution of the contract.

4 This MBD serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any form
of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD

9) must be completed and submitted with the bid:

" Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or
lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid

rigging is, therefore, an agreement between competitors not to compete.
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MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)

1. | have read and | understand the contents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found not
to be true and complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying
bid, on behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by
the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the
word “competitor’ shall include any individual or organization, other than the bidder,

whether or not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on
their qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same

line of business as the bidder
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MBD 9

6. The bidder has arrived at the accompanying bid independently from, and without

consultation, communication, agreement or arrangement with any competitor. However

communication between partners in a joint venture or consortium?® will not be construed

as collusive bidding.
7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market
allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or

(f) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official

bid opening or of the awarding of the contract.

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill
and knowledge in an activity for the execution of a contract.
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MBD 9

10. | am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible imposition
of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998
and or may be reported to the National Prosecuting Authority (NPA) for criminal
investigation and or may be restricted from conducting business with the public sector
for a period not exceeding ten (10) years in terms of the Prevention and Combating of

Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Position Name of Bidder
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3.1

3.2

3.3

34

3.5

3.6

MBD 4
DECLARATION OF INTEREST

No bid will be accepted from persons in the service of the statex.

Any person, having a kinship with persons in the service of the state, including a blood relationship, may
make an offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism, should
the resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of
the state, it is required that the bidder or their authorised representative declare their position in relation to
the evaluating/adjudicating authority and/or take an oath declaring his/her interest.

In order to give effect to the above, the following questionnaire must be completed and submitted
with the bid.

FUITNGME: e
ldentity NUMDEI: .o
Company Registration Number: ..o
Tax Reference NUMbDEr: ...

VAT Registration NUMDEI: .........ooviiiiiiiiiiii e

Are you presently in the service of the state* YES /NO

3.6.1 If so, furnish particulars.

3.7

Have you been in the service of the state for the past YES /NO
twelve months?

3.7.1 If so, furnish particulars.

* MSCM Regulations: “in the service of the state” means to be -

(@)

a member of -

(i) any municipal council;

(i) any provincial legislature; or

(i) the national Assembly or the national Council of provinces;

a member of the board of directors of any municipal entity;
an official of any municipality or municipal entity;
an employee of any national or provincial department, national or provincial public entity or constitutional institution within the
meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);
a member of the accounting authority of any national or provincial public entity; or
an employee of Parliament or a provincial legislature.
T2.1-13



3.8

3.8.1

3.9

3.9.1

3.10

Do you, have any relationship (family, friend, other) with
persons in the service of the state and who may be involved
with the evaluation and or adjudication of this bid?

If so, furnish particulars.

Are you, aware of any relationship (family, friend, other)
between a bidder and any persons in the service of the
state who may be involved with the evaluation and or
adjudication of this bid?

If so, furnish particulars

Are any of the company’s directors, managers, principal
shareholders or stakeholders in service of the state?

3.10.11f so, furnish particulars.

3.1

Are any spouse, child or parent of the company’s directors,
managers, principal shareholders or stakeholders in service
of the state?

3.11.11f so, furnish particulars.

T2.1-14

YES/NO

YES/NO

YES/NO

YES/NO



CERTIFICATION

I, THE UNDERSIGNED (NAME) ..o e
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.

| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE

FALSE.
........ S.gnature Date
posmon ........................... Nameof|3|dder .............................................................
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CONTRACT No SCM/MQH/19/2024
Portion 1: Tender

Part T2: Returnable Documents and Schedules
Part T2.2: Returnable Documents

MOHOKARE LOCAL MUNICIPALITY
CONTRACT No SCM/MOH/19/2024

COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE
OUTFALL SEWER-LINE

PORTION 1: TENDER

PART T2: RETURNABLE DOCUMENTS AND SCHEDULES

PART T2.2: RETURNABLE DOCUMENTS

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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CONTRACT No SCM/MQH/19/2024

Portion 1: Tender

Part T2: Returnable Documents and Schedules
Part T2.2: Returnable Documents

MOHOKARE LOCAL MUNICIPALITY
CONTRACT No SCM/MOH/19/2024

COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE
OUTFALL SEWER-LINE

PART T2.2: RETURNABLE DOCUMENTS

The tenderer must complete VOLUME 2: TENDER DOCUMENT in its entirety.

The documents and schedules the tenderer shall submit with the tender shall include, but not be limited to those
set out below.

Documents required for tender evaluation purposes:

A: Original valid Tax Clearance Certificate (in terms of the Preferential Procurement Regulations, 2022 published
in Government Gazette, No 34350)

Certified copy of Certificate of Incorporation (if tenderer is a Company)
Certified copy of Founding Statement (if tenderer is a Closed Corporation)
Certified copy of Partnership Agreement (if tenderer is a Partnership)
Certified copy of Identity Document (if tenderer is a One-man concern)
Joint Venture Agreement (if the tenderer is a joint venture)

Certified copy of CIDB Registration Certificate

Original Property Rates and Taxes Clearance certificate or copy of valid Lease Agreement (if renting)
Pro-forma Certificate of Insurance Cover.

Letter of Good Standing (COIDA)

Certificate of authority of Signatory.

Compulsory Site Briefing attended.

CSD Report

3 Years Audited Annual Financial Statement (Where applicable)

Letter of intent.

AQVOZINTIQIMIO

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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CONTRACT No SCM/MQH/19/2024

Portion 1: Tender

Part T2: Returnable Documents and Schedules
Part T2.2: Returnable Documents

A: ORIGINAL VALID TAX CLEARANCE CERTIFICATE WITH PIN CODE

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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CONTRACT No SCM/MQH/19/2024

Portion 1: Tender

Part T2: Returnable Documents and Schedules
Part T2.2: Returnable Documents

B: CERTIFIED COPY OF VAT REGISTRATION CERTIFICATE

S
&
&

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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CONTRACT No SCM/MQH/19/2024

Portion 1: Tender

Part T2: Returnable Documents and Schedules
Part T2.2: Returnable Documents

C: CERTIFIED COPY OF CERTIFICATE OF INCORPORATION (if tenderer is a company)

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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CONTRACT No SCM/MQH/19/2024

Portion 1: Tender

Part T2: Returnable Documents and Schedules
Part T2.2: Returnable Documents

D: CERTIFIED COPY OF FOUNDING STATEMENT (if tenderer is a closed corporation)

&
%%\@
W

@

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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CONTRACT No SCM/MQH/19/2024

Portion 1: Tender

Part T2: Returnable Documents and Schedules
Part T2.2: Returnable Documents

E: CERTIFIED COPY OF PARTNERSHIP AGREEMENT (if tenderer is a partnership)

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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CONTRACT No SCM/MQH/19/2024

Portion 1: Tender

Part T2: Returnable Documents and Schedules
Part T2.2: Returnable Documents

F: CERTIFIED COPY OF IDENTITY DOCUMENT (if tenderer is a one-man concern)

N
<O

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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CONTRACT No SCM/MQH/19/2024

Portion 1: Tender

Part T2: Returnable Documents and Schedules
Part T2.2: Returnable Documents

G: JOINT VENTURE AGREEMENT (if the tenderer is a joint venture)

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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CONTRACT No SCM/MQH/19/2024

Portion 1: Tender

Part T2: Returnable Documents and Schedules
Part T2.2: Returnable Documents

H: CERTIFIED COPY OF CIDB REGISTRATION CERTIFICATE

«
&
8
&

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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CONTRACT No SCM/MQH/19/2024

Portion 1: Tender

Part T2: Returnable Documents and Schedules
Part T2.2: Returnable Documents

I: ORIGINAL PROPERTY RATES AND TAXES CLEARANCE CERTIFICATE OR COPY OF VALID
LEASE AGREEMENT (if renting)

Q¥
\
&@

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2

T2.2-11



vats MOHOKARE
@ LOCAL MUNICIPALITY

CONTRACT No SCM/MQH/19/2024

Portion 1: Tender

Part T2: Returnable Documents and Schedules
Part T2.2: Returnable Documents

J: PREVIOUSLY SUCCESSFULLY COMPLETED COMPLETION CERTIFICATES

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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CONTRACT No SCM/MQH/19/2024

Portion 1: Tender

Part T2: Returnable Documents and Schedules
Part T2.2: Returnable Documents

K: CERTIFIED COPIES OF CURRICULA VITAE OF ALL SUPERVISORY AND SAFETY
PERSONNEL

N
&
8
.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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CONTRACT No SCM/MQH/19/2024

Portion 1: Tender

Part T2: Returnable Documents and Schedules
Part T2.2: Returnable Documents

L: PRO-FORMA CERTIFICATE OF INSURANCE COVER

Note to tenderer:

In the event of the tenderer being a joint venture/consortium the following details of the individual
members must also be provided after award of Contract.

The tenderer shall provide the following details of this insurance cover:

(R VP2 T =0 =) Lo [ Y O

2. Period of Validity: .. ...

3. Value of Insurance:
(@) Insurance for Works and Contractor’'s Equipment:
COMPANY: ..t
ValUe: .
(b)  Insurance for Contractor’'s Personnel:
COMIPANY: .t
ValUe:
(c)  General Public Liability:
COMIPANY: .t
ValUe:

(d)  South African Special Risks Insurance Association (SASRIA):

COMIPANY: ..t

ValUe:

Tenderer/(Authorised Signatory Signature): ............cocoooiiiiiiiiinn.
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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CONTRACT No SCM/MQH/19/2024

Portion 1: Tender

Part T2: Returnable Documents and Schedules
Part T2.2: Returnable Documents

M: CERTIFICATE OF TENDERER’S CERTIFIED B-BBEE STATUS LEVEL OF CONTRIBUTOR

Notes to tenderer:

1. The tenderer shall attach to this form a BEE Verification Certificate in accordance with the
Construction Sector Codes of Practice promulgated in Gazette 41287 of 01 December 2017 (see
F.3.11.8 of the tender data).

2. In the event of a Joint Venture (JV), a consolidated BEE Verification Certificate in the name of the JV
shall be attached.

3. The attached Verification Certificate and the associated Assessment Report shall identify:

(@) The name and domicilium citandi et executandi of the tenderer.

(b) The registration and VAT number of the tenderer.

(c) The dates of granting of the BBBEE score and the period of validity.

(d) The expiry date of the Verification Certificate.

(e) A unique identification number.

(f)  The standard and/or normative document, including the issue and/or revision used to evaluate
the tenderer.

(g) The name and/or mark/logo of the BEE Verification Agency.

(h) The category (GENERIC, QSE, Exempt) in which the tenderer has been measured.

(i)  The broad-based BEE status level.

() The SANAS logo on the Verification Certificate once verification agencies have been accredited.

(k) The BBBEE procurement recognition level.

() The score achieved per BEE element.

(m) The % black shareholding.

(n) The % black women shareholding.

(0) The % black persons with disabilities

(p) The value added status of the tenderer.

4. The Employer will not be responsible to acquire data that it needs for its own reporting systems
and which may not form part of a Verification Agency’s standard certificate format. The tenderer,
at its own cost, must acquire any missing specified data listed in 3 above from its selected
Verification Agency and have it recorded on the certificate. Alternatively, such missing data must
be supplied separately, but certified as correct by the same Verification Agency and also attached
to this form. Failure to abide by this requirement will result in such a tenderer scoring zero
preference.

5. Attached copy of BEE Verification Certificate.

END OF SECTION

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Contract No SCM/MOH/19/2024

Portion 1: Tender

Part T2: Returnable Documents and Schedules
Part T2.3: Returnable Schedules

MOHOKARE LOCAL MUNICIPALITY
CONTRACT No SCM/MOH/19/2024

COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE

OUTFALL SEWER-LINE

PORTION 1: TENDER

PART T2: RETURNABLE DOCUMENTS AND SCHEDULES

PART T2.3: RETURNABLE SCHEDULES

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Contract No SCM/MOH/19/2024

Portion 1: Tender

Part T2: Returnable Documents and Schedules
Part T2.3: Returnable Schedules

MOHOKARE LOCAL MUNICIPALITY
CONTRACT No SCM/MOH/19/2024

COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE
OUTFALL SEWER-LINE

PART T2.3: RETURNABLE SCHEDULES

The tenderer must complete the following returnable schedules.

The documents and schedules the tenderer shall submit with the tender shall include, but not be limited to those
set out below.
Documents that will become part of the Contract:

INDEX
Section Description Page No
T2.3.1 ARErations DY TENUEIEI ... e T2.3-3
T2.3.2 WOrks Previously EXECULEA .........oooiiiiiiiii e T2.34
T2.3.3 Present COMMIMENES ........oiiiiiii et e s T2.3-5
T2.3.4 Supervisory and Safety Personnel ............ooocoiiiiiiiiiie e T2.3-6
T2.3.5 Contract Participation Goal (CPG) Schedule ..o T2.3-7
T2.3.6 Labour ULIHSAtION ........ooiiiiiiiieee ettt e e snre e e e e ene T2.3-9
T2.3.7 Compliance with OHSA (ACt 85 Of 1993) ....ouiiiiiiieiie e T2.3-12
T2.3.8 Plant and EQUIPMENT ...t T2.3-13
T2.3.9 T8 0BT = o1 (o] TR UPR PSRRI T2.3-14
T2.3.10 Site INSpection CertifiCate ..o s T2.3-15
T2.3.11 AUhOrity Of SIGNALOIY ...t aee e T2.3-16
T2.3.12 Prospective tenders registration form/Change of registration form ..............ccccooociniiine T2.3-17
T2.3.13 Joint Venture Agre@meENnt....... ..o s T2.3-19
T2.3.14 Preferential ProCurement.............oo i T2.3-21
T2.3.15 N30 = 1Y TR T2.3-23
T2.3.16 Declaration of INTErest .........oo i T2.3-26
T2.3.17 BanKing DetaiilS...........ooiiiiiiiiii e T2.3-27
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Contract No SCM/MOH/19/2024

Portion 1: Tender

Part T2: Returnable Documents and Schedules
Part T2.3: Returnable Schedules

T2.3.18 Rates for Special MaterialS.............cocciiiiiiiiiiie e T2.3-28

T2.3.1: ALTERATIONS BY TENDERER

Should the Tenderer desire to make any departures from or modifications to the General or Special Conditions of
Contract, the Specifications, the Schedule of Quantities or the Drawings, or to qualify his/her tender in any way,
he/she shall set out his/her proposals clearly hereunder or alternatively state them in a covering letter attached to
his tender and referred to hereunder, failing which the tender will be deemed to be unqualified.

Page Clause or Item

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Contract No SCM/MOH/19/2024

Portion 1: Tender

Part T2: Returnable Documents and Schedules
Part T2.3: Returnable Schedules

SIGNATURE OF TENDERER: ....cocoiiiiiieeeeee e DATE: .

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Contract No SCM/MOH/19/2024

Portion 1: Tender

Part T2: Returnable Documents and Schedules
Part T2.3: Returnable Schedules

T2.3.2: WORKS PREVIOUSLY EXECUTED

The following is a statement of major works successfully executed by myself/ourselves in recent years:

Duration and

Employer Engineer * Nature of Works Value of Works
POy g Completion Date

Failure to detail the required information, shall signify that the tender is submitted by an inexperienced tenderer.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Contract No SCM/MOH/19/2024

Portion 1: Tender

Part T2: Returnable Documents and Schedules

Part T2.3: Returnable Schedules

SIGNATURE OF TENDERER: ... .ottt DA T e

* State firm, contact person and telephone number.

T2.3.3: PRESENT COMMITMENTS

. . . Duration and
Employer Consulting Engineer Nature of Works Value of Works Completion Date
SIGNATURE OF TENDERER: ....coi oottt e e e st e e e e s nntan e e e s snnnneeeeanns 3N I SRR
* State firm, contact person and telephone number.
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2

T2.3-6



Contract No SCM/MOH/19/2024
Portion 1: Tender

Part T2: Returnable Documents and Schedules

Part T2.3: Returnable Schedules

jat MOHOKARE
g' é LOCAL MUNICIPALITY

A\ 4

T2.3.4: SUPERVISORY AND SAFETY PERSONNEL

PREVIOUS EXPERIENCE ON WORKS OF A SIMILAR NATURE DURING THE LAST FIVE YEARS

Name

% Time
on Site

Position
(Current)

Service
(Years)

Name of Project
And year executed

Value of
Works

Position
Occupied

Contracts Manager

Contractor’s Site Agent

Contractor's Foremen

Construction Health and Safety
Officer

Contractor

Witness 1

Witness 2

T12.3-7

Employer

Witness 1

Witness 2

Version 2.0, 29 October 1999
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Contract No SCM/MOH/19/2024

Portion 1: Tender

Part T2: Returnable Documents and Schedules
Part T2.3: Returnable Schedules

Tenderers shall indicate the percentage of working time these persons will be engaged on site. Tenderers are required to provide copies of curriculum vitas of all
supervisory and safety personnel.

SIGNATURE OF TENDERER: ... .ot DA T e

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2

T23'8 Version 2.0, 29 October 1999
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Contract No SCM/MOH/19/2024

Portion 1: Tender

Part T2: Returnable Documents and Schedules
Part T2.3: Returnable Schedules

T2.3.5: CONTRACT PARTICIPATION GOAL (CPG) SCHEDULE: PARTICIPATION
OF TARGETED LABOUR

1. DEFINITIONS

The following definitions shall apply to this schedule:

1.1 Targeted labour

Individuals, employed by the Contractor or approved SMME/ABE subcontractors in the performance of the contract,
who are defined as the target group in the contract and who permanently reside in the target area or who are
recognized as being residents of the target area on the basis of identification and association with and recognition by
the residents of the target area.

1.2 Target Group

For this project the contract does not specify the target group based on gender, age or disability. However, specifically
excluded from the Target Group is the Contractor’s own staff, unless such staff are also from the Target Area.

1.3 Target Area
The target area is defined as the area resorting under the Mangaung Metro Areas, in which the project is located.
2, CONDITIONS ASSOCIATED WITH THE GRANTING OF CPG CREDITS

The Tenderer, undertakes to:

@) engage Targeted Labour in accordance with the provisions of the SANS 1914-5 as varied in Section 3
hereunder;

2) accept the sanctions set out in Section 4 below should such conditions be breached; and

(3) complete the Tendered Contract Participation Goal contained in section 5 of this schedule.

3. VARIATIONS TO THE TARGETED CONSTRUCTION PROCUREMENT SPECIFICATION SANS 1914-5

The variations to SANS 1914-5 are set out below. Should any requirements of the variations conflict with requirements
of SANS 1914-5, the requirements of the variations shall prevail:

e 3 Requirements
e 3.1 Contract participation goal

ADD THE FOLLOWING TO 3.1.1:

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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“Targeted labour shall be engaged in the performance of the contract to the value of ....... % (insert %) of the

Net Amount as defined in 2.6 of SANS 1914-5.”

4, SANCTIONS

In the event that the Tenderer fails to substantiate that any failure to achieve the Contract Participation Goal was due
to quantitative under runs, the elimination of items, or any other reason beyond the Contractor’s control which may
be acceptable to the Employer, it shall be liable to pay to the Employer a financial penalty calculated in the following
manner:

P = 1.0 x (D — Do) x Na
(100)
where:
D = tendered Contract Participation Goal percentage
Do = the Contract Participation Goal which the Employer’s representative based on the credits passed,
certifies as being achieved upon completion of the Contract
NA = Net Amount (Actual contract expenditure, excluding VAT)
P = Rand value of penalty payable.

5. TENDERED CONTRACT PARTICIPATION GOAL (minimum set-aside on this contract is 7.5%)

I/we hereby tender a Contract Participation Goal of .......... % for the Participation of Targeted Labour.

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the tenderer, confirms that he/she
understands the conditions under which such Contract Participation Goal is approved and confirms that the tender
satisfies the conditions pertaining to the Contract Participation Goal for the Participation of Targeted Enterprises.

SIGNATURE: ..ot NAME: ...

DULY AUTHORISED TO SIGN ON BEHALF OF CONTRACTOR: .. .ottt

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T2.3.6: LABOUR UTILISATION

Labour Categories - Definitions

NOTE: These definitions serve as a guideline to complete the following table and will in no respect alter the
Project Specifications or Standardised Specifications.

1. General Foreman/Foreman

An employee who gives out work to and directly co-ordinates and supervises employees. His/her duties
encompass any one or more of the following activities:

(a) Supervision
(b) Maintaining discipline
(c) Ensuring safety on the workplace
(d) Being responsible to the Contractor for efficiency and production for his/her portion of the works
(e) Performing skilled work, whether in an instructional capacity or otherwise.
2. Charge hand
An employee engaged in any one or more of the following activities:

(a) Being primarily employed in a supervisory capacity, but who may also be doing the work of an
artisan

(b) Giving out work to other employees under his/her control and supervision
(c) Ensuring safety on the workplace
(d) Maintaining discipline

(e) Being directly responsible to a general foreman or foreman or the Contractor or the Contractor's
representative for efficiency and production for his/her portion of the works.

3. Artisan
An employee who has successfully completed all prescribed courses at a practical institutional training
centre for a particular trade and who has successfully completed the on-site period of training as
prescribed and who has successfully passed the prescribed trade tests.

4, Team Leader

An employee engaged in any one or more of the following activities:

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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(a)
(b)
(c)
(d)

Being employed in a supervisory capacity, but who may also be doing the work of a skilled person
Giving out work to other employees under his control and supervision
Maintaining discipline

Being directly responsible to a Charge hand or a foreman or a general foreman or the employer's
authorised representative for efficiency and production for his portion of the works.

5. Skilled Employee

An employee engaged in an ancillary trade or an assistant artisan.

6. Semi-Skilled Employee

An employee with any specified skills, an apprentice or a trainee-artisan.

7. Unskilled Employee

An employee engaged on any task or operation not specified above.

8. Imported Employee

Personnel permanently employed by Contractor.

9. Local Employee

Temporary workforce employed through Labour Desk.

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2
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%n MOHOKARE

LOCAL MUNICIPALITY

=

MAN DAYS
Categories No. of Man Days
Imported Local
1. Contracts Manager
2. Site Agent
3. Foreman/Supervisors (specify type)
Bl e
3 e
TR SRS
4. Safety Inspectors (specify type)
e ST
A 2 s
5. Charge hands
6. Artisans
7. Operators/Drivers
8. Clerks/Storeman
9. Team Leader
10. Skilled Labour
11. Semi-skilled Labour
12. Unskilled Labour
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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SIGNATURE OF TENDERER: ....cocoiiiiiiieee e DATE: ..,

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T2.3.7: COMPLIANCE WITH OHSA (ACT 85 OF 1993)

Tenderers are required to satisfy the Employer and the Engineer as to their ability and available resources to
comply with the above by answering the following questions and providing the relevant information required below.

1. Is the Contractor familiar with the OHSA (ACT 85 OF 1993) and its Regulations? YES /NO

2. Who will prepare the Contractors Health and Safety Plan? (Provide a copy of
the person/s curriculum vitae/s or company profile).

3. Does the Contractor have a health and safety policy? (If yes, provide a copy). YES /NO
How is this policy communicated to all employees?

4, Does the Contractor keep records of safety aspects of each construction site? YES /NO
If yes, what records are kept?

5. Does the Contractor conduct monthly safety meetings? If yes, who is the YES / NO
chairperson of the meeting, and who attends these meetings?

6. Does the Contractor have a safety officer in his employment, responsible for the YES /NO
overall safety of his company?
If yes, please explain his duties and provide a copy of his CV.

7. Does the Contractor have trained first aid employees? If yes, indicate who. YES /NO

8. Does the Contractor have a safety induction training programme in place? YES /NO
(If yes, provide a copy).

SIGNATURE OF TENDERER: ....cocoiiiiiiiiieeee e DATE: .,

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T2.3.8: PLANT AND EQUIPMENT

1. Major Plant and Equipment available for this Contract :
Quantity Size, Description, Capacity, etc
2. Major Plant and Equipment that will be acquired for this contract if my/our tender is accepted:
Quantity Size, Description, Capacity, etc
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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SIGNATURE OF TENDERER: ....cocoiiiiiiieee e DATE: ..,

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T2.3.9: SUB-CONTRACTORS

The tenderer shall list below any subcontractors he/she intends to employ to carry out part(s) of the Works.

The acceptance of this tender shall not be construed as being approval of all or any of the listed subcontractors.
Should any or all of the subcontractors be not approved subsequent to the acceptance of the tender, it shall in
no way invalidate this tender, and the tendered unit rates for the various items of work shall remain final and
binding in the event of a subcontractor not listed below being approved by the Employer.

Company Portion of Contract Approx. Value
SIGNATURE OF TENDERER: .....cooiieeee e DATE: ..,
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T2.3.10: SITE INSPECTION CERTIFICATE

As required by Clause 2.7 of the Tender Data, l/we certify that I/we have visited the site of the Works and
attended the compulsory site visit and clarification meeting on the date certified below.

I/we further certify that | am/we are satisfied with the description of the Work and the explanations given by the
Engineer at the site visit and clarification meeting.

SIGNATURE OF TENDERER: .......coooiiiiiiiii DATE: ..,
Site Visit
This Will certify that et e et e e e et e e et e e e see e e nee e e aaeeen
(=701 £=27=1 0111 o T [ PP PPP PP PPPRP
attended a Site Inspection for this CONraCt 0N ..........ccviiiiiiiie e 20.....
FOR THE ENGINEER: ... (signed)
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T2.3.11 AUTHORITY OF SIGNATORY

With reference to Clause 2.13.4 of the Tender Data, Part T1.1, I/we herewith certify that this tender is submitted
by: (Mark applicable block)

(a) A company, and attach hereto a certified copy of the required resolution of the
Board of Directors

(b) A partnership, and attach hereto a certified copy of the required resolution by
all partners
(c) A close corporation, and attach hereto a certified copy of the required resolution

of the Board of Officials

(d) A one-man business, and attach hereto certified proof that | am the sole owner
of the business submitting this tender

(e) A joint venture, and attach hereto:

* An notarially certified copy of the original document under which the joint
venture was constituted

+ Certified authorisation by the participating members of the undersigned to
submit tenders and conclude contracts on behalf of the joint venture

SIGNATURE OF TENDERER: .......cccoiiiiiiiin DATE:...............

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T2.3.12: PROSPECTIVE TENDERER’S REGISTRATION FORM /CHANGE OF
REGISTRATION FORM

The Main Tenderers, Subcontractors or Joining Entities listed in Table 1 of the Schedule No 7 must complete this
form despite the fact that they must register as a Registered Tenderer separately.

All Tenderers (Main Contractor, Subcontractors or Joining Entities) intending to tender, or a Registered Tenderer
who’s registration information has changed in the mean time, must complete this form and submit it to the client
not later than 7 days before the closing of the relevant tender.

* Complete in full (indicate N/A where not available or applicable) and indicate if the information
is submitted for the first time (F), it is unchanged (U) or has changed (C) since the previous
submission.

o Name of Business (or person, in case of goods/services provided by a person:
............................................................................................................................................ ()

) Official physical address of business, e-mail, telephone and fax numbers:

F e (o {1 PP PPPPPPPTP ()
L2 0 1= PO PP PP TP PPPRO ()
] (2] o] g o]0 = PSP PP OPP PP OPPPPPPN ()
= SO P PO PP PRSPPI ()

o Electricity account no. if a local buSINeSS: ........ooceiiiiiiii e ()

) Type of business (Company, CC, BC):  ...ii i e ( )

. Main business activity (Stationary Dealer, Building Contractor, etc):
............................................................................................................................................ ()

o Estimated annual turnover (to remain confidential): R...........ccccooiiiiiiiiiiiin e ()

o Full name of controlling shareholder if not a one-man business (to remain confidential):
............................................................................................................................................ ()

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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o Equity held by HDI’s in the above-mentioned business:
Full Name ID No Race Sex Age Disability Status | Personal Tax No Equity
(M/F) Ownership %

I, the owner/manager of the above-mentioned business declare that the above-mentioned information is complete and correct, and that | am fully aware of the penalty that
will apply if the tenders are allocated to the above-mentioned business on its own or as a joining entity, based on wrong information submitted above.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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SIGNATURE OF TENDERER: ...ttt DA T . s

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T2.3.13: JOINT VENTURE AGREEMENT

The following legal business entities agree to deliver the services and/or goods as required under this Contract
as a Joint Venture as follows:

Name and Addresses of JoINt VentUre: o

Consisting of the following businesses (Joining Entities)

NAME JOINING ENTITY TAX No PROPORTIONAL PAYMENT
THAT WILL BE RECEIVED
UNDER THIS CONTRACT

............................................... %

............................................... %

............................................... %

............................................... %

............................................... %

who is an employee of (name of jOINING ENLILY) .....oooiiiiiii e ;
and in accordance with any further agreements as attached to this document, titled

AN dAEEA .o (if applicable).
Bank guarantees and retention money (where required) will be provided or paid by (name of joining entity)

who will be responsible for the fulfilment of the retention obligations (where required) asset out in the Contract

Document.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Signed by the duly authorized representatives of the above-mentioned Joint Entities:

JOINING ENTITY AND

POSITION FULL NAME (Position) SIGNATURE DATE

WITNESSES: L e e

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T2.3.14: PREFERENTIAL PROCUREMENT

List all partners, proprietors and shareholders and complete the table.

Proportional HDI
percentage
contribution % Other Specific Goals
Name only if a Owned
Joint No franchise (5%) Joint Located in
Venture prior to Women | Disabled vs)lif:tlggeal Mangaung metro
(1*) elections (3%) (4%) SMME municipality
(24 (6%) ()
* Notes: (1) Joint Venture agreement in Section T 2.2 of this document.
(2) States Yes or No.
(3) States Yes or No.
(4) States Yes or No.
(5) Indicate percentage Equity Ownership.
(6) States Yes or No.
(7) States Yes or No.
Total HDI Equity Ownership (EP) %
Tender adjudication points claimed for Equity ownership of HDI's within the enterprise:
NEP =6 x EP =6 x
100 100
NEP = e
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Calculation of preferential points:
TPP = NEP + L( Locality)
Where:
TPP = Total Preference Points scored

NEP = Points scored for Equity Ownership
L = Points scored for being located in Mangaung metro municipality.

SIGNATURE OF TENDERER: ....cocoiiiiiiiiieeee e DATE: .,

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T2.3.15: AFFIDAVIT

Affidavit to be completed by every member of a company, closed corporation, trust, partnership or other business
entity, claiming preference points regarding their HDI-status:

1. [, tNe UNAEIrSIGNEA ...ttt e et e e s e e e e e s b e e e s annreee s , hereby
certify that | @M @ ... of the tenderer.
(Member, Director, Partner, Owner)

2. | furthermore certify that | personally hold .............. % (per cent) equity shares in the above mentioned
business venture and are actively involved in the management and control of the business.

Signedat .....ccoooeiiiiiiii onthis .....oooviii day of ..o, 20........

SIGNATURE

| certify that the deponent has acknowledge that he/she knows and understands the contents of this declaration.

This declaration has been sworn/affirmed before me at ...
ONENIS .o day Of Lo 20.........
................................................ STAMP:

COMMISSIONER OF OATHS

I, THE UNDERSIGNED ... e , ACTING IN MY CAPACITY AS
THE COMPANY/CORPORATION/BUSINESS VENTURE: ... e e

Hereby gives Mangaung Metro Municipality and its delegates the right to inspect any documents in our possession
pertaining to the verification of information reflecting the equity held in our company/corporation/ business venture.

Signedat .....cooiiiiiiii onthis ......oooviiiiiiinn. day of ..o 20........
SIGNATURE
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T2.3.15: AFFIDAVIT

Affidavit to be completed by every member of a company, closed corporation, trust, partnership or other business
entity, claiming preference points regarding their HDI-status:

1. [, the UNAErSIGNEA .. ..o et , hereby
certify that 1 am @ ... of the tenderer.
(Member, Director, Partner, Owner)

2. | furthermore certify that | personally hold .............. % (per cent) equity shares in the above mentioned
business venture and are actively involved in the management and control of the business.

Signedat .....ccoooeiiiiiiii onthis .....oooviii day of ..o, 20........

SIGNATURE

| certify that the deponent has acknowledge that he/she knows and understands the contents of this declaration.

This declaration has been sworn/affirmed before me at ...
ONENIS ..o day Of .. 20.........
................................................ STAMP:

COMMISSIONER OF OATHS

I, THE UNDERSIGNED ... e , ACTING IN MY CAPACITY AS
THE COMPANY/CORPORATION/BUSINESS VENTURE: ... e e

Hereby gives Mangaung Metro Municipality and its delegates the right to inspect any documents in our possession
pertaining to the verification of information reflecting the equity held in our company/corporation/ business venture.

Signedat .....cooiiiiiiii onthis ......oooviiiiiiinn. day of ..o 20........
SIGNATURE
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T2.3.15: AFFIDAVIT

Affidavit to be completed by every member of a company, closed corporation, trust, partnership or other business
entity, claiming preference points regarding their HDI-status:

1. [, the UNAErSIGNEA .. ..o et , hereby
certify that | @am @ ... of the tenderer.
(Member, Director, Partner, Owner)

2. | furthermore certify that | personally hold .............. % (per cent) equity shares in the above mentioned
business venture and are actively involved in the management and control of the business.

Signedat .....ccoooeiiiiiiii onthis .....oooviii day of ..o, 20........

SIGNATURE

| certify that the deponent has acknowledge that he/she knows and understands the contents of this declaration.

This declaration has been sworn/affirmed before me at ...
ONENIS ..o day Of .. 20.........
................................................ STAMP:

COMMISSIONER OF OATHS

I, THE UNDERSIGNED ... e , ACTING IN MY CAPACITY AS
THE COMPANY/CORPORATION/BUSINESS VENTURE: ... e e

Hereby gives Mangaung Metro Municipality and its delegates the right to inspect any documents in our possession
pertaining to the verification of information reflecting the equity held in our company/corporation/ business venture.

Signed at .....cooiiiiiii onthis ......ocoviiiiiiinn. day of ..o 20........
SIGNATURE
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T2.3.16: DECLARATION OF INTEREST

Tenderers are to satisfy the Employer and the Engineer to their independence of service in the state as well as
proof prohibiting them from doing business with the private sector by answering the following questions and
providing the relevant confirmation required below:

YES NO

(1) Whether he/she is in the service of the state, or has been in the service of the state
in the previous twelve months

(2) In the event that the provider is not a natural person, whether any of its directors,
principal shareholders or stakeholders is in the service of the state, or has been in
the service of the state in the previous twelve months

(3) Whether a spouse, child or parent of the provider or of a director, manager,
shareholder or stakeholder referred to above is in the service of the state, or has
been in the service of the state in the previous twelve months

(4) Proof that his name does not appear on a database maintained by the national
treasury as a person prohibited from doing business with the private sector

U O O O
U O O O

SIGNATURE OF TENDERER: ..ot DATE: .

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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MOHOKARE LOCAL MUNICIPALITY
CONTRACT No SCM/MOH/19/2024

COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE
OUTFALL SEWER-LINE

T2.3.17: BANKING DETAILS

Bank Name:

SIGNATURE OF TENDERER: ....ccoiiiiiiiiee e

SIGNED ON BEHALF OF: ..ot

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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MOHOKARE LOCAL MUNICIPALITY
CONTRACT No SCM/MOH/19/2024

COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE
OUTFALL SEWER-LINE

T2.3.18: RATES FOR SPECIAL MATERIALS

Each material dealt with as a special material in terms of sub clause 49(3) of the general conditions of contract is
stated in the list below. The provisions of the contract price adjustment schedule of the general conditions of
contract shall apply to such special materials. The rates and prices for the special materials shall be furnished by
the tenderer, which rates and prices shall not include VAT but shall include all other obligatory taxes and levies.

DELIVERY BULK/CONTAINER | RATE OR PRICE
. FOR THE BASE

MONTH

SPECIAL MATERIAL UNIT

Steel reinforcement tonne

Indicate whether the material will be delivered in bulk or in containers.

When called upon to do so, the contractor shall substantiate the above rates or prices with acceptable
documentary evidence.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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END OF SECTION
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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MOHOKARE LOCAL MUNICIPALITY
CONTRACT No SCM/MOH/19/2024

COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE
OUTFALL SEWER-LINE

PORTION 1: TENDER

PART T2: RETURNABLE DOCUMENTS AND SCHEDULES

PART T2.4: CHECKLIST

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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CHECKLIST

The following information MUST be completed in full and/or attached to the tender document:

PLEASE TICK :
COMPLETED/ NOT
DESCRIPTION SECTION ATTACHED | COMPLETED/ OUTCOME IF NOT COMPLIED WITH
ATTACHED
No contract shall be awarded upon failure to submit an
. . e Part T2 original Tax Clearance Certificate certifying that the taxes
Original Valid Tax Clearance Certificate Section T2.1.3 o o of that person to be in order or that suitable arrangements
have been made with SARS
Certified copy of VAT registration Certificate (if VAT Registration Part T2 a a No contract shall be awarded upon failure to submit a
number is not indicated on Tax Clearance Certificate) Section T2.1.4 VAT registration Number
Certified copy of Certificate of Incorporation (if tenderer is a Rart T2 a a Non-responsive, tender eliminated
Company) Section T2.1.5
Certified copy of Founding Statement (if tenderer is a Closed Rart T2 a m Non-responsive, tender eliminated
Corporation) Section T2.1.6
Certified copy of Partnership Agreement (if tenderer is a Part T2 . -
Partnership) Section T2.1.7 ) ) Non-responsive, tender eliminated
Certified copy of Identity Document (if tenderer is a One-man Part T2 a a Non-responsive, tender eliminated
concern) Section T2.1.8
. . o Part T2 . .
Joint Venture Agreement (if the tenderer is a joint venture) Section T2.1.9 a a Non-responsive, tender eliminated
- . . - Part T2 . .
Certified copy of CIDB Registration Certificate Section T2.1.10 d d Non-responsive, tender eliminated
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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PLEASE TICK :
COMPLETED/ NOT
DESCRIPTION SECTION ATTACHED | COMPLETED/ OUTCOME IF NOT COMPLIED WITH
ATTACHED
Original Property Rates and Taxes clearance certificate or copy of Part T.2 No contract shall be awarded upon failure to provide the
; : : . a a o .
valid Lease Agreement (if renting) Section T2.1.11 required information
- . e Part T.2 . -
Original Bank Rating Certificate Section T2.1.12 a a Non-responsive, tender eliminated
Certified copies of Curricula Vitae of all Supervisory and Safety Eaﬂ T.2 0 0 Non-responsive, tender eliminated
personnel Section T2.1.13
Form of Offer Part C1.1.2 ) ) Non responsive, tender eliminated
Schedule of Quantities (ALL items in black ink) Part C2.2 a a Refer to pricing Instructions
Summary of Schedules Section C2.3 a a Refer to pricing Instructions
Alterations by Tenderer Section T2.3.1 a a
Works Previously Executed Section T2.3.2 a a Regarded as tender with no experience
Present Commitments Section T2.3.3 a a Regarded as tender with no experience
Supervisory Personnel Section T2.3.4 a a No designated personnel, possible experience risk
Contract Participation Goal (CPG) Schedule Section T2.3.5 a a Non responsive, tender eliminated
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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PLEASE TICK :
COMPLETED/ NOT
DESCRIPTION SECTION ATTACHED | COMPLETED/ OUTCOME IF NOT COMPLIED WITH
ATTACHED
Labour Utilisation Section T2.3.6 0 0 Regarded as tenderer with limited experience and
understanding of contract scope
. . . Regarded as a tenderer with limited ability and available
Compliance with OHSA (Act 85 of 1993) Section T2.3.7 a d resources to comply with the OHSA act
Plant and Equipment Section T2.3.8 0 0 Regarded as tenderer with limited experience and
understanding of contract scope
Sub-contractors Section T2.3.14 a a All work to be carried out by main Contractor or joint entity
Site Inspection Certificate Section T2.3.15 a a Non responsive, tender eliminated
Authority of Signatory & Certified Resolution Section T2.3.16 a a Non responsive, tender eliminated
Business Registration Form/Change of Registration Form Section T2.3.17 a a No .contr.act shall be awarded upon failurs to complete the
registration form
Joint Venture Form (if the tenderer is a joint venture) Section T2.3.18 a a Non-responsive, tender eliminated
Egzrﬁgtg)l Procurement (To be completed in full with values for Section T2.3.19 a a Tenderer not tendering for equity ownership points
Affidavit (3 Copies) Section T2.3.23 a a Tenderer not tendering for equity ownership points
Declaration of Interest Section T2.3.26 ) ) Non-responsive, tender eliminated
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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PLEASE TICK :
COMPLETED/ NOT
DESCRIPTION SECTION ATTACHED | COMPLETED/ OUTCOME IF NOT COMPLIED WITH
ATTACHED
Bank Details (completed in full) Section T2.3.27 a a Informathn or bank history not available. (Evaluated as
possible risk)
Rates for Special Materials Section T2.3.28 a a Non-responsive, tender eliminated
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Contract No SCM/MOH/19/2024

Portion 1: Tender

Part T2: Returnable Documents and Schedules
Part T2.4: Checklist

Reasons for non-compliance:

Contact Details:

(05T o 4 Vo o T\ e S
Office FAX NO: e e e e s e e
0= | B¢ 4 Lo 0 T 1 e S
NAME IN CAPITAL (BLOCK) LETTERS SIGNATURE
END OF SECTION
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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MOHOKARE LOCAL MUNICIPALITY
CONTRACT No SCM/MOH/19/2024

COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE

OUTFALL SEWER-LINE

PART C1: AGREEMENTS AND CONTRACT DATA

CONTENTS

Section Description Page No
PART C1.1 FORM OF OFFER AND ACCEPTANCE ... s C1.1-1to5
PART C1.2 (00 Y O 0 L C1.2-1to13
PART 1: Data provided by EMPpIOYer........c.coiiiiiiiiiiee e C1.2-2to13
PART 2: Data provided by Contractor ............cccoviiiiiiiiiieeee e C1.2-14t014
PART C1.3 From of GUArantee ..........c.cooiiiiiiiii e C1.3-1to4
PART C1.4 Ministerial Determination - Special Public Works Programmes..................... C1.4-1t010
PART C1.5 Health and Safety Specifications by Employer...........cccceiiiiiieeiiee e C1.5-1t036

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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PORTION 2: CONTRACT
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Part C1.1: Form of Offer and Acceptance

MOHOKARE LOCAL MUNICIPALITY

CONTRACT No SCM/MOH/19/2024

COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE
OUTFALL SEWER-LINE

PART C1.1: FORM OF OFFER AND ACCEPTANCE
OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in
respect of the following works:

CONTRACT No SCM/MOH/19/2024
— COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE OUTFALL SEWER-LINE

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer and
Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for an
amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

AMOUNT AMOUNT IN WORDS

R

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

SIGNATURES: ....eeeeeeeeeeeeeeseeeeseeeeeseseeeeeeseeeseeeeseeeeeee eeeeeee oo e e e ee e eee e eee e s e e e eereeenee
NAME(S): eorveeeeeeeeeeeeeeeeeeeeeeeeeeseeeeeeesee e eeseeseseeseseseeeeeeeeee eeeeeeee e ee e e es e e e e e e e e ees e

AP ACTTY . ettt ess eebeeeee e e et b et r e e b e e e n e e s e e e bt e s e e e reenane e

(Name and address of organisation)

NAME AND SIGNATURE OF WITNESS: .......ccoiiiiiiiiiiieee e DATE: .

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Part C1.1: Form of Offer and Acceptance

ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the,
Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer's Offer shall form an
agreement, between the Employer and the Tenderer upon the terms and conditions contained in this Agreement
and in the Contract that is the subject of this Agreement.

The terms of the contract, are contained in:

Part T1 Tendering Procedures

Part T2 Returnable Documents and Schedules

Part C1 Agreements and Contract Data, (which includes this Agreement)
Part C2 Pricing Data

Part C3 Scope of Work

Part C4 Site Information

Part C5 Annexures

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4
above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in
the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to
and forming part of this Agreement. No amendments to or deviations from said documents are valid unless
contained in this Schedule, which must be duly signed by the authorised representative(s) of both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms
of the Conditions of Contract identified in the Contract Data at, or just after, the date of this Agreement comes
into effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation
of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in writing
of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a binding
contract between the parties.

SIGNATURES: ittt erreerrieessiies eeeeeeeateeeaoteeaateeeaaeeeabeeeaaneeeabeeeaaneeeeaneeeaanreeeanneean
LN SRR

AP ACTTY . ettt ese eebeeeuee e e ettt et r e e e n e b et e bt e nreesreenane e

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Part C1.1: Form of offer and Acceptance

T2.2.19: SCHEDULE OF DEVIATIONS
Notes:

1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing
date is limited to those permitted in terms of the Conditions of Tender.

2. A Tenderer’s covering letter shall not be included in the final contract document. Should any matter in
such letter, which constitutes a deviation as aforesaid become the subject of agreements reached
during the process of, offer and acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification
or change to the tender documents and which it is agreed by the Parties becomes an obligation of the
contract shall also be recorded here.

4. Any change or addition to the tender documents arising from the above agreements and recorded
here, shall also be incorporated into the final draft of the Contract.

4.1 ST ]2 QSRR
DIELAIIS ...ttt e e h b e et e b e e et e e e ha ettt e e b e e et e e e nne e e e e nannaeeeean
4.2 810 ][ o2 QR USRTR
DIELAIIS ...ttt h et e e bbb e e e e e aa e e et e e b e e et e e e ane e e e e e nraeeeean
4.3 810 o] (=2 QRS SRR
DIELAIIS ...ttt h et e e bbb e e e e e aa e e et e e b e e et e e e ane e e e e e nraeeeean
4.4 810 ][ o2 QTSRS
DIELAIIS ...ttt e e oot b b e et e e e aa et e e e e b e e et e e e ane e e e e e nnaeeeean
4.5 810 ][ o2 QR USRTR
DIELAIIS ...ttt h et e e bbb e e e e e aa e e et e e b e e et e e e ane e e e e e nraeeeean
4.6 810 ][ o2 QTSRS
DIELAIIS ...ttt e e h b e et e b e e et e e e ha ettt e e b e e et e e e nne e e e e nannaeeeean

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from the amendments to the
documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any
confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during
this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this Agreement.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Part C1.1: Form of offer and Acceptance

FOR THE TENDERER:

SIGNATURES:  ooeoeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeseeeeseeeseeeee eeeeeeeeee e ee e see e e e ees s
NAME(S):  eooeoeeeeeeeeeeeeeeeeeeeeee e eeseseseeseseeeeeeeeeseeeeeeneeeeee eeeeee et e e

AP A C Y . et eeeee e e e et e et e sre e s reenne e

(NAME AND ADDRESS OF ORGANISATION) ... .ooiiititeiiie ettt ettt sttt e e s evae e e s e e s eba e e e eabeesebeeaeanreaenns
(Name and address of organisation)

NAME & SIGNATURE OF WITNESS: ... oottt ettt ettt e e et e neaas

FOR THE EMPLOYER:

SIGNATURES: oo eeeeeeeeeeeeeeeeeesees oo oo ee e ee e eeee e ee e een e
NAME(S):  eceoooeeeeeeeeeeeeeeeeeeeeseeeeseeeeeeeeeeeeseeeeseseeneees oo
(07N =Yo7 i £ OO
FOR THE EMPLOYER: ...t eeeeee oo eeee e eeeee e e s e es e eese e s ee e,
(NAME AND ADDRESS OF ORGANISATION)..........vveeieeeeeieeeeeeeeeseeeeeeeeseseeeseeeeeesseeeeeeeeese s seseeseeseeeese s

(Name and address of organisation)

NAME & SIGNATURE OF WITNESS: ... .ottt ettt et e ettt e e e e eanenas

END OF SECTION

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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C1.2: Contract Data

MOHOKARE LOCAL MUNICIPALITY
CONTRACT No SCM/MOH/19/2024

COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE
OUTFALL SEWER-LINE

PART C1.2: CONTRACT DATA

GENERAL CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works, 3" Edition (2015), and published by the South
African Institution of Civil Engineering, are applicable to this Contract.

The General Conditions of Contract, hereinafter referred to as GCC 2015, are not bound into this document, but
are available at the Contractor’s expense from the Secretary of the South African Institution of Civil Engineering,
Private Bag X200, Halfway House, Midrand, 1685. Each party to the Contract shall purchase its own copy of the
correct print edition of the GCC 2015 that applies to this Contract (see Notes on the next page).

NOTES
Note 1

The Edition Number (3 Edition 2015) must not be confused with its print edition number. The 3 Edition
(2015) in itself has had various print editions since its initial publication, and various early print editions of the 3™
Edition 2015 contain General Conditions (and text elsewhere in the publication) that have been amended in
later print editions. It is therefore important that a correct print edition be used for this contract.

The print edition number or print number appears as the last line of text on a non-numbered page that precedes
page iii in the beginning of the publication for each of the Revised Second Print, Revised Third Print and Print
3.1. No such print edition number appears for the First Print, i.e. the print edition preceding the Revised Second
Print.

The following print editions of the 3™ Edition (2015) specifically apply to this contract:

e 3" Edition (2015), 2" Print
e All print editions subsequent to 3 Edition (2015), 2" Print, except where different to 2" Print, in which case
2" Print shall take precedence.

The following early print editions of the 3" Edition, 2015 specifically do not apply to this contract:

e Any copy of the 3™ Edition, 2015 where the print edition number is not shown

e Revised First Print

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Note 2

Each item of data below is cross-referenced to the clause in the Conditions of Contract to which it applies.

Note 3

Certain pro-forma forms and pro-forma agreements contained in the GCC 2015 have been adapted for this

particular contract. Those pro-forma forms and pro-forma agreements contained in the GCC 2015 do not apply
where replaced by similar pro-forma forms and pro-forma agreements in this procurement document.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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C1.2: Contract Data

CONTRACT DATA

In terms of Clause 1.1.1.8 of the General Conditions of Contract for Construction Works, 3 Edition (2015), the
following Contract Data apply to this Contract.

The Contract Data consists of two parts. Part 1 contains information provided by the Employer, while Part 2
contains information to be provided by the Contractor.

Part 1: Data provided by the Employer

Clause Contract Data

1.1.1.12 ADD THE FOLLOWING TO THIS CLAUSE:

“The special non-working days are all South African statutory holidays and as further defined in
Clause 5.8.1.”

1.1.1.14 ADD THE FOLLOWING TO THE END OF THIS DEFINITION:

“This Clause shall apply mutatis mutandis to any portion or phase of the Works that may be
described in the Scope of Works or in the Contract Data, or agreed subsequently between the
Contractor and the Employer, and committed to writing.

The time for completion of the Works is indicated in Clause 5.5.1.

1.1.1.15 The Employer is Mohokare Local Municipality.

1.1.1.16 The Engineer means any Director, Associate or Professional Engineer appointed generally or
specifically by the management of the firm Tsela Tsweu Consulting Engineers.
to fulfil the functions of the Engineer in terms of the Conditions of Contract.

1.2 ADD THE FOLLOWING TO THIS CLAUSE:

“1.2.1.3 Sent by facsimile, electronic or any like communication irrespective of it being during
office hours or otherwise.

1.2.1.4 Posted to the Contractor’s address, and delivered by the postal authorities.

1.2.1.5 Delivered by a courier service, and signed for by the recipient or his representative.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Clause Contract Data
1.31 The address of the Employer is:
Mohokare Local Municipality
PO Box 20
ZASTRON
9950
The address of the Engineers is:
1.3.2 Segen Investments Pty Ltd
Unit 16 Riversdale
Masselspoort Road
Bloemfontein
9301
Cell: 079 697 7690
e-mail: m.maime@segeninvest.co.za
1.3.7 ADD THE FOLLOWING TO THIS CLAUSE:
“The copyright in all documents, drawings and records (prepared by the Engineer) related in any
manner to the Works shall vest in the Employer or the Engineer or both (according to the dictates
of the Contract that has been entered into by the Engineer and the Employer for the Works and as
accorded by law), and the Contractor shall not furnish any information in connection with the
Works to any person or organisation without the prior approval of the Employer to this effect.”
3.1.3 The Engineer shall obtain the specific approval of the Employer before executing any of his
functions or duties according to the following table:
. GCC Financial
Delegated | R e I
ioeg;f (IEE(\]I\LIIK’? S | Clause Description limit per
No occurrence
Y 1.2.1.2 | Change of address NA
N 2.21 Adverse physical conditions NA
241 Ambiguity in or discrepancy between NA
documents
Y 3.3.1 Engineer's Representative's appointment and NA
termination
Y 3.34 Engineer's Representative acting on Engineer's NA
behalf
3.3.6 Engineer's Representative's orders or NA
instructions causing dissatisfaction
431 Proof of compliance with applicable laws NA

Contractor

Witness 1

Witness 2

Employer Witness 1

C1.2-5

Witness 2




CONTRACT No SCM/MOH/19/2024 >
Portion 2: Contract g4 MOHOKARE
Part C1: Agreements and Contract Data &

C1.2: Contract Data

Clause Contract Data
43.2 Proof of good standing with payments in terms NA
of legislation

454 Payment for noticesandfees @~ | R.............
471 Fossils, etc. on Site NA

Y 4.8.1 Facilities for others NA

Y 491 Removal of Construction Equipment from Site NA
4.10.1 Use of Site for Contractor's employees NA
4.10.2 Contractor's employee information NA
4.11.2 Removal of Contractor's employee from Works NA
4.11.2 Re-employment of Contractor's employee NA

Y 4.12.2 Approval of Site Agent NA

Y 5.3.1 Commencement with executing the Works NA

Y 5.6.3 Approval of programme NA
5.6.4 Adjustment of programme NA

Y 5.71 Rate of progress falling behind programme NA

Y 5.71 Steps taken to expedite progress NA
5.7.2 Work atnight | R

Y 5.7.3 Acceleration of rate of progress NA
5.7.3 Payment for acceleraton | Ro...........

Y 5.8.1.1 | Work during non-working tmes | R.............
5.91 Instructions and drawings on Commencement NA

Date

5.9.2 Further instructions and drawings NA
5.9.3 Requested instructions and drawings NA

Y 5.9.7 Contractor's designs NA

Y 5.9.7 Departing from Contractor's designs NA

Y 5111 Suspension of the Works NA
5.11.5 Proceeding with Works after suspension NA
5.12.4 Acceleration in stead of extension of time | R.............
5.13.2 Reductioninpenalty | R

Y 5.141 Work to be completed for Practical Completion NA

Y 5.14.2 Certificate of Practical Completion NA

Y 5.14.4 Certificate of Completion NA

Y 5.16.1 Final Approval Certificate NA

Y 6.3.1 Variatonorders | R

Y 6.3.2.1 | Confirmation of a Variation Order NA
6.4.1 Valuation of a Variation Order NA
6.4.1.3 | Consultation on valuation of a Variation Order NA
6.4.1.4 | Dayworks as a VariatonOrder | R.............

Y 6.4.2 Delivering the valuation of a Variation Order NA
6.5.1.3 | Construction Equipment rates for dayworks NA
6.5.2 Materials fordayworks | R...........

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2

C1.2-6




CONTRACT No SCM/MOH/19/2024 >

Portion 2: Contract @ MOHOKARE
Part C1: Agreements and Contract Data &

C1.2: Contract Data

Clause Contract Data
6.5.3 Workmen, materials and Construction NA
Equipment used for dayworks
6.6.1 Provisional sum work
6.6.3 Prime cost work
6.7.2 Valuation of the Works NA
6.7.3 Measurement of work NA
6.8.4 Costs due to changes in legislation NA
6.9.3 Plant and materials becoming property of NA
Employer
6.10.1 Monthly payment certificate NA
6.10.4 Delivery of payment certificate NA
6.10.7 Correction of previous payment certificate NA
6.10.8 Completion payment certificate NA
6.10.9 Final payment certificate NA
6.11.1 Variations exceeding 15%
711 Unsuitable Construction Equipment NA
7.41 Samples of materials NA
74.2 Test specimens NA
7.4.3 Tests NA
7.4.5 Reports on tests NA
7.51 Covering up work NA
Y 7.5.2 Delivery of Plant to Site NA
Y 7.5.3 Testing and examining Plant and work NA
7.5.5 Uncovering work NA
Y 7.6.1 Making good and retesting of Plant NA
7.6.2 Plant failing testing NA
Y 7.6.3 Removal of improper work NA
Y 7.71 Search for defects NA
Y 7.8.1 Making good of defects NA
Y 7.9.1 Work by others during emergency NA
8.2.2.2 | Damage due to excepted risks NA
8.5.1 Reporting accidents NA
9.1.5 Termination of Contract NA
N Y 9.21 Consultation on breach of Contract by NA
Contractor
N Y 9.21 Breach of Contract by Contractor NA
N Y 10.1.3 Facts to assess Contractor's claim NA
N Y 10.1.5 Consultation on Contractor's claim NA
N Y 10.1.5 Ruling on Contractor's claim R,
N Y 10.2.3 Consultation on dissatisfaction claim NA
N Y 10.2.3 Ruling on dissatisfaction claim NA
TOTAL FOR CONTRACT

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Clause Contract Data

*The following abbreviations apply to the above table:

ER Engineer’'s Representative

EWA Engineer’'s Written Action

N No

NA Not Applicable

Y Yes

41.2 ADD THE FOLLOWING TO THIS CLAUSE:

“The Contractor shall provide the following to the Engineer for retention by the Employer or his/her

assignee in respect of all works designed by the Contractor:

4121 A Certificate of Stability of the Works signed by a registered Professional
Engineer confirming that all such works have been designed in accordance with the
appropriate codes of practice.

41.2.2 Proof of registration and of adequate and current professional indemnity insurance
cover held by the designer(s).

4.1.2.3 Design calculations should the Engineer request a copy thereof.

41.24 Engineering drawings and workshop details (both signed by the relevant professional
engineer), in order to allow the Engineer to compare the design with the specified
requirements and to record any comments he may have with respect thereto.

4.1.2.5 ’As-Built’ drawings in DXF electronic format after completion of the Works.

The Contractor shall be responsible for the design of the Temporary Works.”

4.3.1 Compliance with applicable laws.

ADD THE FOLLOWING TO THIS CLAUSE:

“4.3.11

43.1.2

The Ministerial Determination, Special Public Works Programmes, issued in terms of
the Basic Conditions of Employment Act of 1977 by the Minister of Labour in
Government Notice No R63 of 25 January 2002, as appended to these Contract Data
as Annexure B, shall apply to works described in the Scope of Work as being labour
intensive and which are undertaken by unskilled or semi-skilled workers.

OHS requirements

The Contractor shall comply with the Occupational Health and Safety Specification
prepared by the Employer in terms of the Construction Regulations, 2014 promulgated
in terms of Section 43 of the Occupational Health and Safety Act (Act No. 85 of 1993).

Without limiting the Contractor’s obligations in terms of the Contract, the Contractor
shall before commencement of the Works or any part thereof, be in the possession of
an approved Health and Safety Plan. The Contractor shall submit an approved Health
and Safety Plan to the Engineer within 14 days of the Commencement Date.

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2

C1.2-8



CONTRACT No SCM/MOH/19/2024

@ah MOHOKARE

Portion 2: Contract ) LOCAL MUNICIPALITY
Part C1: Agreements and Contract Data &y
C1.2: Contract Data

Clause Contract Data
4.3.1.3  Contractor’s liability as mandatory
Notwithstanding any actions which the Employer may take, the Contractor accepts sole
liability for due compliance with the relevant duties, obligations, prohibitions,
arrangements and procedures imposed by the Occupational Health and Safety Act,
1993 (Act 85 of 1993), and all its regulations, including the Construction Regulations,
2014, for which he is liable as mandatory. By entering into this Contract it shall be
deemed that the parties have agreed in writing to the above provisions in terms of
Section 37 (2) of the Act.
4.3.1.4  Contractor to notify Employer
The Employer retains an interest in all inquiries conducted under this Contract in terms
of Section 31 and/or 32 of the Occupational Health and Safety Act, 1993 (Act 85 of
1993) and its Regulations following any incident involving the Contractor and/or Sub-
Contractor and/or their employees. The Contractor shall notify the Employer in writing
of all investigations, complaints or criminal charges which may arise pursuant to work
performed under this Contract in terms of the Occupational Health and Safety Act,
1993 (Act 85 of 1993) and Regulations.
4.3.1.5 Contractor's Designer
The Contractor and his/her designer shall accept full responsibility and liability to
comply with the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and the
Construction Regulations, 2014 for the design of the Temporary Works and those part
of the Permanent Works which the Contractor is responsible to design in terms of the
Contract.”
444 ADD THE FOLLOWING TO THIS CLAUSE:
“The Engineer’s consent in respect of any particular subcontractor may be withdrawn at any time
should reasonable grounds be given therefore in writing to the Contractor by the Engineer, in
which event the Contractor shall forthwith terminate the engagement of that subcontractor on the
Works.
The withdrawal by the Engineer of his consent in respect of any particular sub-contractor that is
engaged in the execution of any portion of the works, including any portions of the Works which
are sub-let by the Contractor in accordance with Clause 4.4.4 shall not relieve the Contractor of
any of his obligations under the Contract, nor of any of his obligations to sub-let the particular
portions of the Works concerned.”
4.10 ADD THE FOLLOWING TO THIS CLAUSE:
“4.10.3  The Contractor shall use local labour in accordance with the requirements contained
within the Scope of Work.”
5.3.1 ADD THE FOLLOWING TO THIS CLAUSE:

“The Contractor shall commence executing the works within a period of 22 working days from the

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2
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Clause Contract Data
date of the written instruction by the Engineer unless otherwise agreed.
The documentation required before commencement with Works execution are:
e Health and Safety Plan (Refer to Clause 4.3)
e A signed Agreement between the Employer and the Contractor for the Works to be completed
by the Contractor in terms of the provisions of Section 37(2) of the Occupational Health and
Safety Act (Act No 85 of 1993) and the Construction Regulations promulgated thereunder
(Refer to Clause 4.3).
e Proof of payment to the Employer, that the Contractor has paid all contributions required in
terms of the Compensation for Occupational Injuries and Diseases Act, No 130 of 1993 (Refer
to Clause 4.3).
e Initial programme (Refer to Clause 5.6)
e Security (Refer to Clause 6.2)
e Insurance (Refer to Clause 8.6)
e Cashflow”
5.5.1 ADD THE FOLLOWING TO THIS CLAUSE:
“The time for Completion shall be 6 months from Commencement Date, including year-end
break/s. The appointment will be divided into three (3) work sections with individual completion
dates for each if funds are available”
5.7.1 ADD THE FOLLOWING TO THIS CLAUSE:
“No such instruction by the Engineer to expedite progress shall be the subject of additional
compensation to the Contractor unless the instruction explicitly states that the Contractor is
entitled to additional compensation, and cites the amount of such compensation or the basis upon
which it is to be determined.”
574 ADD THE FOLLOWING CLAUSE:
The performance of the contractor will be evaluated on a monthly basis. Based on the
performance, the Scope of Work can be adjusted upwards or downwards. The contractor should
be able to consistently meet quality and expenditures requirements as per approved programme.
5.8.1 The non-working Days are Sundays

The special non-working Days are:
Statutory public holidays; and
All annual year-end shutdown periods as recommended by the South African Federation of Civil

Engineering Contractors (SAFCEC), and which commence after the Commencement Date and
which commence before the Due Completion Date.

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2
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513.1 ADD THE FOLLOWING TO THIS CLAUSE:
“Penalty per calendar day shall be R10 000.00.”

6.1 ADD THE FOLLOWING TO THIS CLAUSE:
“Payment for works identified in the Scope of Work as being labour-intensive shall only be made
in accordance with the provisions of the Contract if the works are constructed strictly in
accordance with the provisions of the Scope of Work. Any non-payment for such works shall not
relieve the Contractor in any way from his obligations either in contract or in delict.”

6.2.1 ADD THE FOLLOWING TO THIS CLAUSE:
The amount of the guarantee will be 10% of the Purchase Order as per Engineers instruction
(including Value Added Tax) at the time that the Guarantee comes into effect. The guarantee
shall remain valid until the issue of the Certificate or Certificates of Completion in respect of the
whole of the Purchase Order. The Form of Guarantee is appended to the Contract Data as
Annexure A.
The Guarantee shall be returned to the Contractor within 14 days after the issue of the
Certificates or Certificates of Completion in respect of the whole of the Permanent Works as per
Purchase Order.”

6.7.1 ADD THE FOLLOWING TO THIS CLAUSE:
The Quantities may be adjusted upward or downwards dependant on the performance or the
Contractor.

6.8.1 ADD THE FOLLOWING TO THIS CLAUSE:
The contract will be executed as a “rates” contract and the Quantities provided may vary
substantially. The rats should therefore allow for this method of implementation.

6.2.2 DELETE THIS CLAUSE.

6.8.2 The application of a Contract Price Adjustment factor will not apply to this Contract.

ADD THE FOLLOWING TO THIS CLAUSE:

“x =0.15
a =0.25
b =0.15
¢ =0.55
d =0.05

‘L’ is the consumer price index for the area of Free State : Other urban areas
‘F’ is the fuel index and shall be the index for diesel oil for the Witwatersrand

Contractor

Witness 1 Witness 2
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Clause Contract Data
The Base Date for the calculation of Contract Price Adjustment shall be one month prior to
the closing of the Tender.”

6.8.3 Price Adjustments for variations in the cost of special materials is allowed.
ADD THE FOLLOWING TO THIS CLAUSE:
“Bitumen binder extracted from petroleum based products and used on site shall be regarded as a
special material.”

6.8.4 DELETE THE WORDS “between the Employer and the Contractor”.

6.10.1.5 ADD THE FOLLOWING TO THIS CLAUSE:
“The percentage limit for materials not yet built into the Permanent Works is 80%.”

6.10.3 ADD THE FOLLOWING TO THIS CLAUSE:
“The percentage retention is 10%. The limit of retention money is 5% of the Contract Price at the
time of the Guarantee made in terms of the Form of Offer and Acceptance coming into effect.”
On completion of the project the Retention will be reduced to 2.5% of the Contract Price.

6.10.4 IN LINE 3 DELETE THE WORD “said” AND INSERT THE WORD *“correct”.

6.10.5.3 ADD THE FOLLOWING TO THIS CLAUSE:
“Defects Liability Period will be 12 months for each section of work.”

6.11.1.3 DELETE THE FOLLOWING CLAUSE AND INSERT THE FOLLOWING:
The Contract is a rates contract and the General items will remain fixed for the duration of the
contract irrespective of any variation in Quantities or final contract sum.

8.6.1.3 ADD THE FOLLOWING TO THIS CLAUSE:
“Limit of indemnity shall be R5 million per event, the number of events being unlimited.”

8.6.1.5 ADD THE FOLLOWING TO THIS CLAUSE:

“In addition to the insurance required in terms of General Conditions of Contract Clause 8.6.1.1 to

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2
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Clause

Contract Data

8.6.1.3 the following insurance is also required:

Insurance cover against any damages or loss against production due to political unrest. The
Employer shall not be held responsible for such damages or losses.”

8.6.6

ADD THE FOLLOWING TO THIS CLAUSE:

“Proof of insurance shall be submitted to the Employer prior to Commencement of the Works
(Clause 5.3.1), and copies of the policies and proof of due payment of all premiums shall be
presented to the Employer.”

9.21.3.7

DELETE THE FIRST TWO LINES OF THE CLAUSE AND INSERT THE FOLLOWING:

“The Contractor furnished inaccurate information in the Returnable Documents or Returnable
Schedules forming part of the Contract,”

10.7.1

CHANGE THE WORDING OF THE FIRST SENTENCE OF THIS CLAUSE TO READ AS
FOLLOWS:

This Contract provides for the determination of disputes by arbitration.

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2
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Part 2: Data provided by the Contractor

Clause Contract Data
1.1.1.9 The name of the Contractor is:
1212 The Contractor’s address for receipt of communications is:

Physical address:

Postal address:

e-mail address:

Contact numbers:

END OF SECTION

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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MOHOKARE LOCAL MUNICIPALITY
CONTRACT No SCM/MOH/19/2024

COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE
OUTFALL SEWER-LINE

PART C1: AGREEMENTS AND CONTRACT DATA

PART C1.3: FORM OF GUARANTEE

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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MOHOKARE LOCAL MUNICIPALITY
CONTRACT No SCM/MOH/19/2024

COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE
OUTFALL SEWER-LINE

GUARANTEE FOR EXECUTION OF THE CONTRACT

Employer : Mohokare Local Municipality Contractor @ ..o
The Municipal Manager
1 Hoofd Street
ZASTRON

Amount of Guarantee:  To be equal to 10% percent of the Tender Sum.

I/WE the undersigned, duly acting on behalf of the Company that is described below, do hereby bind the said
Company to the Employer that is described above, as surety or co-principal debtor in solidum for the due
performance, fulfilment and completion of the Contract by the Contractor that is described above, and we
hereby undertake, on behalf of the Company to pay on demand at the above mentioned address:

. any loss or damage which the Employer may sustain

o as well as any penalties or claims and legal costs to which the Employer may become entitled by
reason of the non-fulfilment or breach of the terms of the Contract by the Contractor

always provided that the liability of the Company under this guarantee shall not exceed the guaranteed
amount that is described above.

On behalf of the Company, I/we do hereby renounce all benefits from the legal exceptions non numeratae
pecuniae, non causa debiti excussionis et divisionis and all other exceptions which might or could be
pleaded against the validity of this guarantee, the meaning whereof we declare ourselves to be fully
acquainted with.

On behalf of the Company, I/we do hereby agree that this guarantee shall be irrevocable and shall remain in
full force and effect during the term of the Contract, either until the date of issue of a Certificate of
Completion for the whole or the final portion of the Works by the Engineer, or until any liability of the

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Contractor which has arisen before such date in terms of the Conditions of Contract has been satisfied,
whichever is the later.

I/we do further agree and declare

. that all admissions and acknowledgements of indebtedness by the Contractor shall be binding on
the Company,

. that the indebtedness of the Contractor to the Employer shall at all times be determined and proved
by a written certificate of the Chief Executive Officer, or by any other person acting in such
capacity,

o that such certificate shall be binding on the Company and shall be conclusive proof of the amount

of the Company's indebtedness, and that such certificate annexed to this guarantee will be valid as
a liquid document against the Company in a competent court in the Republic of South Africa,

. that the Employer shall, without reference and/or notice to us, have complete liberty of action to act
in any manner authorised and/or contemplated by the terms of the Contract, and/or to agree to any
modifications, variations or alterations to the Works, or to any extensions of the Due Completion
Date for the Works under the Contract, and that the rights of the Employer under this guarantee
shall in no way be prejudiced nor the liability of the Company be in any way reduced by reason of
any steps or concessions which the Employer may take, make, give, concede or agree to under the
Contract.

. that the Employer shall be entitled, without prejudice to any of its rights under this guarantee, to
give time to and compound with, release from liability or to make any other arrangement with the
Contractor, its assigns, its liquidators or its judicial managers, and that any such actions shall not
exonerate the Company from any portion of its liability under this guarantee.

. this guarantee is neither negotiable nor transferable, purports to the payment of money only and
should be returned to the Company upon payment, completion or cancellation whichever occurs
earlier.

[N E=TaaTo o) @7 o] 24T o =10 )RR

The Company chooses as its domicilium citandi et executandi, and for the purpose of the service of any
notices and legal processes the following address:

IN HIS CAPACITY AS e

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2

C1.3-3



CONTRACT No SCM/MOH/19/2024
Portion 2: Contract

Part C1: Agreements and Contract Data
C1.3: Contract Data: Form of Guarantee

ga& MOHOKARE
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ON BEHALF OF THE COMPANY e

IN HIS CAPACITY AS e

In the presence of the following witnesses:

Witness No 1:

NAME SIGNATURE

Witness No 2:

NAME SIGNATURE

Contractor Witness 1 Witness 2 Employer
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MOHOKARE LOCAL MUNICIPALITY
CONTRACT No SCM/MOH/19/2024

COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE
OUTFALL SEWER-LINE

PORTION 2: CONTRACT

PART C1: AGREEMENTS AND CONTRACT DATA

PART C1.4: Ministerial Determination —
Special Public Works Programmes
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No. 23045
GOVERNMENT GAZETTE, 25 JANUARY 2002
DEPARTMENT OF LABOUR

No. R 63 25 January 2002
BASIC CONDITIONS OF EMPLOYMENT ACT, 1997,

MINISTERIAL DETERMINATION: SPECIAL PUBLIC WORKS PROGRAMMES

I, Membathisi Mphumzi Shephard Mdladlana, Minister of Labour, hereby in terms of section 50 of the Basic
Conditions of Employment Act, 1997, make a Ministerial Determination establishing conditions of employment for
employees in Special Public Works Programmes, South Africa, in the Schedule hereto and determine the second
Monday after the date of publication of this notice as the date from which the provisions of the said ministerial
Determination shall become binding.

M.M.S. MDLADLANA
Minister of Labour

SCHEDULE
MINISTERIAL DETERMINATION No 3: SPECIAL PUBLIC WORKS
PROGRAMMES
Index
1. Definitions
2. Application of this determination
3. Sections not applicable to public works programmes
4. Conditions
1. Definitions
1.1 In this determination —
“special public works programme” means a programme to provide public assets through a
short-term, non-permanent, labour intensive programme initiated by government and funded
from public resources.
1.2 Without limiting subsection (1), the following programmes constitute special public works
programmes:
(a) Working for Water
(b) Community based public works
(c) Coastal Care
(d) Sustainable Rural Development (DPLG)
(e) Landcare
() Community Water and Sanitation
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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ga& MOHOKARE
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(9) Arts & Culture poverty relief projects
2. Application

This Determination applies to all employers and employees engaged in public works programmes.

3. The following provisions of the Basic Conditions of Employment Act do not apply to public
works programmes:

3.1 Section 10(2)
3.2 Section 11
3.3 Section 14(3)
34 Section 16
3.5 Section 17(1) & (2)
3.6 Section 20
3.7 Section 21
3.8 Section 22
3.9 Section 25 (2) & (3)
3.10 Section 26(2)
3.1 Section 27
3.12 Section 29(h) to (p)
3.13 Section 30
3.14 Section 33(1)(g)
3.15 Section 34(1)(a)
3.16 Section 34(2) & (3)
3.17 Section 37
3.18 Section 38
3.19 Section 39
3.20 Section 40
3.21 Section 41
3.22 Section 42(c)
3.23 Section 51 — 58
3.24 Section 84
4, Conditions

As set out in the Annexure:

(Overtime rate)

(Compressed working week)

(Remuneration required for meal intervals of longer than
75 minutes)

(Pay for work on Sundays)

(Payment of night shift allowance and supply of Transportation)
(Annual leave)

(Pay for annual leave)

(Sick leave)

(Commencement of maternity leave and return to work)
(Alternative work for pregnant women)

(Family responsibility leave)

(Written particulars of employment)

(Display of employee’s rights)

(Information about remuneration)

(Deduction by individual agreement)

(Deduction of damages caused by employee)

(Notice of termination)

(Payment instead of notice)

(Notice for employees in employer supplied accommodation)
(Payment of outstanding amounts on termination)
(Severance pay)

(Certificate of services)

(Sectorial Determinations)

(Duration of employment)

Contractor
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C1.4-3



CONTRACT No SCM/MQOH/19/2024 o,

Portion 2: Contract @ MOHOKARE
Part C1: Agreements and Contract Data &y

Part C1.4: Contract Data: Ministerial Determination — SPWP

ANNEXURE

CONDITIONS OF EMPLOYMENT FOR SPECIAL PUBLIC WORKS PROGRAMMES
1. Introduction
1.1 This document contains the standard terms and conditions for workers employed in elementary
occupations on a Special Public Works Programme (SPWP). These terms and conditions do
NOT apply to persons employed in the supervision and management of a SPWP.
In this document —

(a) “department means any department of the State, implementing agent of contractor;

(b) “‘employer” means any department, implementing agency or contractor that hires
workers to work in elementary occupations on a SPWP;

(c) “worker” means any person working in an elementary occupation on a SPWP;

(d) “elementary occupation” means any occupation involving unskilled or semi-skilled
work;

(e) “management” means any person employed by a department or implementing agency

to administer or execute an SPWP;

(f) “task means a fixed quantity of work;
(9) “task-based work” means work in which a worker is paid a fixed rate for performing a
task;
(h) “task-rated worker” means a worker paid on the basis of the number of tasks
completed;
(i) “time-rated worker” means a worker paid on the basis of the length of time worked.
2, Terms of Work
2.1 Workers on a SPWP are employed on a temporary basis.
2.2 A worker may NOT be employed for longer than 24 months in any five-year cycle on a SPWP.
2.3 Employment on s SPWP does not qualify as employment as a contributor for the purpose of

the Unemployment Insurance Act 30 of 1966.

3. Normal hours of Work
3.1 An employer may not set tasks or hours of work that require a worker to work —
(a) more than forty hours in any week;
(b) on more than five days in any week; and
(b) for more than eight hour on any day.
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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3.2 An employer and worker may agree that a worker will work four days per week. The worker
may then work up to ten hours per day.

3.3 A task-rated worker may not work more than a total of 55 hours in any week to complete the
tasks allocated (based on a 40-hour week) to that worker.

4, Meal Breaks

4.1 A worker may not work for more than five hours without taking a meal break of at least thirty
minutes duration.

4.2 An employer and worker may agree on longer meal breaks.

4.3 A worker may not work during a meal break. However, an employer may require a worker to
perform duties during a meal break if those duties cannot be left unattended and cannot be
performed by another worker. An employer must take reasonable steps to ensure that a
worker is relieved of his or her duties during the meal break.

4.4 A worker is not entitled to payment for the period of a meal break. However, a worker who is
paid on the basis of time worked must be paid if the worker is required to work or to be
available for work during the meal break.

5. Special Conditions for Security Guards
51 A security guard may work up to 55 hours per week and up to eleven hours per day.
5.2 A security guard who works more than ten hours per day must have a meal break of at least

one hour or two breaks of at least 30 minutes each.
6. Daily Rest Period
Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest period is
measured from the time the worker ends work on one day until the time the worker starts work on the
next day.

7. Weekly Rest Period

Every worker must have two days off every week. A worker may only work on their day off to perform
work which must be done without delay and cannot be performed by workers during their ordinary hours
of work (“emergency work”).

8. Work on Sundays and Public Holidays
8.1 A worker may only work on a Sunday or public holiday to perform emergency or security work.
8.2 Work on Sundays is paid at the ordinary rate of pay.
8.3 A task-rated worker who works on a public holiday must be paid —
(a) the worker’s daily task rate, if the worker works for less than four hours;
(b) double the worker’s daily task rate, if the worker works for more than four hours.
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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10.

84 A time-rated worker who works on a public holiday must be paid —

(a) the worker's daily rate of pay, if the worker works for less than dour hours on the
public holiday;

(b) double the worker’s daily rate of pay, if the worker works for more than four hours on
the public holiday.

Sick Leave

9.1 Only workers who work four or more days per week have the right to claim sick-pay in terms of
this clause.

9.2 A worker who is unable to work on account of illness or injury is entitled to claim one day’s
paid sick leave for every full month that the worker has worked in terms of a contract.

9.3 A worker may accumulate a maximum of twelve days’ sick leave in a year.

9.4 Accumulated sick-leave may not be transferred from one contract to another contract.

9.5 An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave.

9.6 An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave.

9.7 An employer must pay a worker sick pay on the worker’s usual payday.

9.8 Before paying sick-pay, an employer may require a worker to produce a certificate stating that
the worker was unable to work on account of sickness or injury if the worker is —

(a) absent from work for more than two consecutive days; or
(b) absent from work on more than two occasions in any eight-week period.

9.9 A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or
a clinic staff member authorised to issue medical certificates indicating the duration and
reason for incapacity.

9.10 A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for

which the worker can claim compensation under the Compensation for Occupational Injuries
and Disease Act.

Maternity Leave

10.1

10.2

10.3

10.4

A worker may take up to four consecutive months’ unpaid maternity leave.
A worker is not entitled to any payment or employment-related benefits during maternity leave.

A worker must give her employer reasonable notice of when she will start maternity leave and
when she will return to work.

A worker is not required to take the full period of maternity leave. However, a worker may not
work for four weeks before the expected date of birth of her child or for six weeks after the
birth of their child, unless a medical practitioner, midwife or qualified nurse certifies that she is
fit to do so.

Contractor
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10.5 A worker may begin maternity leave —

(@)
(b)

()

four weeks before the expected date of birth;

on an earlier date —

(i) if a medical practitioner, midwife or certified nurse certifies that it is necessary
for the health of the worker or that of their unborn child; or

(i) if agreed to between employer and worker; or

on a later date, if a medical practitioner, midwife or certified nurse has certified that the
worker is able to continue to work without endangering her health.

10.6 A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn
child may take maternity leave for up to six weeks after the miscarriage or stillbirth.

10.7 A worker who returns to work after maternity leave, has the right to start a new cycle of twenty-
four months employment, unless the SPWP on which she was employed has ended.

1. Family responsibility leave

11.1 Workers, who work for at least four days per week, are entitled to three days paid family
responsibility leave each year in the following circumstances:

(@)
(b)
()

when the employee’s child is born;

when the employee’s child is sick;

in the event of a death of —

(i) the employee’s spouse or life partner;

(i) the employee’s partner, adoptive parent, grandparent, child, adopted child,
grandchild or sibling.

12. Statement of Conditions

12.1 An employer must give a worker a statement containing the following details at the start of
employment -

(@)

the employer’'s name and address and the name of the SPWP.
the tasks or job that the worker is to perform; and

the period for which the worker is hired or, if this is not certain, the expected duration
of the contract;

the worker’s rate of pay and how this is to be calculated;

the training that the worker will receive during the SPWP.

Contractor
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An employer must ensure that these are explained in a suitable language to any employee who is
unable to read the statement.

An employer must supply each worker with a copy of these conditions of employment.

13. Keeping Records
13.1 Every employer must keep a written record of at least the following:
(a) the worker's name and position,
(b) in the case of a task-rated worker, the number of tasks completed by the worker,
(c) in the case of a time-rated worker, the time worked by the worker,
(d) payments made to each worker.
The employer must keep this record for a period of at least three years after the completion of the
SPWP.
14. Payment

14.1 An employer must pay all wages at least monthly in cash or by cheque or into a back account.

14.2 A task-rated worker will only be paid for tasks that have been completed.

14.3 An employer must pay a task-rated worker within five weeks of the work being completed and
the work having been approved by the manager or the contractor having submitted an invoice
to the employer.

14.4 A time-rated worker will be paid at the end of each month.

14.5 Payment must be made in cash, by cheque of by direct deposit into a back account
designated by the worker.

14.6 Payment in cash or by cheque must take place —

(a) at the workplace or at a place agreed to by the worker;
(b) during the worker’'s working hours or within fifteen minutes of the start or finish of
work.
(c) In a sealed envelope which becomes the property of the worker.
14.7 An employer must give a worker the following information in writing —
(a) the period for which payment is made;
(b) the numbers of tasks completed or hours worked;
(c) the worker’s earnings;
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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(d) any money deducted from the payment;
(e) the actual amount paid to the worker.

14.8 If the worker is paid in cash of by cheque, this information must be recorded on the envelope
and the worker must acknowledge receipt of payment by signing for it.

14.9 If a worker's employment is terminated, the employer must pay all monies owing to that worker
within one month of the termination of employment.

15. Deductions

15.1 An employer may not deduct money from a worker’s payment unless the deduction is required
in terms of a law.

15.2 An employer must deduct and pay to the SA Revenue Services any income tax that the
worker is required to pay.

15.3 An employer who deducts money from a worker’s pay for payment to another person must pay
the money to that person within the time period and other requirements specified in the
agreement law, court order or arbitration award concerned

15.4 An employer may not require or allow a worker to —

(a) repay any payment except an overpayment previously made by the employer by
mistake;
(b) state that the worker received a greater amount of money than the employer actually
paid to the worker; or
(c) pay the employer or any other person for having been employed.
16. Health and Safety

16.1 Employers must take all reasonable steps to ensure that the working environment is healthy
and safe.

16.2 A worker must —

(a) work in a way that does not endanger his/her health and safety or that of any other
person
(b) obey and health and safety instruction

(c) Obey all health and safety rules of the SPWP
(d) Use any personal protective equipment or clothing issued by the employer.

(e) Report any accident, near-miss incident or dangerous behaviour by another person to
their employer or manager.

Contractor
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17.

18.

19.

Compensation for Injuries and Diseases

171

It is the responsibility of the employers (other than a contractor) to arrange for all persons
employed on s SPWP to be covered in terms of the Compensation for Occupational Injuries
and Diseases Act, 130 of 1993.

A worker must report any work-related injury or occupational disease to their employer or manager.

The employer must report the accident or disease to the Compensation Commissioner.

An employer must pay a worker who is unable to work because of an injury caused by an accident at
work 75% of their earnings for up to three months. The employer will be refunded this amount to injuries
caused by accidents outside the workplace such as road accidents or accidents at home.

Termination

18.1

18.2

18.3

18.4

18.5

The employer may terminate the employment of a worker for good cause after the following a
fair procedure.

A worker will not receive severance pay on termination.

A worker is not required to give notice to terminate employment. However, a worker who
wishes to resign should advise the employer in advance to allow the employer to find a
replacement.

A worker who is absent for more than three consecutive days without informing the employer
of an intention to return to work will have terminated the contract. However, the worker may be
re-engaged if a position becomes available for the balance of the 24-month period.

A worker who does not attend required training events, without good reason, will have
terminated the contract. However, the worker may be re-engaged if a position becomes
available for the balance of the 24-month period.

Certificate of Service

19.1

On termination of employment, a worker is entitled to a certificate stating —
(a) the worker’s full name;

(b) the name and address of the employer;

(c) the SPWP on which the worker worked;

(d) the work performed by the worker;

(e) any training received by the worker as part of the SPWP;

(f) the period for which the worker worked on the SPWP; and

(9) any other information agreed on by the employer and worker.

END OF SECTION
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1.1

3.1

3.2

INTRODUCTION

Purpose and Scope

This document describes the requirements of compliance to which the Contractor is to adhere in
relation to the scope of works.

This document defines the minimum management requirement that is to be implemented by the
Contractor for the management of Health and Safety on the project.

The aim of this document is to present the safety aspects that need to be controlled and managed
on the project.

REFERENCE DOCUMENTS

e Occupational Health and Safety Act, (Act No. 85 of 1993)
o Compensation for Occupational Injury and Diseases Act.
¢ Client Health and Safety Specification.

¢ Construction Regulations 2014.

¢ The Construction Kit. (CD)

DEFINITIONS
Construction work

Means any work in connection with —

(a) The construction, erection, alteration, renovation, repair, demolition or dismantling of or
addition to a building or any similar structure; or

(b) The construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal,
road, railway, runway, sewer or water reticulation system; or the moving of earth, clearing of
land, the making of excavation, piling, or any similar civil engineering structure or type of work;

Competent Person

Contractor
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3.3

3.4

3.5

3.6

or

3.7

3.8

3.9

3.10

3.1

Means a person who —

(a) Has in respect of the work or task to be performed the required knowledge, training and
experience and, where applicable, qualifications, specific to that work or task: Provided that
where appropriate qualifications and training are registered in terms of the provisions of the
National Qualification Framework Act, 2000 (Act No.67 of 2000), those qualifications and that
training must be regarded as the required qualifications and training; and

(b) Is familiar with the Act and with the applicable regulations made under the Act.

Hazard Identification and Risk Assessment and Risk Control (HRA)

Means a documented plan, which identifies hazards, assesses the risks and detailing the control

measures and safe working procedures, which are to be used to mitigate and control the
occurrence of hazards and risks during construction or operation phases.

Site

Means the area in the possession of the Contractor for the construction of the works. Where there
is no demarcated boundary it will include all adjacent areas, which are reasonably required for the
activities for the Principal Contractor / Contractor, and approved for such use by the Engineer
and/or client.

The Act

Means, unless the context indicates otherwise, the Occupational Health and Safety Act, 1993 (ACT
NO. 85 of 1993) and Regulations promulgated there under (OHSA).

Hazard

Means a source of or exposure to danger (source which may cause injury or damage to persons,
property.

Risk

Means the probability or likelihood that a hazard can result in injury or damage.

Principal Contractor

Means an employer appointed by the client to perform construction work.

Hazardous Chemical Substance (HCS)

Means any toxic, harmful, corrosive, irritant or asphyxiant substance, or a mixture or substances for
which an occupational exposure limit is prescribed, or an occupational exposure limit is not
prescribed, but which creates a hazard to health.

Construction Plant (TEM)

Encompasses all types of plant including but not limiting to, cranes, piling frames, boring machines,

excavators, dewatering equipment and road vehicles with or without lifting equipment.
Contractor
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Means an employer who performs construction work.
3.12 Health and Safety Program

Encompasses the Contractor safety planning spreadsheet.
3.13 Health and Safety Plan (HSP)

Means a site, activity or project specific documented plan in accordance with the client's health and
safety specification.

3.14 Health and Safety File
Means a file, or other record containing the information in writing required by these Regulations.

4. RESPONSIBILITIES

41 Notification of Intention to Commence Construction Work

A Contractor who intends to carry out any construction work, must at least 7 days before that work
is to be carried out notify the provincial director in writing, if the intended construction work will—

a) Include excavation work;

b) Include working at a height where there is risk of falling;

¢) Include the demolition of a structure; or

d) Include the use of explosives to perform construction work.

(A Contractor who intends to carry out construction work that involves construction of a single
storey dwelling for a client, who is going to reside in such dwelling upon completion, must at least 7
days before that work is to be carried out notify the provincial director in writing)

4.2 Duties of Principal Contractor and Contractor
1. A Principal Contractor must —

(a) provide and demonstrate to the client a suitable, sufficiently documented and coherent site
specific health and safety plan, based on the client's documented health and safety
specifications, which plan must be applied from the date of commencement of and for the
duration of the construction work and which must be reviewed and updated by the Principal
Contractor as work progresses;

(b) open and keep on site a health and safety file, which must include all documentation required
in terms of the Act and these Regulations, which must be made available on request to an
inspector, the client, the client’s agent or a Contractor; and

(c) on appointing any other Contractor, in order to ensure compliance with the provisions of the
Act:

(i) provide Contractors who are tendering to perform construction work for the Principal
Contractor, with the relevant sections of the health and safety specifications pertaining
to the construction work which has to be performed;

(i) ensure that potential Contractors submitting tenders have made sufficient provision for
health and safety measures during the construction process;

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2

C1.5-5



CONTRACT No SCM/MQH/19/2024
Portion 2: Contract

@g& MOHOKARE

Part C1: Agreements and Contract Data &y
Part C1.5: Health and Safety Specifications by Employer

(d)

(e)

U]

(9)

(i) ensure that no Contractor is appointed to perform construction work unless the Principal
Contractor is reasonably satisfied that the Contractor that he or she intends to appoint,
has the necessary competencies and resources to perform the construction work safely;

(iv)  ensure prior to work commencing on the site that every Contractor is registered and in
good standing with the compensation fund or with a licensed compensation insurer as
contemplated in the Compensation for Occupational Injuries and Diseases Act, 1993;

(v) appoint each Contractor in writing for the part of the project on the construction site;

(vi  take reasonable steps to ensure that each Contractor's health and safety plan is
implemented and maintained on the construction site;

(vii)  ensure that the periodic site audits and document verification are conducted at intervals
mutually agreed upon between the Principal Contractor and any Contractor, but at least
once every 30 days;

(viii)  stop any Contractor from executing construction work which is not in accordance with
the client’s health and safety specifications and the Principal Contractor's health and
safety plan for the site or which poses a threat to the health and safety of persons;

(ix)  where changes are brought about to the design and construction, make available
sufficient health and safety information and appropriate resources to the Contractor to
execute the work safely; and

(x)  discuss and negotiate with the Contractor the contents of the health and safety plan,
and must thereafter finally approve that plan for implementation;

ensure that a copy of his or her health and safety plan, as well as the Contractor's health and
safety plan , is available on request to an employee, an inspector, a Contractor, the client or
the client's agent;

hand over a consolidated health and safety file to the client upon completion of the
construction work and must, in addition to the documentation ,include a record of all drawings,
designs, materials used and other similar information concerning the completed structure;

in addition to the documentation required in the health and safety file) , include and make
available a comprehensive and updated list of all the Contractors on site accountable to the
Principal Contractor, the agreements between the parties and the type of work being done;
and

Ensure that all his or her employees have a valid medical certificate of fitness specific to the
construction work to be performed and issued by an occupational health practitioner.

2. A Contractor must prior to performing any construction work -

a)

b)

d)

e

provide and demonstrate to the Principal Contractor a suitable and sufficiently documented
health and safety plan, based on the relevant sections of the client's health and safety
specification and provided by the Principal Contractor), which plan must be applied from the
date of commencement of and for the duration of the construction work and which must be
reviewed and updated by the Contractor as work progresses;

open and keep on site a health and safety file, which must include all documentation required
in terms of the Act and these Regulations, and which must be made available on request to an
inspector, the client, the client’s agent or the Principal Contractor;

before appointing another Contractor to perform construction work be reasonably satisfied that
the Contractor that he or she intends to appoint has the necessary competencies and
resources to perform the construction work safely;

co-operate with the Principal Contractor as far as is necessary to enable each of them to
comply with the provisions of the Act; and

as far as is reasonably practicable, promptly provide the Principal Contractor with any
information which might affect the health and safety of any person at work carrying out
construction work on the site, any person who might be affected by the work of such a person
at work, or which might justify a review of the health and safety plan.

Contractor
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43

4.4

4.5

4.6

4.7

3. Where a Contractor appoints another Contractor to perform construction work, that apply to the

Principal Contractor apply to the Contractor as if he or she were the Principal Contractor.

a) A Contractor must take reasonable steps to ensure co-operation between all Contractors
appointed by the Principal Contractor to enable each of those Contractors to comply with
these Regulations.

b) No Contractor may allow or permit any employee or person to enter any site, unless that
employee or person has undergone health and safety induction training pertaining to the
hazards prevalent on the site at the time of entry.

¢) A Contractor must ensure that all visitors to a construction site undergo health and safety
induction pertaining to the hazards prevalent on the site and must ensure that such visitors
have the necessary personal protective equipment.

d) A Contractor must at all times keep on his or her construction site records of the health and
safety induction training, and such records must be made available on request to an
inspector, the client, the client’s agent or the Principal Contractor;.

e) A Contractor must ensure that all his or her employees have a valid medical certificate of
fithness specific to the construction work to be performed and issued by an occupational health
practitioner.

Safety Officer Appointment

The appointment of a full-time safety officer is optional, however it is compulsory to provide the
name and CV of your elected part-time safety officer to the CLIENT prior work commencing on site.
The safety officers shall be tasked with monthly inspections of the site, the results of which shall be
forwarded to the CLIENT or his appointed representative.

Risk Assessment Competent Person

The Contractor shall appoint a competent person in writing at commencement of the project to
control the risk assessment process on site.

Competency for Principal Contractor / Contractor S Responsible Persons

The Contractor shall ensure that all management personnel (responsible for health and safety)
shall undergo a half-day Health and Safety Management Course, which is to be arranged and
conducted by the CLIENT prior to commencement of activities on site.

Health and Safety Plan

The Contractor shall provide to the CLIENT, a Health and Safety Plan in accordance with this
Specification. The Health and Safety Plan shall be submitted for approval to the CLIENT before
work commences on site.

Health and Safety Representatives

The Contractor shall ensure at least one (1) Health and Safety Representative be nominated,
elected and trained to carry out his / her functions in his / her area of responsibility. This shall also
be required in areas where less than fifty (50) employees are engaged in activity. The Contractor
shall ensure employees elected shall be designated in writing for a specific area and period of time.

Contractor
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7.2

7.3

The designated persons shall be required to conduct monthly inspections within their area of
responsibility, the records must be kept for CLIENT auditing purposes and that deviations recorded
are reported to the responsible supervisor within the designated person’s area so that appropriate
action can be taken.

The designated person/s shall be permitted to participate in the Joint Health and Safety Committee
Meetings.

OBJECTIVES AND TARGETS

The Principal Contractor / Contractor shall include in the Health and Safety Plan the Principal
Contractor/Contactors objectives and targets for the project.

The Principal Contractor / Contractor shall define in the Health and Safely Plan, the method of

planning to be used on the project and the procedures to be adhered to. The Principal Contractor /
Contractor shall be required to utilize the NOSA Construction Kit as a minimum on the project.

IMPLEMENTATION OF THE OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION

The Contractor shall ensure that the CLIENT Health and Safety Specification is implemented on
the project through the Principal Contractor / Contractor S Health and Safety Plan which must be
submitted to the CLIENT for approval prior work commencing on site.

APPLICATION OF THE HEALTH AND SAFETY SPECIFICATION

Compensation of Occupational Injuries and Diseases Act, Act No. 130 of 1993 (COIDA)

The Contractor shall ensure a letter of good standing will be provided to the CLIENT prior to work
commencing on site for reference purposes as proof of good standing.

The Contractor shall ensure all other Principal Contractor / Contractor S appointed also complies
with the above requirements defined in the COIDA.

Occupational Health and Safety Policy

The Contractor Health and Safety Policy are to be attached to the Health and Safety Plan for
review by the CLIENT.

Risk Assessment

1. A Contractor must, before the commencement of any construction work and during such
construction work, have risk assessments performed by a competent person appointed in
writing, which risk assessments form part of the health and safety plan to be applied on the
site, and must include —

(a)  the identification of the risks and hazards to which persons may be exposed to;

(b)  an analysis and evaluation of the risks and hazards identified based on a documented
method;

(¢c)  a documented plan and applicable safe work procedures to mitigate, reduce or control
the risks and hazards that have been identified;

(d)  a monitoring plan; and

(e)  Areview plan.
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follows,

7.4

A Contractor must ensure that as far as is reasonably practicable, ergonomic related hazards
are analyzed, evaluated and addressed in a risk assessment.

A Contractor must ensure that all employees under his or her control are informed, instructed
and trained by a competent person regarding any hazard and the related work procedures and
or control measures before any work commences, and thereafter at the times determined in
the risk assessment monitoring and review plan of the relevant site.

A Principal Contractor must ensure that all Contractors are informed regarding any hazard that
is stipulated in the risk assessment before any work commences, and thereafter at the times
that may be determined in the risk assessment monitoring and review plan of the relevant site.

A Contractor must consult with the health and safety committee or, if no health and safety
committee exists, with a representative trade union or representative group of employees, on
the monitoring and review of the risk assessments of the relevant site.

A Contractor must ensure that copies of the risk assessments of the relevant site are available
on site for inspection by an inspector, the client, the client's agent, any Contractor, any
employee, a representative trade union, a health and safety representative or any member of
the health and safety committee.

A Contractor must review the relevant risk assessment —
a) Where changes are effected to the design and or construction that result in a change to

the risk profile; or
b) When an incident has occurred.

All Risk Assessments conducted on site must be forwarded to the CLIENT for approval.

The Contractor must ensure that training forms part of the risk assessment process and proof of
training attendance is made available to the CLIENT upon request.

The Contractor shall ensure a risk assessment team be established comprising members as

but not limited to:

Health and Safety Representative(s).

Health and Safety Committee Member(s).

Management Representative / Principal Contractor / Contractor
Person with skill / knowledge of task to be performed.

Method Statements and Safe Work Procedures must form part of the Risk Assessment Process.

Health and Safety Committee

The Contractor shall convene a health and safety committee meeting monthly. All members
required to be in attendance shall be notified of such meeting by means of a formal agenda which
must be made available to the CLIENT upon request.

The Contractor shall ensure an attendance register and minutes are kept for auditing purposes by
the CLIENT. A copy of all minutes must be forwarded to the CLIENT monthly.

Contractor
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7.5

7.51

7.5.2

7.5.3

754

7.6

7.6.1

Health and Safety Training

Training of personnel is a legal requirement and a necessity and is required of the Contractor to
provide to the CLIENT a training Matrix which must be included in the Health and Safety Plan to be
submitted prior work commencing on site.

Training should include the following but is not limited to:
Induction Training

Induction training must be attended by all Principal Contractor / Contractor with the CLIENT which
shall be separate to the Principal Contractor / Contractor own induction training requirement. The
Contractor must keep records of all attendees to the induction and provide records of the same
during the CLIENT site audits.

Awareness Training (Toolbox Talks)

Weekly awareness training must be conducted and records of these must be made available to the
CLIENT upon request.

Competency

Training identified through the Risk Assessment Process and conducted through this process shall
be kept on file as proof of competency and training and must be made available to the CLIENT
upon request. (This shall include operator accordance training and assessments)

First Aid and Health & Safety Representative Training

Principal Contractor / Contractor shall provide proof of competency of all Health and Safety
Representatives elected and designated, including first aiders to the CLIENT, which must be
available on site for auditing purposes.

General Record Keeping

The Contractor must ensure that all the Health and Safety records, required by both the
Occupational Health and Safety Act, 85 of 1993 and Regulations are kept for reference purposes
and auditing by the CLIENT.

Further to the requirements set out above, the Contractor must also maintain records that may be
defined through the risk assessment process, for auditing purposes.

In accordance with the requirements set out in the Construction Regulations 2003 and the
requirement set out in the CLIENT Specification the Contractor must ensure a copy of all Health
and Safety records generated during the course of construction, are handed over to the CLIENT
upon completion of construction.

Statistics

The Contractor must ensure injury and incident records (Near Hits, First Aid, Medical cases,
Disabling Lost Time Incidents), training etc. referred to above are kept on site and submitted
monthly to the CLIENT. All documents shall be made available to the CLIENT for inspection
including the Department of Labour’s Inspectors as required by the Occupational Health and Safety
Act, 85 of 1993.
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7.7

7.8

7.9

7.91

The statistics formula as listed below shall be adhered to during construction:

DIFR (Disabling Injury Frequency Rate) DI's x 1 000 000
Man-hours

DISR (Disabling Injury Severity Rate) Days Lost x 1 000
Man-hours

General Inspection, Monitoring and Reporting

The Principal Contractor / Contractor shall comply with the requirements set out by the CLIENT.
The Principal Contractor / Contractor must provide to the CLIENT a safety management action plan
upon which the dates of inspections and training and awareness will be entered, conducted and
monitored.

The Principal Contractor / Contractor shall keep all records of inspections and investigations
undertaken during the contract for the specified legal period as defined in the OHSA and
Regulations.

Internal Audits

Internal audits shall be conducted a minimum once per month by the CLIENT or client’s appointed
Safety Manager / Officer.

The Results shall be tabled and discussed at the Joint Health and Safety Committee meetings. The
Contractor must also conduct its own internal audits, the results of which must be submitted to the
CLIENT monthly.

Incentives

Incentive schemes are left to the discretion of the Principal Contractor / Contractor.
Penalties

Non-compliance with the CLIENT safety specifications will result in work stoppages and possible
expulsion from site until the problem has been remedied. Costs will be borne by the Principal
Contractor / Contractor.

Emergency Procedures

The Contractor must make available to the CLIENT a detailed Emergency Plan to tie into the
evacuation plan already in place on the CLIENTS premises.

First Aid Box and Contents

The Contractor must ensure that all working areas are adequately provided with first aid attendants
whether there are fifty (50) employees or less engaged on the contract. The First Aid attendant
must be trained in accordance with the requirements set out in the OHSA with a recognized and
accredited service provider as defined above.

The Contractor must ensure that the first aid box is adequately at all times and is accessible to all.

The CLIENT shall inspect the contents of the first aid box and dressing record from time to time.
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7.1

712

713

Accident and Incident Reporting and Investigation

Should an accident or incident occur the Contractor shall conduct an investigation into the incident.
The Contractor must ensure that a competent person be appointed in writing to conduct the said
investigation. The procedure to be followed must be in accordance with the OHSA requirement on
the Annexure 1 — Recording and Investigation of Incident form.

The Contractor shall ensure that the results of all investigations are communicated to the
employees engaged through incident recall and prescribed meetings. The Contractor must ensure
that the investigations are kept for record purposes in accordance with the prescribed requirements
set out in the OHSA.

Should there be an incident, the CLIENT must be notified within 24-hours, of the occurrence. The
CLIENT reserves the right to participate in all investigations into accidents or incidents.

Hazards and Potentially Hazardous Situations

The Contractor shall ensure that all other Principal Contractor / Contractor S are warned of
hazardous or potentially hazardous situations, which may prevent them from effectively performing
their duties, which includes the placement of adequate warning signs.

Personal Protective Equipment and Clothing

The Contractor shall comply with OHSA requirements to provide PPE.

The Contractor shall through the RISK ASSESSMENT PROCESS identify the specific PPE needs
per activity and then issue the PPE accordingly. (Reference to the OHSA General Safety

Regulation 2 — Employer to provide Personal Protective Equipment).

Should PPE be lost or stolen, then the employee will be issued with a new set of PPE by the
Principal Contractor / Contractor.

The Contractor must ensure adequate training in the use of PPE is provided to all employees, and
proof of training shall be kept at the office for auditing purposes.

Overalls and hardhats shall be identifiable. (Contractor different from the Principal Contractor /
Contractor’s).

PPE must be provided to visitors as well.

Safety Signage

The Contractor must assess the Health and Safety Signage requirements in conjunction with the
RISK ASSESSMENT PROCESS’s conducted and place the signage at strategic positions on the

site works accordingly.

The Contractor shall also maintain the signage to ensure its effectiveness at all times and under all
conditions. Signage, which cannot be repaired, must be replaced.

Permits
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e The Contractor shall ensure that access to site works is restricted to construction personnel.

o All attempts must be made to restrict spectator access.

e Access to the site shall be by the CLIENTS authorization on the prescribed form. (Permits and
ID cards shall be issued by the client)

e Special permits for hot work and isolation permits shall be applied for to the CLIENT
representative prior to commencing with the activity.

Contractors and Suppliers

The Principal Contractor shall enter into an Agreement with Mandatory in terms of Section 37(2) of
the Occupational Health and Safety Act, 85 of 1993, with the CLIENT and all other Contractor’s
appointed by the Principal Contractor.

The Contractor shall also be required to appoint its Contractor’'s in accordance with Construction
Regulation 5(3) (b).

The Principal Contractor must ensure all other Contractor S is issued with the CLIENT Safety
Specification where reasonably practicable. The Principal Contractor shall assist and ensure
Contractor S engaged comply with all of these requirements and adhere to the requirements set
out in the OHSA.

Principal Contractor / Contractor will be stopped from working in the event of unsafe conditions and
activities being observed.

HEALTH AND SAFETY IN PRACTICE

MANAGEMENT AND SUPERVISION OF CONSTRUCTION WORK

1) A Principal Contractor must in writing appoint one full-time competent person as the
construction manager with the duty of managing all the construction work on a single site,
including the duty of ensuring occupational health and safety compliance, and in the absence
of the construction manager an alternate must be appointed by the Principal Contractor.

2) A Principal Contractor must upon having considered the size of the project, in writing appoint
one or more assistant construction managers for different sections thereof: Provided that the
designation of any such person does not relieve the construction manager of any personal
accountability for failing in his or her management duties in terms of this regulation.

3) Where the construction manager has not appointed assistant construction managers as
contemplated in subregulation (2), or, in the opinion of an inspector, a sufficient number of such
assistant construction managers have not been appointed, that inspector must direct the
construction manager in writing to appoint the number of assistant construction managers
indicated by the inspector, and those assistant construction managers must be regarded as
having been appointed under subregulation (2).

4) No construction manager appointed under subregulation (1) may manage any construction
work on or in any construction site other than the site in respect of which he or she has been
appointed.

5) A Contractor must, after consultation with the client and having considered the size of the
project, the degree of danger likely to be encountered or the accumulation of hazards or risks
on the site, appoint a full-time or part-time construction health and safety officer in writing to
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6)

7)

8)

9)

assist in the control of all health and safety related aspects on the site: Provided that, where
the question arises as to whether a construction health and safety officer is necessary, the
decision of an inspector is decisive.

No Contractor may appoint a construction health and safety officer to assist in the control of
health and safety related aspects on the site unless he or she is reasonably satisfied that the
construction health and safety officer that he or she intends to appoint is registered with a
statutory body approved by the Chief Inspector and has necessary competencies and
resources to assist the Contractor

A construction manager must in writing appoint construction supervisors responsible for
construction activities and ensuring occupational health and safety compliance on the
construction site.

A Contractor must, upon having considered the size of the project, in writing appoint one or
more competent employees for different sections thereof to assist the construction supervisor
contemplated in subregulation (7), and every such employee has, to the extent clearly defined
by the Contractor in the letter of appointment, the same duties as the construction supervisor:
Provided that the designation of any such employee does not relieve the construction
supervisor of any personal accountability for failing in his or her supervisory duties in terms of
this regulation.

Where the Contractor has not appointed an employee as contemplated in subregulation (8), or,
in the opinion of an inspector, a sufficient number of such employees have not been appointed,
that inspector must instruct the employer to appoint the number of employees indicated by the
inspector, and those employees must be regarded as having been appointed under
subregulation (8).

10) No construction supervisor appointed under subregulation (7) may supervise any construction

work on or in any construction site other than the site in respect of which he or she has been
appointed: Provided that if a sufficient number of competent employees have been
appropriately designated under subregulation (7) on all the relevant construction sites, the
appointed construction supervisor may supervise more than one site.

Excavations

1)
(@)
(b)

A Contractor must —

Ensure that all excavation work is carried out under the supervision of a competent person
who has been appointed in writing for that purpose; and

Evaluate, as far as is reasonably practicable, the stability of the ground before excavation
work begins.

2) A Contractor who performs excavation work-

(@)

(b)

must take reasonable and sufficient steps in order to prevent, as far as is reasonably

practicable, any person from being buried or trapped by a fall or dislodgement of material in an

excavation;

may not require or permit any person to work in an excavation which has not been adequately

shored or braced: Provided that shoring and bracing may not be necessary where—

()  the sides of the excavation are sloped to at least the maximum angle of repose measured
relative to the horizontal plane; or

(i)  such an excavation is in stable material: Provided that—
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(aa) permission has been given in writing by the appointed competent person upon evaluation
by him or her of the site conditions; and

(bb) where any uncertainty pertaining to the stability of the soil still exists, the decision from a
professional engineer or a professional technologist competent in excavations is decisive
and such a decision must be noted in writing and signed by both the competent person
and the professional engineer or technologist, as the case may be;

(c) must take steps to ensure that the shoring or bracing contemplated in paragraph (b) is

designed  and constructed in a manner that renders it strong enough to support the sides of the

excavation in question;

(d) must ensure that no load, material, plant or equipment is placed or moved near the edge of
any excavation where it may cause its collapse and consequently endangers the safety of any
person, unless precautions such as the provision of sufficient and suitable shoring or bracing
are taken to prevent the sides from collapsing;

(e) must ensure that where the stability of an adjoining building, structure or road is likely to be
affected by the making of an excavation, steps are taken to ensure the stability of such

building, structure or road and the safety of persons;

() must cause convenient and safe means of access to be provided to every excavation in which
persons are required to work, and such access may not be further than six meters from the
point where any worker within the excavation is working;

(99 must ascertain, as far as is reasonably practicable, the location and nature of electricity, water,
gas or other similar services which may in any way be affected by the work to be performed,
and must before the commencement of excavation work that may affect any such service,

take the steps that are necessary to render the circumstances safe for all persons involved;

(h) must ensure that every excavation, including all bracing and shoring, is inspected—

(i)  daily, prior to the commencement of each shift;
(i) after every blasting operation;

(iii) after an unexpected fall of ground;

(iv) after damage to supports; and

(v) after rain,

by the competent person), in order to ensure the safety of the excavation and of persons, and
those results must be recorded in a register kept on site and made available on request to an
inspector, the client, the client's agent, any other Contractor or any employee;

() must cause every excavation which is accessible to the public or which is adjacent to public
roads or thoroughfares, or whereby the safety of persons may be endangered, to be—

() adequately protected by a barrier or fence of at least one metre in height and as close to
the excavation as is practicable; and

(i) provided with warning illuminates or any other clearly visible boundary indicators at night
or when visibility is poor, or have resort to any other suitable and sufficient precautionary
measure where subparagraphs (i) and (ii) are not practicable;

() must ensure that all precautionary measures stipulated for confined spaces as determined in
the General Safety Regulations, 2003, are complied with by any person entering any
excavation;
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(k) must, where the excavation work involves the use of explosives, appoint a competent person in
the use of explosives for excavation, and must ensure that a method statement is developed by
that person in accordance with the applicable explosives legislation; and

() Must cause warning signs to be positioned next to an excavation within which or where persons
are working or carrying out inspections or tests.

Demolition

1) A Contractor must appoint a competent person in writing to supervise and control all demolition
work on site.

2) A Contractor must ensure that before any demolition work is carried out, and in order to
ascertain the method of demolition to be used, a detailed structural engineering survey of the
structure to be demolished is carried out by a competent person and that a method statement
on the procedure to be followed in demolishing the structure is developed by that person.

3) During a demolition, the competent person must check the structural integrity of the structure at
intervals determined in the method statement, in order to avoid any premature collapses.

4) A Contractor who performs demolition work must—

(@)

(b)
(c)
(d)

(e)

(f)
9
(h)

With regard to a structure being demolished, take steps to ensure that—

()  no floor, roof or other part of the structure is overloaded with debris or material in a
manner which would render it unsafe;

(i) all reasonably practicable precautions are taken to avoid the danger of the structure
collapsing when any part of the framing of a framed or partly framed building is
removed, or when reinforced concrete is cut; and

(i) precautions are taken in the form of adequate shoring or other means that may be
necessary to prevent the accidental collapse of any part of the structure or adjoining
structure;

ensure that no person works under overhanging material or a structure which has not been
adequately supported, shored or braced;

ensure that any support, shoring or bracing contemplated in paragraph (b), is designed and
constructed so that it is strong enough to support the overhanging material;

where the stability of an adjoining building, structure or road is likely to be affected by
demolition work on a structure, take steps to ensure the stability of such structure or road
and the safety of persons;

ascertain as far as is reasonably practicable the location and nature of electricity, water,
gas or other similar services which may in any way be affected by the work to be
performed, and must before the commencement of demolition work that may affect any
such service, take the steps that are necessary to render circumstances safe for all
persons involved;

cause every stairwell used and every floor where work is being performed in a building
being demolished, to be adequately illuminated by either natural or artificial means;

cause convenient and safe means of access to be provided to every part of the demolition
site in which persons are required to work; and

erect a catch platform or net above an entrance or passageway or above a place where
persons work or pass under, or fence off the danger area if work is being performed above
such entrance, passageway, or place so as to ensure that all persons are kept safe where
there is a danger or possibility of persons being struck by falling objects.
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5) A Contractor must ensure that no material is dropped to any point, which falls outside the
exterior walls of the structure, unless the area is effectively protected.

6) No person may dispose of waste and debris from a high place by a chute unless the chute—

(a) is adequately constructed and rigidly fastened;

(b) if inclined at an angle of more than 45 degrees to the horizontal, is enclosed on its four
sides;

(c) if of the open type, is inclined at an angle of less than 45 degrees to the horizontal;

(d) where necessary, is fitted with a gate at the bottom end to control the flow of material; and

(e) Discharges into a container or an enclosed area surrounded by barriers.

A Contractor must ensure that every chute used to dispose of rubble is designed in such a manner
that rubble does not free-fall and that the chute is strong enough to withstand the force of the
debris travelling along the chute.

A Contractor must ensure that no equipment is used on floors or working surfaces, unless such
floors or surfaces are of sufficient strength to support the imposed loads.

Where a risk assessment indicates the presence of asbestos, a Contractor must ensure that all
asbestos related work is conducted in accordance with the Asbestos Regulations, 2001,
promulgated by Government Notice No. R. 155 of 10 February 2002.

Where a risk assessment indicates the presence of lead, a Contractor must ensure that all lead
related work is conducted in accordance with the Lead Regulations, 2001, promulgated by
Government Notice No. R.236 of 28 February 2002.

Where the demolition work involves the use of explosives, a method statement must be developed
in accordance with the applicable explosives legislation, by an appointed person who is competent
in the use of explosives for demolition work and all persons involved in the demolition works must
adhere to demolition procedures issued by the appointed person. A Contractor must ensure that all
waste and debris are as soon as reasonably practicable removed and disposed of from the site in
accordance with the applicable legislation

Explosives and Blasting

The Principal Contractor shall ensure where blasting is required with the use of explosives, which
it's in compliance with the Explosives Regulations.

The Principal Contractor must ensure that all work carried out in under the supervision of a
competent person as defined in the Explosives Regulations which requires the competent person
to have sufficient training and experience in and knowledge of, the health and safety aspects of
explosives deemed appropriate by the National Explosives Council or any other organization
approved by the chief inspector of occupational health and safety.

The Principal Contractor must ensure a detailed blasting plan; emergency plan and site layout plan
is submitted for approval to the CLIENT.

Stacking of Materials and Housekeeping

A Contractor must, in addition to compliance with the provisions for the stacking of articles in the
General Safety Regulations, 2003, ensure that—

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2

C1.5-17



CONTRACT No SCM/MQH/19/2024
Portion 2: Contract

@g& MOHOKARE

Part C1: Agreements and Contract Data &y
Part C1.5: Health and Safety Specifications by Employer

8.5

8.5.1

(a) a competent person is appointed in writing with the duty of supervising all stacking and
storage on a construction site;

(b) adequate storage areas are provided;

(c) there are demarcated storage areas; and

Storage areas are kept neat and under control.

Housekeeping must also be maintained at all times as this will be inspected and evaluated by the
CLIENT during monthly audits.

Hazardous Chemical Substances

The Contractor must ensure the necessary training and information regarding the use and storage
of HCS is provided to all personnel, and that the use and storage of HCS is carried out as
prescribed by the HCS Regulations.

Furthermore, the Contractor must ensure that all chemicals brought to site have a Material Safety
Data Sheet (MSDS) and the users are made aware of the Occupational hazards and precautions
that need to be taken when using the chemical.

The First Aider must also be made aware of the MSDS and how to treat HCS incidents
appropriately.

Access to all HCS records shall be afforded to the CLIENT at all times.
Fuel / Diesel

e Bulk storage areas must be demarcated, secured and sign posted with the relevant warning
pictograms.

e Bulk storage areas must be adequately bunded to ensure containment of 110% of the stored

product.

Re-fuelling must be conducted in designated re-fuelling areas only.

Spill-kits must be available at all times in these designated areas.

The surface of the bunded areas and walls must be of impermeable material.

The bunded area must be sloped towards a collection pit.

A contactor must, in addition to compliance with the provisions for the use and storage of flammable
liquids in the General Safety Regulations, 2003, ensure that—

(a)  where flammable liquids are being used, applied or stored at the workplace concerned, it is
done in a manner that does not cause a fire or explosion hazard, and that the workplace is
effectively ventilated;

(b))  no person smokes in any place in which flammable liquid is used or stored, and the
Contractor must affix a suitable and conspicuous notice at all entrances to any such areas
prohibiting such smoking;

(¢c) an adequate amount of efficient fire-fighting equipment is installed in suitable locations
around the flammabile liquids store with the recognized symbolic signs;

(d)  only the quantity of flammable liquid needed for work on one day is taken out of the store for
use;
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(e)  all containers holding flammable liquids are kept tightly closed when not in actual use and,
after their contents have been used up, are removed from the construction site and safely
disposed of;

(f where flammabile liquids are decanted, the metal containers are bonded and earthed; and
No flammable material, including cotton waste, paper, cleaning rags or similar material is
stored together with flammable liquids.

Asbestos

The Contractor must ensure the provincial director be notified prior to commencement of working
with asbestos on this Project, and proof of such notification must be forwarded to the CLIENT for
record purposes.

The Principal Contractor must also ensure that all personnel and Contractor comply with the
requirements of the Asbestos Regulations and that where work is to be done with Asbestos, only
an approved asbestos Contractor is used.

The CLIENT will conduct ad hoc inspections to verify compliance in this regard.
Plant and Machinery
Construction Plant

e All plant must comply with the OHS Act requirements in relation to operation and maintenance

thereof.

Records of service and maintenance of the vehicles must be of a high standard at all times.

All plant shall subject to design be fitted with back-up alarms and audible indicating devices.

The Contractor shall ensure that all construction plants moving parts are adequately protected.

Pre-start inspections shall be conducted on all motorized equipment daily, deviations of such

inspections shall be recorded.

e Construction plant identified for use shall be operated by a trained and authorized operator
only.

e All construction plant shall be operated under the direct supervision of a person competent to
identify potential hazards in the work he is conducting.

e Work involving the use of construction plant shall be conducted in accordance with an approved
Risk Assessment.

e The Contractor shall ensure all operators are equipped with the necessary PPE namely; safety
shoes, overall, safety glasses, and gloves.

¢ All Plant shall be fitted with an extinguisher where practicable.

o Washing shall be conducted in the designated washing areas.

The Contractor shall ensure the all equipment moving to and from site is adequately secured, and
that all Principal Contractor / Contractor S abide by this requirement.

The Contractor must provide proof of medical and psychological fithess including training of all
operators engaged in the construction activity.

A Contractor must, in addition to compliance with the Electrical Installation Regulations, 2009, and
the Electrical Machinery Regulations, 1988, promulgated by Government Notice No. R. 1593 of 12
August 1988, ensure that—
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(a)  before construction commences and during the progress thereof, adequate steps are taken to
ascertain the presence of and guard against danger to workers from any electrical cable or
apparatus which is under, over or on the site;

(b)  all parts of electrical installations and machinery are of adequate strength to withstand the
working conditions on construction sites;

(c)  the control of all temporary electrical installations on the construction site is designated to a
competent person who has been appointed in writing for that purpose;

(d)  all temporary electrical installations used by the Contractor are inspected at least once a
week by a competent person and the inspection findings are recorded in a register kept on
the construction site; and

All electrical machinery is inspected by the authorized operator or user on a daily basis using a
relevant checklist prior to use and the inspection findings are recorded in a register kept on the
construction site.

Transport of Personnel

Should it be necessary for the Contractor to transport their personnel to site, only safe vehicular
transport must be provided. This shall include proper seating, side restraints and cover.

No personnel shall be permitted to travel on any plant or equipment on the site works.

Road safety principles shall be adhered to on and off site.

Vessels under Pressure (VuP) or Gas Bottles

The Contractor shall ensure they comply at all times with the requirements of Vessels under
Pressure Regulations, with specific reference to the following:

e Ensuring all Equipment owned and hired-in Vessels under pressure, comply with the 36-month

pressure vessel inspection, and a certificate of testing is available on site for inspection by the

CLIENT.

Ensuring that all personnel who shall use this equipment are competent and trained.

Ensuring the users of this equipment are issued with the required PPE.

Ensuring the area is adequately identified as a noise area and warnings are posted.

Ensuring daily pre-start inspections are carried out on all the equipment and the findings

recorded.

Ensuring the correct fire prevention and fighting equipment is available at all times.

¢ Noise levels where possible shall be kept within reasonable operating norms.

o Ensure proper use and storage of gas during construction which may include trolleys upon
which bottles are moved and chains to prevent bottles falling over.

The inspection of these activities will be included in the Client's monthly safety audits.
Fire Equipment
The Contractor shall ensure that all fire equipment to be used on site comply with the following:

e Extinguishers shall be placed in positions to ensure fast and easy access is maintained at all
times.

e Placement of all extinguishers shall be depicted with the required pictograms.

o Extinguishers shall be serviced once annually, and after discharge or visible signs of
depressurization.
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The Contractor shall ensure all employees are adequately trained in the safe use of the
extinguishers and proof of training is kept on site for inspection by the CLIENT.

The Contractor shall ensure a person is appointed to inspect the extinguishers on a monthly
basis and the results of which are to be entered into a register designed for that purpose.

A Contractor must, in addition to compliance with the Environmental Regulations for Workplaces,
1987, ensure that—

(a) all appropriate measures are taken to avoid the risk of fire;

(b) sufficient and suitable storage is provided for flammable liquids, solids and gases;

(c) smoking is prohibited and notices in this regard are prominently displayed in all places
containing readily combustible or flammable materials;

(d) in confined spaces and other places in which flammable gases, vapours or dust can cause
danger—

(i) only suitably protected electrical installations and equipment, including portable
lights, are used;

(i) there are no flames or similar means of ignition;

(i) there are conspicuous notices prohibiting smoking;

(iv) oily rags, waste and other substances liable to ignite are without delay removed to
a safe place; and

(v) adequate ventilation is provided;

(e) combustible materials do not accumulate on the construction site;

) welding, flame cutting and other hot work are done only after appropriate precautions have
been taken to reduce the risk of fire;

(9) suitable and sufficient fire-extinguishing equipment is placed at strategic locations or as
may be recommended by the Fire Chief or local authority concerned, and that such
equipment is maintained in a good working order;

(h) the fire equipment contemplated in paragraph (g) is inspected by a competent person, who
has been appointed in writing for that purpose, in the manner indicated by the
manufacturer thereof;

(i) a sufficient number of workers are trained in the use of fire- extinguishing equipment;

G) where appropriate, suitable visual signs are provided to clearly indicate the escape routes
in the case of a fire;

(k) the means of escape is kept clear at all times;

() there is an effective evacuation plan providing for all—

(i) persons to be evacuated speedily without panic;
(i) persons to be accounted for; and
(i) plant and processes to be shut down; and
(m) A siren is installed and sounded in the event of a fire.
8.7.5 Hired Plant and Machinery

The Contractor shall ensure the following criteria are adhered to when considering hired plant and

machinery:
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e Hired plant must be checked for safety compliance prior to being accepted for use on site,
should a deviation be identified, the CLIENT reserves the right to order the removal of such
equipment from site.

e Should hired equipment be accompanied by an operator, The Contractor shall ensure that the
operator's competency be verified and the operator undergoes an induction training session.

e The Contractor shall ensure the operators of hired plant attend weekly toolbox talks in
conjunction with The Contractor site personnel.

e The Contractor shall ensure that all operators are equipped with the required PPE before
commencing work on site.

8.7.6 Scaffolding / Working at heights / false work / Formwork for Structures Fall
Protection

8.7.6.1 Fall Protection

1) A Contractor must—

(@)
(b)
(c)

designate a competent person to be responsible for the preparation of a fall protection
plan;

ensure that the fall protection plan contemplated in paragraph (a) is implemented,
amended where and when necessary and maintained as required; and

Take steps to ensure continued adherence to the fall protection plan.

2) A fall protection plan must include—

(@)
(b)
(c)
(d)
(e)

a risk assessment of all work carried out from a fall risk position and the procedures and
methods used to address all the risks identified per location;

the processes for the evaluation of the employees' medical fitness necessary to work at a
fall risk position and the records thereof;

a programme for the training of employees working from a fall risk position and the records
thereof;

the procedure addressing the inspection, testing and maintenance of all fall protection
equipment; and

A rescue plan detailing the necessary procedure, personnel and suitable equipment
required to affect a rescue of a person in the event of a fall incident to ensure that the
rescue procedure is implemented immediately following the incident.

3) A Contractor must ensure that a construction manager appointed is in possession of the most
recently updated version of the fall protection plan.

4) A Contractor must ensure that—

(@)

(b)
(c)

all unprotected openings in floors, edges, slabs, hatchways and stairways are adequately
guarded, fenced or barricaded or that similar means are used to safeguard any person
from falling through such openings;

no person is required to work in a fall risk position, unless such work is performed safely;
fall prevention and fall arrest equipment are—

(iy approved as suitable and of sufficient strength for the purpose for which they are
being used, having regard to the work being carried out and the load, including any
person, they are intended to bear; and
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8.7.6.2

8.7.6.3

(ii) securely attached to a structure or plant, and the structure or plant and the means of

attachment thereto are suitable and of sufficient strength and stability for the purpose
of safely supporting the equipment and any person who could fall; and

(d) Fall arrest equipment is used only where it is not reasonably practicable to use fall

prevention equipment.

5) Where roof work is being performed on a construction site, the Contractor must ensure that; in
addition to the requirements set out in sub-regulations (2) and (4), it is indicated in the fall
protection plan that—

(a)  the roof work has been properly planned;

(b)  the roof erectors are competent to carry out the work;

(c) no employee is permitted to work on roofs during inclement weather conditions or if any
conditions are hazardous to the health and safety of the employee;

(d)  all covers to openings and fragile material are of sufficient strength to withstand any
imposed loads;

(e)  suitable and sufficient platforms, coverings or other similar means of support have been
provided to be used in such a way that the weight of any person passing across or
working on or from fragile material is supported; and

(" Suitable and sufficient guard-rails, barriers and toe-boards or other similar means of
protection prevent, as far as is reasonably practicable, the fall of any person, material or
equipment.

Structures

1) A Contractor must ensure that-

(@)

(b)
(c)

all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new
or existing structure or any part thereof, which may become unstable or is in a temporary
state of weakness or instability due to the carrying out of construction work;

no structure or part of a structure is loaded in a manner which would render it unsafe; and
All drawings pertaining to the design of the relevant structure are kept on site and are
available on request to an inspector, other Contractors, the client and the client's agent or
employee.

2) An owner of a structure must ensure that—

(@)
(b)

(c)
(d)

inspections of that structure are carried out periodically by competent persons in order to
render the structure safe for continued use;

that the inspections contemplated in paragraph (a) are carried out at least once every six
months for the first two years and thereafter yearly;

the structure is maintained in such a manner that it remains safe for continued use;

The records of inspections and maintenance are kept and made available on request to
an inspector.

Temporary Works — Includes Formwork and support work

1) A Contractor must appoint a temporary works designer in writing to design, inspect and
approve the erected temporary works on site before use.
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2) A Contractor must ensure that all temporary works operations are carried out under the
supervision of a competent person who has been appointed in writing for that purpose.

3) A Contractor must ensure that—

4)

(@)

(b)

(d)
(e)
(f)

)

all temporary works structures are adequately erected, supported, braced and maintained
by a competent person so that they are capable of supporting all anticipated vertical and
lateral loads that may be applied to them, and that no loads are imposed onto the
structure that the structure is not designed to withstand;

all temporary works structures are done with close reference to the structural design
drawings, and where any uncertainty exists the structural designer should be consulted;
detailed activity specific drawings pertaining to the design of temporary works structures
are kept on the site and are available on request to an inspector, other Contractors, the
client, the client's agent or any employee;

all persons required to erect, move or dismantle temporary works structures are provided
with adequate training and instruction to perform those operations safely;

all equipment used in temporary works structure are carefully examined and checked for
suitability by a competent person, before being used;

all temporary works structures are inspected by a competent person immediately before,
during and after the placement of concrete, after inclement weather or any other imposed
load and at least on a daily basis until the temporary works structure has been removed
and the results have been recorded in a register and made available on site;

no person may cast concrete, until authorization in writing has been given by the
competent person contemplated in paragraph (a);

if, after erection, any temporary works structure is found to be damaged or weakened to
such a degree that its integrity is affected, it is safely removed or reinforced immediately;
adequate precautionary measures are taken in order to—

(i) secure any deck panels against displacement; and
(i) prevent any person from slipping on temporary works due to the application of
release agents;

as far as is reasonably practicable, the health of any person is not affected through the
use of solvents or oils or any other similar substances;

upon casting concrete, the temporary works structure is left in place until the concrete
has acquired sufficient strength to safely support its own weight and any imposed load,
and is not removed until authorization in writing has been given by the competent person
contemplated in paragraph (a);

The foundation conditions are suitable to withstand the loads caused by the temporary
works structure and any imposed load in accordance with the temporary works design.
provision is made for safe access by means of secured ladders or staircases for all work
to be carried out above the foundation bearing level;

a temporary works drawing or any other relevant document includes construction
sequences and methods statements;

the temporary works designer has been issued with the latest revision of any relevant
structural design drawing;

a temporary works design and drawing is used only for its intended purpose and for a
specific portion of a construction site; and

The temporary works drawings are approved by the temporary works designer before the
erection of any temporary works.

No Contractor may use a temporary works design and drawing for any works other than its
intended purpose.

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2

C1.5-24



CONTRACT No SCM/MQH/19/2024
Portion 2: Contract

@g& MOHOKARE

Part C1: Agreements and Contract Data &y
Part C1.5: Health and Safety Specifications by Employer

8.7.6.4

8.7.6.5

Scaffolding

A Contractor must appoint a competent person in writing who must ensure that all scaffolding work
operations are carried out under his or her supervision and that all scaffold erectors, team leaders
and inspectors are competent to carry out their work.

A Contractor using access scaffolding must ensure that such scaffolding, when in use, complies
with the safety standards incorporated for this purpose into these Regulations under section 44 of
the Act.

Suspended Platforms

1)

(2)
(@)
(b)

(c)

©)

(4)

(®)

A Contractor must appoint a competent person in writing who must ensure that all
suspended platforms work operations are carried out under his or her supervision and that
all suspended platform erectors, operators and inspectors are competent to carry out their
work.

No Contractor may use or permit the use of a suspended platform, unless—

the design, stability and construction thereof comply with the safety standards incorporated
for this purpose into these Regulations under section 44 of the Act;

he or she is in possession of a certificate of system design issued by a professional
engineer, certificated engineer or a professional technologist for the use of the suspended
platform system; and

he or she is, before the commencement of the work, in possession of an operational
compliance plan developed by a competent person based on the certificate of system design
contemplated in subparagraph (b) and applicable to the environment in which the system is
being used, which operational compliance plan must include proof of the—

(i) appointment of the competent person contemplated in subregulation (1);

(ii) competency of erectors, operators and inspectors;

(i) operational design calculations, which must comply with the requirements of the
system design certificate;

(iv)  performance test results;

(v) sketches indicating the completed system with the operational loading capacity of the
platform;

(vij  procedures for and records of inspections having been carried out; and

(vii)  Procedures for and records of maintenance work having been carried out.

A Contractor making use of a suspended platform system must submit a copy of the
certificate of system design including a copy of the operational design calculations, sketches
and test results, to the provincial director before commencement of the use of the system
and must further indicate the intended type of work that the system will be used for.

A Contractor must submit a copy of the certificate of system design in the manner
contemplated in for every new project.

A Contractor must ensure that the outriggers of each suspended platform—

(a)  are constructed of material of adequate strength and have a safety factor of at least
four in relation to the load it is to carry; and

(b)  Have suspension points provided with stop devices or other effective devices at the
outer ends to prevent the displacement of ropes.
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(7)

(8)

©)

(6) A Contractor must ensure that—

(a)  the parts of the building or structure on which the outriggers of a suspended platform
are supported, are checked by means of calculations to ensure that the required
safety factor is adhered to without risk of damage to the building or structure;

(b)  the suspension wire rope and the safety wire rope are separately connected to the
outrigger;

(c)  each person on a suspended platform is provided with and wears a body harness as a
fall prevention device, which must at all times be attached to the suspended platform;

(d)  the hand or power driven machinery to be used for the lifting or lowering of the
working platform of a suspended platform is constructed and maintained in such a
manner that an uncontrolled movement of the working platform cannot occur;

(e)  the machinery referred to in paragraph (d) is so situated that it is easily accessible for
inspection;

(f the rope connections to the outriggers are vertically above the connections to the
working platform; and

(99 When the working platform is suspended by two ropes only, the connections of the
ropes to the working platform are of a height above the level of the working platform to
ensure the stability of the working platform.

A Contractor must ensure that a suspended platform—

(a) is suspended as near as possible to the structure to which work is being done to
prevent as far as is reasonably practicable horizontal movement away from the face of
the structure;

(b) is fitted with anchorage points to which workers must attach the lanyard of the safety
harness worn and used by the worker, and such anchorage connections must have
sufficient strength to withstand any potential load applied to it; and

(c) s fitted with a conspicuous notice easily understandable by all workers working with the
suspended platform, showing—

() the maximum mass load;

(i) the maximum number of persons; and

(i)  The maximum total mass load, including load and persons, which the
suspended platform can carry.

A Contractor must cause—

(a) the whole installation and all working parts of a suspended platform to be thoroughly
examined by a competent person in accordance with the manufacturer's specification;

(b) the whole installation to be subjected to a performance test as determined by the
standard to which the suspended platform was manufactured;

(c) the performance test contemplated in paragraph (b) to be done by a competent person
appointed in writing, with the knowledge and experience of erection and maintenance of
suspended platforms or similar machinery, and who must determine the serviceability of
the structures, ropes, machinery and safety devices before they are used, every time
suspended platforms are erected; and

(d) the performance test contemplated in paragraph (b) of the whole installation of the
suspended platform to be subjected to a load equal to that prescribed by the
manufacturer or, in the absence of such load, to a load of 110 per cent of the rated
mass load, at intervals not exceeding 12 months and in such a manner that every part
of the installation is stressed accordingly.

A Contractor must, in addition to subregulation (8), cause every hoisting rope, hook or other
load-attaching device which forms part of the suspended platform to be thoroughly examined
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8.7.8

(10)

(11)

(12)

(13)

(14)

in accordance with the manufacturer's specification by the competent person contemplated
in subregulation (8) before they are used every time they are assembled, and, in cases of
continuous use, at intervals not exceeding three months.

A Contractor must ensure that the suspended platform supervisor contemplated in
subregulation (1), or the suspended platform inspector contemplated in subregulation (8)(c),
carries out a daily inspection of all the equipment prior to use, including establishing
whether—

(a) all connection bolts are secure;

(b) all safety devices are functioning;

(c) all safety devices are not tampered with or vandalized;

(d) the total maximum mass load of the platform is not exceeded;

(e) the occupants in the suspended platform are using body harnesses which have been
properly attached,;

() there are no visible signs of damage to the equipment; and

(9) All reported operating problems have been attended to.

A Contractor must ensure that all inspection and performance test records are kept on the
construction site at all times and made available to an inspector, the client, the client's agent
or any employee upon request.

A Contractor must ensure that all employees required to work or to be supported on a
suspended platform are—

(a) medically fit to work safely in a fall risk position or such similar environment by being in
possession of a medical certificate of fitness;

(b) competent in conducting work related to suspended platforms safely;

(c) trained or received training, which includes at least—

() how to access and egress the suspended platform safely;

(ii) how to correctly operate the controls and safety devices of the equipment;
(i) information on the dangers related to the misuse of safety devices; and
(iv)  information on the procedures to be followed in the case of—

(v) an emergency,

(vi)  the malfunctioning of equipment; and

(vii)  the discovery of a suspected defect in the equipment; and

(viii)  Instructions on the proper use of body harnesses.

A Contractor must ensure that where the outriggers of a suspended platform are to be
moved, only persons trained and under the supervision of the competent person effect such
move, within the limitation stipulated in the operational compliance plan contemplated in
subregulation (2) (c), and that the supervisor must carry out an inspection and record the
result thereof prior to re-use of the suspended platform.

A Contractor must ensure that the suspended platform is properly isolated after use at the
end of each working day in such a manner that no part of the suspended platform presents a
danger to any person thereafter.

Ladders and Ladder Work

The following requirements shall be complied with regarding Ladders and Ladder work:

Ladders shall be clearly numbered, and inspected on the register provided.

A competent person shall be identified and appointed as the ladder inspector.
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8.7.9

8.7.10

8.7.11

8.7.12

Where aluminium ladders cannot be used, then wooden ladders shall be straight grained,
unpainted to allow for proper inspection of the grain for cracking.

Ladders shall be secured at the top and chocked at the base to prevent slipping.

Where chocking of the base is not possible, then the user shall ensure that the ladder is held
in position by another employee when ascending the ladder.

Ladders shall be inspected a minimum once per month by the person appointed as the ladder
inspector.

Proper storage shall be provided for all ladders when not in use.

General Machinery

In accordance with General Machinery Regulation 2(1), The Contractor shall:

Ensure a competent person be appointed as defined in the above clause from the
Occupational Health and Safety Act, 85 of 1993 and Regulations, to service and maintain all
machinery in use on site.

The Contractor shall appoint additional competent persons to assist the competent person
mentioned above in accordance with General Machinery Regulation 2(7) (a), as and when
required.

The Contractor shall ensure that records are maintained of all services conducted.

The Contractor shall provide to the CLIENT a copy of the above appointments prior to work
commencing on site.

Lighting and Power

The Contractor shall ensure lighting circuits and power circuits are fitted with suitable earth leakage
systems and installed by an approved authority.

The Contractor shall ensure that:

Earth leakage system will be tested monthly.

Malfunctions shall be repaired immediately or replaced.

Lighting shall be so positioned as not to interfere with construction activities.
Lighting shall be provided to ensure adequate visibility under all conditions.
Lighting and electrical installations shall be weather proof.

Portable Electrical Tools / Explosive Power Tools

The Contractor shall ensure the following procedure is adhered to regarding Portable Electrical
Tools and Explosive Powered tools:

Minimum compliance with legislation.

Only competent persons shall be permitted to conduct routine and monthly inspections on the
equipment.

Persons competent to inspect the equipment must be appointed in writing.

Persons must be trained to operate such equipment and must be appointed and shall be the
only authorised person to operate the equipment.

The Contractor shall ensure operation of the equipment is in accordance with an approved
Risk Assessment and Safe Working Procedure.

All users shall undergo regular awareness training to ensure compliance.

The Contractor shall ensure the required PPE and clothing is provided and maintained.

Public Health and Safety
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8.7.13

8.7.14

8.7.15

In the interests of public safety, The Contractor shall ensure that all persons who may be affected
by the work being conducted on site are informed and kept aware of the dangers, which may arise
from the work being conducted on site.

This awareness shall be in the form of posters and inductions for visitors to site and warning signs.

Night Work

Night work shall only be conducted upon approval of the CLIENT, with the same safety standard
being applied for these activities as with day work activities.

Facilities for Safe Keeping / eating areas

The Contractor shall ensure that adequate facility is provided for the personnel on site. The area
shall be provide the following:

Sufficient seating;
Seating under cover;
Protected change room;
Toilets.

Hand wash facility.
Potable water.

No food preparation shall be permitted on site and designated eating areas will be made to allow
adequate seating.

Waste bins must be provided with plastic liners and must be strategically placed and cleared
regularly.

Construction vehicles and mobile plant

1) A Contractor must ensure that all construction vehicles and mobile plant—

(a) are of an acceptable design and construction;

(b) are maintained in a good working order;

(c) are used in accordance with their design and the intention for which they were
designed, having due regard to safety and health;

(d) are operated by a person who—

()  has received appropriate training, is certified competent and in possession of proof of
competency and is authorised in writing to operate those construction vehicles and
mobile plant;

(i)  Has a medical certificate of fithess to operate those construction vehicles and mobile
plant, issued by an occupational health practitioner in the form of Annexure 3.

(e) have safe and suitable means of access and egress;

() are properly organized and controlled in any work situation by providing adequate
signalling or other control arrangements to guard against the dangers relating to the
movement of vehicles and plant, in order to ensure their continued safe operation;

(g) are prevented from falling into excavations, water or any other area lower than the
working surface by installing adequate edge protection, which may include guardrails
and crash barriers;

(h) are fitted with structures designed to protect the operator from falling material or from
being crushed should the vehicle or mobile plant overturn;
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8.7.16

8.7.17

()

()  are equipped with an acoustic warning device which can be activated by the operator;

() are equipped with an automatic acoustic reversing alarm; and

(k) Are inspected by the authorised operator or driver on a daily basis using a relevant
checklist prior to use and that the findings of such inspection are recorded in a register
kept in the construction vehicle or mobile plant.

A Contractor must ensure that—

(a) no person rides or is required or permitted to ride on a construction vehicle or mobile
plant otherwise than in a safe place provided thereon for that purpose;

(b) every construction site is organized in such a way that, as far as is reasonably
practicable, pedestrians and vehicles can move safely and without risks to health;

(c) the traffic routes are suitable for the persons, construction vehicles or mobile plant using
them, are sufficient in number, in suitable positions and of sufficient size;

(d) every traffic route is, where necessary, indicated by suitable signs;

(e) all construction vehicles and mobile plant left unattended at night, adjacent to a public
road in normal use or adjacent to construction areas where work is in progress, have
appropriate lights or reflectors, or barricades equipped with appropriate lights or
reflectors, in order to identify the location of the vehicles or plant;

() all construction vehicles or mobile plant when not in use, have buckets, booms or
similar appendages, fully lowered or blocked, controls in a neutral position, motors
stopped, wheels chocked, brakes set and ignition secured;

(99 whenever visibility conditions warrant additional lighting, all mobile plant are equipped
with at least two headlights and two taillights when in operation;

(h) tools, material and equipment are secured and separated by means of a physical barrier
in order to prevent movement when transported in the same compartment with
employees;

(i)  vehicles used to transport employees have seats firmly secured and adequate for the
number of employees to be carried; and

All construction vehicles or mobile plant traveling, working or operating on public roads
comply with the requirements of the National Road Traffic Act, 1996.

Cranes

A Contractor must, in addition to compliance with the Driven Machinery Regulations, 1988 ensure
that where tower cranes are used—

(@)
(b)
(c)
(@)

(e)

they are designed and erected under the supervision of a competent person;

a relevant risk assessment and method statement are developed and applied;

the effects of wind forces on the crane are taken into consideration and that a wind speed
device is fitted that provides the operator with an audible warning when the wind speed
exceeds the design engineer’s specification;

the bases for the tower cranes and tracks for rail-mounted tower cranes are firm, level and
secured,;

the tower crane operators are competent to carry out the work safely; and

The tower crane operators have a medical certificate of fithess to work in such an environment,
issued by an occupational health practitioner in the form of Annexure 3.

Bulk Mixing Plants

(1)

A Contractor must ensure that the operation of a bulk mixing plant is supervised by a
competent person who has been appointed in writing and is—

(a) aware of all the dangers involved in the operation thereof; and
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8.7.18

(8)

(b) Conversant with the precautionary measures to be taken in the interest of health and
safety.

No person supervising or operating a bulk mixing plant may authorize any other person to
operate the plant, unless that person is competent to operate a bulk mixing plant.

A Contractor must ensure that the placement and erection of a bulk mixing plant complies
with the requirements set out by the manufacturer and that such plant is erected as
designed.

A Contractor must ensure that all devices to start and stop a bulk mixing plant are provided
and that those devices are—

(a) placed in an easily accessible position; and
(b) Constructed in a manner to prevent accidental starting.

A Contractor must ensure that the machinery and plant selected is suitable for the mixing
task and that all dangerous moving parts of a mixer are placed beyond the reach of persons
by means of doors, covers or other similar means.

No person may remove or modify any guard or safety equipment relating to a bulk mixing
plant, unless authorized to do so by the appointed person contemplated in subregulation (1).

A Contractor must ensure that all precautionary measures stipulated for confined spaces as
determined in the General Safety Regulations, 2003, are complied with when entering any
silo.

A Contractor must ensure that a record is kept of all repairs or maintenance to a bulk mixing
plant and that the record is available on site to an inspector, the client, the client's agent or
any employee.

Material Hoists

(1)

A Contractor must ensure that every material hoist and its tower have been constructed in
accordance with the generally accepted technical standards and are strong enough and free
from defects.

A Contractor must ensure that the tower of every material hoist is—

(a) erected on firm foundations and secured to the structure or braced by steel wire guy
ropes, and extends to a distance above the highest landing to allow a clear and
unobstructed space of at least 900 millimetres for over travel;

(b) enclosed on all sides at the bottom, and at all floors where persons are at risk of being
struck by moving parts of the hoist, except on the side or sides giving access to the
material hoist, with walls or other effective means to a height of at least 2100 millimetres
from the ground or floor level; and

(c) Provided with a door or gate at least 2100 millimetres in height at each landing, and that
door or gate must be kept closed except when the platform is at rest at such a landing.

A Contractor must cause—

(a) the platform of every material hoist to be designed in a manner that it safely contains
the loads being conveyed and that the combined mass of the platform and the load
does not exceed the designed lifting capacity of the hoist;
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8.7.19

(4)

(%)

(b) the hoisting rope of every material hoist which has a remote winch to be effectively
protected from damage by any external cause to the portion of the hoisting rope
between the winch and the tower of the hoist; and

(c) Every material hoist to be provided with an efficient brake capable of holding the
platform with its maximum load in any position when power is not being supplied to the
hoisting machinery.

No Contractor may require or permit trucks, barrows or material to be conveyed on the
platform of a material hoist and no person may so convey trucks, barrows or material unless
those articles are secured or contained in a manner that displacement thereof cannot take
place during movement.

A Contractor must cause a notice, indicating the maximum mass load which may be carried
at any one time and the prohibition of persons from riding on the platform of the material
hoist, to be affixed around the base of the tower and at each landing.

A Contractor of a material hoist may not require or permit any person to operate a hoist,
unless the person is competent in the operation of that hoist.

No Contractor may require or permit any person to ride on a material hoist.

A Contractor must ensure that every material hoist—

(a) is inspected on daily basis by a competent person appointed in writing by the
Contractor and such competent person must have the experience pertaining to the
erection and maintenance of material hoists or similar machinery;

(b) inspection contemplated in paragraph (a), includes the determination of the
serviceability of the entire material hoist, including guides, ropes and their
connections, drums, sheaves or pulleys and all safety devices;

(c) inspection results are entered and signed in a record book by a competent person,
which book must be kept on the premises for that purpose;

(d) Is properly maintained and the maintenance records in this regard are kept on site.

Rope Access

(1)

)

A Contractor must—

(a)  appoint a competent person in writing as a rope access supervisor with the duty of
supervising all rope access work on the site, including the duty of ensuring
occupational health and safety compliance in relation to rope access work: Provided
that the appointment of any such person does not relieve the construction manager of
any personal accountability for failing in his management duties in terms of this
regulation;

(b)  ensure that all rope access work on the construction site is carried out under the
supervision of a competent person; and

(c) Ensure that all rope access operators are competent and licensed to carry out their
work.

No Contractor may use or allow the use of rope access work unless—
(a)  the design, selection and use of the equipment and anchors comply with the safety

standards incorporated for this purpose into these Regulations under section 44 of the
Act; and

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2
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(b) He or she is in possession of a site specific fall protection plan developed by a
competent person applicable to the specific work and environment prior to the
commencement of the work, including records of maintenance and inspections of all
the equipment used for the work operations.

(3) A Contractor must ensure that adequate measures are in place to allow rescue procedures
to commence immediately in the event of a fall incident taking place.

8.7.20 Tunnelling

No person may enter a tunnel, which has a height dimension of less than 800 millimetres.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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9.MANDATORY AGREEMENT

AGREEMENT WITH MANDATORY

OCCUPATIONAL HEALTH AND SAFETY ACT, (Act No 85 of 1993)

AGREEMENT WITH MANDATORY In terms of Section 37(1) and (2)

WRITTEN AGREEMENT ENTERED INTO AND BETWEEN

(Hereinafter referred to as the Company)

AND

Contractor
(Hereinafter referred to as The Contractor)

Compensation Fund Number:

AGREEMENT WITH MANDATORY TO BE COMPLETED IN BLACK INK AND EACH PAGE AND CHANGE
TO BE INITIALLED.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Definition of Mandatory

Includes an agent, a Contractor or sub-Contractor for work, but without derogating from his status in his own right as an
employer or user.

Occupational Health and Safety Act (No. 85 of 1993)

1. You are requested to, as far as you reasonably can, comply with the requirements of the OHS ACT 93 and
Construction Regulations 2014.

2. Your attention is drawn to “General Duties of Employers to their Employees” as required by Sect 8 of the Act
3. You are required to:

3.1 Sign a written “Agreement with Mandatory” as required by Sect 37(1)(2) of the Act with us before you
commence any work on my / our premises / site.

3.2 Provide the client / Principal Contractor with a documented health and safety plan.

3.3 Provide the client / Principal Contractor with written appointment of the person who is going to supervise the
construction work as per Construction Regulation 6(1).

Note: Electrician to provide copy of certificate of registration as per Elect. Install Reg. 9(3).

3.4 Provide the client / Principal Contractor with written designation of your nominated Health and Safety
Representative as per Sect 17(1).

3.5 If you employ more than five (5) persons, you are required to provide your own First Aid Box. (General Safety
Regulation 3 (2).)

3.6 If you employ more than ten (10) persons, you are required to provide your own qualified First Aider as per
General Safety Regulation 3(4).

3.7 When working with hazardous chemical substances, comply with Hazardous Chemical Substances Regulation
3. Note: Asbestos and Lead regulations are separate.

3.8 When using a Materials Hoist, comply with Construction Regulation 19.

3.9 When using Lifting Machines and Lifting Tackle, comply with Cranes Regulation 22.

3.10 When using Explosive actuated fastening devices, comply with Construction Regulation 21.

3.11 When using Scaffolding, Formwork and support work, comply with Construction Regulation 12 and 16.
3.12 When Excavating and Demolishing work, comply with Construction Regulation 13 and 14.

3.13 When Welding, Flame Cutting, Soldering, comply with General Safety Regulation 9.

3.14 When working in confined spaces, comply with General Safety Regulation 5.

4. You are responsible for providing your own legal safety documents and registers to comply with the Act’s
requirements. A copy of the OHS Act of 1993 should be available in the main Contractors office.

5. Personal protective equipment which will allow them to carry out their work in a safe manner, e.g. hard hats, safety
belts, gloves, safe footwear, eye protection, ear protection, waterproof clothing etc.

6. Reporting of Incidents and Occupational Diseases shall be done as per General Admin. Regulation 6. (Also see Sect
26 of the Act.)

Compensation for Occupational Injuries and Diseases Act (No 130 of 1993)

You are required to provide the client proof of registration with the Compensation Commissioner/Federated Employer’s
Mutual within seven (7) days after signing this agreement. Failure to do so would result in the client notifying the agent of
the Commissioner to investigate and make an assessment of your wage return and the applicable levy you have to pay,
which will be liable for a deduction from your monthly progress payments and paid over to the Commissioner. (Copies of
proof of payment will be provided to the Contractor) See Section 89(1) of the COID Act.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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AGREEMENT WITH MANDATORY In terms of Section 37 (1) and (2)

Section 37 (1) Whenever an employee does or omits to do any act which it would be an offence in terms of this
Act for the employer of such employee or a user to do or omit to do, then unless it is proved that —

(a) in doing or omitting to do that act the employee was acting without the connivance or
permission of the employer or any such user;

(b) it was not under any condition or in any circumstance within the scope of the authority of the
employee to do or omit to do an act, whether lawful or unlawful, of the character of the act or
omission charged; and

(c) all reasonable steps were taken by the employer or any such user to prevent any act or
omission of the kind in question,

the employer or any such user himself shall be presumed to have done or omitted to do that act,
and shall be liable to be convicted and sentenced in respect thereof; and the fact that he issued
instructions forbidding any act or omission of the kind in question shall not, in itself, be accepted as
sufficient proof that he took all reasonable steps to prevent the act or omission.

Section 37 (2)
The provisions of subsection (1) shall “mutatis mutandis” apply in the case of a mandatory of any
employer or user, except if the parties have agreed in writing to the arrangements and procedures
between them to ensure compliance by the mandatory with the provisions of the Act.

AUTHORISED SIGNATORY FOR THE COMPANY (Principal Contractor )

Signature Designation Date

ACCEPTANCE SIGNATORY FOR THE Contractor

I hereby acknowledge receipt of and accept and

understand the requirements of this agreement and shall ensure compliance with the OHS Act 85, of 1993.

Signature Designation Date

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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10.

10.1

MEASUREMENT AND PAYMENT
Principles

It is a condition of this contract that Contractors, who submit tenders for this contract, shall make
provision in the applicable payment item in the Bill of Quantities for the cost of all health and safety
measures during the construction process. All associated activities and expenditure are deemed to
be included in the Contractor’'s tendered rate for “Health and Safety Obligations”.

(a) Safety personnel

The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives,
Health and Safety Committee and Competent Persons referred to shall be members of the
Contactor’s personnel, and no additional payment will be made for the appointment of such safety
personnel.

(b) Records and registers

The keeping of health and safety-related records and registers as described is regarded as a

normal duty of the Contractor for which no additional payment will be considered, and which is
deemed to be included in the Contractor’s tendered rates and prices.

END OF SECTION

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2
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MOHOKARE LOCAL MUNICIPALITY
CONTRACT No SCM/MOH/19/2024

COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE
OUTFALL SEWER-LINE

PART C2.1: PRICING INSTRUCTIONS

1. GENERAL
These pricing instructions provide the Tenderer with guidelines and requirements with regard to the
completion of the Bill of Quantities. These pricing instructions also describe the criteria and
assumptions which will be assumed in the Contract to have been taken into account by the
Tenderer when developing his prices.
The Bill of Quantities shall be read with all the documents which form part of this Contract.

The following words have the meaning hereby assigned to them:

Unit . The Unit of measurement for each item of work in terms of the Scope of Work.
Quantity : The number of units for each item.
Rate . The payment per unit of work at which the tenderer tenders to do the work.
Amount . The product of the quantity and the rate tendered for an item.
Lump sum An amount tendered for an item, the extend of which is described in the Pricing
Instructions, Bill of Quantities or the Scope of Work but the quantity of work of
. which is not measured in any units.
(L.Sum) hich is not d in any unit
2, PAY ITEMS

The method of measurement published by the COLTO Standard Specifications for Road and Bridge
Works for State Road Authorities (1998 edition), subject to the variations and amendments
contained in section C3.4.2 shall be applicable to this contract.

Descriptions in the Bill of Quantities are abbreviated and comply generally with those in the
Standard Specifications. The measurement and payment clause of each Standard Specification,
read together with the relevant clauses of the Scope of Work, set out what ancillary or associated
activities are included in the rates for the operations specified. Should any requirements of the
measurement and payment clause of the applicable Standard Specification, or the Scope of Work,
conflict with the terms of the Bill of Quantities, the requirements of the Standard Specification or
Scope of Work, as applicable, shall prevail.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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3.1

3.2

3.3

3.4

4.1

4.2

The item numbers appearing in the Bill of Quantities refer to the corresponding item number in the
standard specifications or as amended in the Scope of Work. In the letter case, the item number is
prefixed with the letter “B”. The same applies to new clauses added to the standard specification.

The units of measurement described in the Bill of Quantities are metric units. Abbreviations used in
the Bill of Quantities are as follows:

mm = millimetre h = hour

m = metre kg = kilogram

km = kilometre t = ton (1 000 kg)
m? = square metre No. = number
mZ2.pass = square metre pass sum = lump sum

ha = hectare MN = meganewton
m?3 = cubic metre MN.m = meganewton-
metre

m3-km = cubic metre-kilometre PC sum = Prime Cost Sum
I = litre Prov sum = Provisional sum
ki = kilolitre % = per cent

MPa = megapascal kW = kilowatt
QUANTITIES

Unless otherwise stated, items are measured net and no allowance is made for waste.

The quantities set out in the Bill of Quantities are the estimated quantities of the Works, and do not
necessarily represent the actual amount of work to be done. The quantities shown in the bills of
quantities are for all the total estimated work per part of work during the current financial year only.
It is anticipated that the budget amount for the next financial year will be similar.

All the work of a specific part may be allocated to one contractor by the municipality or it may be
shared between all the appointed contractors for that specific part of the work.

The quantities certified for payment, and not the quantities given in the Bill of Quantities, shall be
used for determining payments to the Contractor. The Contract Price for the completed contract
shall be computed from the actual quantities of work done, valued at the relevant unit rates and
prices.

RATES

The prices and rates to be inserted in the Bill of Quantities are to be full inclusive prices for the work
described under the several items. Such prices and rates shall cover all costs and expenses that
may be required in and for the execution of the work described, and shall cover the cost of all
general risks, liabilities, and obligations set forth or implied in the documents on which the tender is
based, as well as overhead charges and profit. Reasonable prices shall be inserted as these will be
used as a basis for assessment of payment for additional work that may have to be carried out.

A price or rate is to be entered against each item in the Bill of Quantities, whether the quantities are
stated or not. An item against which no price is entered or where a word or phrase such as
“included” or “provided elsewhere” will be accepted as a rate of nil (R0,00) having been entered
against such items and covered by the other prices or rates in the schedule.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Any work executed to which such a pay item applies, shall be measured under the appropriate
items in the Bill of Quantities and valued at a rate of nil (R0,00). The rate of nil shall be valid
irrespective of any change in the quantities during the execution of the Contract.

4.3 The Tenderer shall fill in a rate against all items where the words “rate only” appears in the amount
column. The intention is that, although no work is foreseen under such item and no quantities are
consequently given in the quantity column, the tendered rate shall apply should work under this item
be actually required.

4.4 Except where rates only are required, the Tenderer shall insert all amounts to be included in his
total tendered price in the “Amount” column and show the corresponding total tendered price.

4.5 The Tenderer shall not group together a number of items and tender one rate for such group of
items.

4.6 All rates and sums of money quoted in the Bill of Quantities shall be in rands and whole cents.
Fractions of a cent shall be discarded.

4.7 All prices and rates entered in the Bill of Quantities must be excluding Value Added Tax (VAT).
VAT will be added last on the summary page of the Bill of Quantities.

4.8 Should excessively high unit prices be tendered, such prices may be of sufficient importance to
warrant rejection of a tender by the Employer.

4.9 Where the Contractor is required to furnish detailed drawings and designs or other information in
terms of the Contract Documents, all costs thereof shall be deemed to have been provided for and
included in the unit rates and sum amounts tendered for the items scheduled in the Bill of
Quantities, and separate additional payments will not be made.

4.10 If there is an error in the line item total resulting from the product of the unit rate and the quantitiy,
the line item total shall govern and the unit rate shall be corrected. Where there is an obvious gross
misplacement of the decimal point in the unit rate, the unit rate as quoted shall govern, and the line
item total shall be corrected.

END OF SECTION
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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SABS 1200A [SECTION 1: PRELIMINARY AND GENERAL
SCHEDULED FIXED-CHARGE AND VALUE-
83PSAB.21 RELATED ITEMS
1.1 8.3.1 Contractual Requirements
Fixed Items
192 PSA 8.3.1a Contractors all risk insurance provided by Sum 1
Contractor
PSA 8.3.2 Establishment of Facilities on the Site
PSA 8.3.2.1 Facilities for Engineer
13 PSAB 3.2 a) FLIJmlshed. office for Resident Engineer suitable Sum 1
for site meetings
14 PSAB 4.1 b) One Cellular phone (remains the property of Sum 1
the contractor)
1.5 PSAB 21 PSAB c) Nameboard as per drawing Sum 1
1.6 PSAB 5.5 d) Two survey assistants and equipment Sum 1
1.7 PSAB 3.2 e) One Carport as specified Sum 1
18 PS 15.1 f) Prf)visicin of monthly as-built" records to the Sum 1
Engineer’
1.9 g) Ablution and latrine facilities Sum 1
h) Laptop & Printer - 2.6 GHZ Processor, 6 GB
RAM,320 Gig HD,CD/DVD Drive with USB port
110 min. Core i5 or similarly approved, complete with Sum 1
’ Windows 7 operating system & MS Office Basic
and 3G Modem (remains the property of the
contractor)
Facilities for Contractor
1.11 PS 6.2 PSA 4.2 |a) Offices and storage sheds Sum 1
1.12 b) Workshops Sum 1
1.13 PS 6.3 d) Living accommodation Sum 1
1.14 e) Ablution and latrine facilities Sum 1
1.15 f) Tools and equipment Sum 1
116 PS 6.1 g) Water.su;.)plles, electric power and Sum 1
communications
1.17 h) Dealing with water (Subclause 5.5) Sum 1
1.18 PS 8.6 i) Access (Subclause 5.8) Sum 1
1.19 k) One facsimile facility Sum 1
1) Digital camera to take digital photographs of
120 PS5 e.)<|st|.ng stuctures, roads gnd obstructlpns on the Sum 1
pipeline routes and submit to the Engineer
(remains the property of the contractor)
1.21 8.3.3 PSA 8.8.5 |Other fixed-charge obligations (Specify) Sum 1
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1.22 8.3.4 Removal of Site Establishment Sum 1
TOTAL CARRIED FORWARD
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BROUGHT FORWARD
1.23 PSA88‘242PSA SCHEDULED TIME-RELATED ITEMS
1.24 8.4.1 Contractual Requirements Month 8
Operation and Maintenance of Facilities on
8.4.2 Site, for Duration of Construction, except where
otherwise stated
PSA 8.4.2.1 Facilities for Engineer
195 PSAB 3.2 a) FL.Jrnlshed. office for Resident Engineer suitable Month 8
for site meetings
1.26 PSAB 4.1 b) One Cellular phone Month 8
1.27 PSAB 21 PSAB c) Nameboard as per drawing Month 8
1.28 d) Two survey assistants and equipment Month 8
1.29 PSAB 3.2 e) One Carport as specified Month 8
130 PS 15.1 f) PF.OVISIO'n of monthly as-built" records to the Month 8
Engineer"
1.31 g) Ablution and latrine facilities Month 8
1.32 h) Laptop & Printer Month 8
PSA 8.4.2.2 [Facilities for Contractor
1.33 PS 6.2 PSA 4.2 |a) Offices and storage sheds Month 8
1.34 b) Workshops Month 8
1.35 PS 6.3 d) Living accommodation Month 8
1.36 e) Ablution and latrine facilities Month 8
1.37 f) Tools and equipment Month 8
138 PS 6.1 g) Water.su;.)plles, electric power and Month 8
communications
1.39 h) Dealing with water (Subclause 5.5) Month 8
1.40 PS 8.6 i) Access (Subclause 5.8) Month 8
1.41 k) One facsimile facility Month 8
1) Digital camera to take digital photographs of
1.42 PS5 existing stuctures, roads and obstructions on the Month 8
pipeline routes and submit to Engineer
1.43 8.4.3 Supervision for Duration of Construction Month 8
Company and Head Office Overhead Costs for
1.44 4.4 Month
8 the Duration of the Contract on 8
1.45 8.4.5 PSA 8.8.5 |Other Time-related Obligations (Specify) Month 8
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PS A Lo
84.6 Standing time costs

1.46 a) Plant Sum/day 10

1.47 b) Labour Sum/day 10

1.48 c) Supervision Sum/day 10

TOTAL CARRIED FORWARD
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BROUGHT FORWARD
d) Other resources (to be specified by contractor)
149 | s Sum/day
8.7 Dayworks
a) Plant
150 jaéi& h):irl;]?en:;;zssor, 4m?3min, complete with drills, hr 100
1.51 (i) Pump including all necessary hoses hr 100
1.52 (iii) Truck 10m?® with operator hr 100
1.53 (iv) Concrete mixer 0.5m?® hr 100
1.54 (v) Excavator 20T hr 100
1.55 (vi) Watercart 10 ki hr 100
b) Labour
1.56 (i) Unskilled hr 100
1.57 (i) Artisans hr 100
1.58 (iii) Survey assistants hr 100
1.59 c) Material Prov Sum 1
1.60 c) Overheads, charges and profit on (c) above %
85 SUMS STATED PROVISIONIALLY BY
ENGINEER
8.5 (Paid only on discretion of the Employer)
1.61 a) Relocation of existing services Prov Sum 1
1.62 b) Overheads, charges and profit on item above %
1.63 c) Accredited Training Prov Sum 1.00
1.64 d) Overheads, charges and profit on item above %
1.65 e) "PHAST" Training Prov Sum 1.00
1.66 f) Overheads, charges and profit on item above %
PSA 8.6 PRIME COST ITEMS
a) Addition.al quality control test py approved
orson nanitedby e Engneer e osof) e sum 1
included for payment)
168 b) C(I)n.tractlor's st{perintendance and %
administration of item above
1.69 c) Community Liason Services Month 8
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1.70 d) Project Steering Committee Allowance Month 8
PSA 8.8 TEMPORARY WORKS

1.71 PSA 8.2.2 Accommodation of traffic Sum 1

PSA 8.8.4 Existing Services

d) Temporary protection, as required in terms of

S 1
the project specification, of exposed services um

1.72 PSA 5.4

TOTAL CARRIED FORWARD
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ITEM NO

PAYMENT

DESCRIPTION

UNIT

QTY

RATE

Amount

BROUGHT FORWARD

PSA 8.9

PSPA

PSA 8.12.1

PSA 8.12.2

PSA 8.12.3

ADDITIONAL SURVEY
a) As instructed by the Engineer

b) Overheads, charges and profit on item (a)
above

Site finishing

HEALTH AND SAFETY
Compliance with OHS Act and regulations (incl.
the construction regulations, 2003)

Allow for the cost compiling a Safety Plan as
required in the specifications for the Principal
Contractor / Contractor (All appointed sub -
contractors to provide safety plans) as well as
Covid 19 compliance

Allow for the cost of the Notification of
Construction Work by the Principal Contractor /
Contractor

Allow for the cost of a copy of OHS Act 85 of
1993 (Book or poster form. To be displayed in the
site office)

Allow for the costs of required Risk Assessments
and method statements (Risk Assessments must
include all Safe Work Procedures).

Allow for the costs to compile all Health and
Safety Inspection Registers for required tasks.

Allow provision for Environmental impact
assessment

HEALTH AND SAFETY TRAINING

Allow for the costs of all revelant training on site.

General Safety Induction Training of all
employees on site

First Aid Training
Fire Fighting Training

Weekly Toolbox Talks (to be conducted by Health
and Safety Representative).

Public Safety near construction site (to be
conducted by Health and Safety Representative
and CLO).

CONTRACTED SERVICE PROVIDE

Allow for the cost of a Safety Consultant to control
OHS of Principal Contractor / Contractor on a
monthly basis

ACCREDITED TRAINING OFF SITE

First Aid Level 1

P C Sum

%

Sum

Sum

Sum

Sum

Sum

Sum

Sum

Sum

Sum

No.

No.

Sum

No.

Weeks

No.

#REF!

52

Fire Fighting Level 1
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ITEM NO PAYMENT DESCRIPTION UNIT QTY RATE Amount
1.89 Health and Safety Representative No. 4
1.90 Medical C.erln‘lcat.es of Fitness for mobile plant / No. 10
Construction vehicle operators
191 Medical Certificates of Fitness for all Construction No. 30
workers
192 Drivers Cer.‘tificates. of Competency for moblie plant No. 10
/ construction vehicle operators
SAFETY EQUIPMENT REQUIRED ON SITE
1.93 First Aid Box (fully stocked) No. 10
1.94 9.2.9Kg Dc STP Fire Extingguishers No. 5
1.95 Dust Masks No. 200
1.96 Safety Goggles No. 30
1.97 Gloves (leather/PVC) No. 100
1.98 Hard hats No. 30
1.99 Barrier tape (Netting) m 2000
1.100 Reflective Vests No. 100
1.101 Traffic Control Sign Boards No. 15
Prohibitive Symbolic Signs (near Diesel /
1.102 Flammable Fluid Storage). No. 10
TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO: SCM/MOH/19/2024: COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE OUTFALL SEWER-LINE

ILEOM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
2 SECTION 2 : PIPE JACKING
2.1 PIPE JACKING ROAD AT N6
2.1.1 PC item for the Jacking of pipes underneath the N6 [Sum 1.00

Road by a specialist sub -Contractor

Total Carried Forward To Summary




CONTRACT NO: SCM/MOH/19/2024: COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE OUTFALL SEWER-LINE

ITEM NO PAYMENT DESCRIPTION UNIT QTY RATE Amount

SABS 1200 C |SECTION 3 : SITE CLEARANCE

8.2 SCHEDULED ITEMS
2.1 8.2.1 PSC 3.1 (Clear and grub ha 8
PSC5.1
e
PSC8.2.5 Take down existing fences and re-erect after m 5400

completion of the works to original state

Demolish and remove structures/buildings and
PSC8.2.8 cart away unwanted material to spoil at
dumpsite

a) Informal toilet structures and buildings smaller

23 than 2,5m? imespective of type of material

No 10

b) Buildings larger than 2,5 m? irrespective of type

2.4 .
of material

m? 5

d) Provide temporary toilet structure with
replaceable bucket per erf where an existing
2.5 PSC5.8 informal toilet structure is demolished to be able to No 150
make the new sewer and water system
operational

TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO: SCM/MOH/19/2024: COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE OUTFALL SEWER-LINE

ITEM NO PAYMENT DESCRIPTION UNIT QTY RATE Amount
SABS 1200 DB [SECTION 4: SEWER MAINS - EARTHWORKS
8.2PS 8.8 SCHEDULED ITEMS
PSDB8.3.2 PS 3 |Excavation (PS DB 8.3.3.4)
PSDB8.2.4
PSLB3.4.1
a) Excavate in all materials for trenches,
backfill, compact, and dispose of surplus
PSDB 8.3.2 material, for pipes up to 700mm dia. for total
trench depth
5.1 1) Exceeding 0,0m but not exceeding 1,0m m? 1
5.2 2) Exceeding 1,0m but not exceeding 2,0m m? 4505
5.3 3) Exceeding 2,0m but not exceeding 3,0m m?® 4816
5.4 4) Exceeding 3,0m but not exceeding 4,0m m? 1110
5) Exceeding 4,0m but not exceeding 5,0m m? 1747
6) Exceeding 5,0m but not exceeding 6,0m m? 1882
7) Exceeding 6,0m but not exceeding 7,0m m? 1186
8) Exceeding 7,0m but not exceeding 8,0m m? 286
9) Exceeding 8,0m but not exceeding 9,0m m? 312
10) Exceeding 9,0m but not exceeding 10,0m m? 257.743
PSDB 3.1 b) Extra-over items a) above for
5.5 2) Hard rock excavation m? 12051.78
3) Excavation in soft material by labour based
methods for trenches shallower than 1,2m and
5.6 PLIS wherg.the total depth oflthe trench cfan be e
classified as excavation in soft material.
Compaction by labour based methods is
excluded.
5.7 PSDB 5.5 c) Excavate and dlsposeA qf unsuitable material me 754.8
from trench bottom (provisional)
58 d) Hand excavation to expose existing services in me 500
a careful manner
e) Excavate in all materials for combined sewer
5.9 8.3.2 and water pipe trenches, backfill, compact and m? 220
dispose of surplus material (as alternative)
PSDB 3.1 f) Extra-over item e) above for
5.10 2) Hard rock excavation m? 220
3) Excavation in soft material by labour based
methods for trenches shallower than 1,5m and
5.11 PLIS whertlelthe total depth oflthe trench cf'an be me
classified as excavation in soft material.
Compaction by labour based methods is
excluded.
PSDB8.3.3 Excavation Ancillaries
8.3.3.1 Make up deficiency in backfill material
o (provisional)
5.1 a) From other necessary excavations on site m? 8051.775
5.12 b) With suatable imported material m? 12051.78
5.13 8.3.3.3 Compaction in road reserves m? 2264.4
Existing Services that Intersect or Adjoin a
8.3.5 >
Pipe Trench
a) Services that intersect a trench
5.14 i) Waterconnections No 10
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CONTRACT NO: SCM/MOH/19/2024: COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE OUTFALL SEWER-LINE

ITEM NO PAYMENT DESCRIPTION UNIT QTY RATE Amount
5.15 ii) Water pipe No 10
5.16 iii) Sewer pipe No 10
517 iv) Stormwater pipe No 10
5.18 v) HT Underground cable No 10

TOTAL CARRIED FORWARD
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CONTRACT NO: SCM/MOH/19/2024: COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE OUTFALL SEWER-LINE

ITEM NO PAYMENT DESCRIPTION UNIT QTY RATE Amount
BROUGHT FORWARD
5.19 vi) HT Overhead cable No 10
5.20 vii) LT Underground cable No 10
5.21 viii) LT Overhead cable No 10
5.22 ix) Telkom underground cable No 10
5.23 x) Telkom overhead cable No 10

b) Services that adjoin a trench

5.24 i) Water pipe m 50
5.25 ii) Sewer pipe m 50
5.26 iii) Stormwater pipe m 50
5.27 iv) HT Underground cable m 50
5.28 v) HT Overhead cable m 50
5.29 vi) LT Underground cable m 50
5.30 vii) LT Overhead cable m 50
5.31 viii) Telkom underground cable m 50
5.32 ix) Telkom overhead cable m 50

8.3.6 Finishing

8.3.6.1 Reinstate road surfaces and side drains

a) Cut and remove existing gravel layer in windrow

3

533 and stockpile m 6500
b) Reinstate existing gravel layer to orginal state 5

534 and compacted to 98% MAMDD m 6500

5.35 c) Grading of streets after completion km 7.00

5.36 d) Shaping of side drains km 7.00
e) Reinstate asphalt layer 50mm thick m? 986.00

Underdrains

100mm thick, 19mm stone bedding complete with
5.37 bidum U24 filter fabric (or similar approved) for m 200
pipes up to 200mm dia.

TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO: SCM/MOH/19/2024: COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE OUTFALL SEWER-LINE

ITEM NO PAYMENT DESCRIPTION UNIT QTY RATE Amount

SABS 1200 LD |SECTION 5 : SEWER MAINS - SEWERS

1200 LD PS
6.1 10.6(4) SEWERS

Supply, Lay, Joint, Bed and Test Pipeline:
6.2 8.2.1 uPVC "Durodrain" or similar approved Solid
Wall HD Class 34

6.3 a) 160 mm dia. m 5094.83
6.4 b) 200 mm dia. m 1082.835
6.5 ¢) 250 mm dia. m 1098.104
6.6 d) 315 mm dia. m 45.225
e) 400 mm dia. m 227.309

Supply, Lay, Joint, Bed and Test Pipeline:
8.2.1 uPVC "Ultracor” or similar approved (multi-

layer, HD class 400)

6.7 a) 160 mm dia. m 5094.83
6.8 b) 200 mm dia. m 1082.835
6.9 ¢) 250 mm dia. m 1098.104
6.10 d) 315 mm dia. m 45.225
e) 400mm dia m 227.309
8.2.2 Extra-Over Item 6,2 for Specials:

a) 45 ° reducing junction 160 to 110 mm @ with
6.11 45° x 110 mm PVC bend to receive erf sewer No 450
collector

b) Existing Erf connection to sewer reticulation Prov 1
including excavation, bedding and backfill

8.2.7 Encasing of pipes in concrete

a) For connection between erf sewer collector and
6.12 sewer mains at depths greaterthan 1,2 m No 250
according to detail on drawing
8.2.8 Anchor Blocks

6.13 a) As per drawing No 250

8.2.3 PSLD3.5.2 |MANHOLES

PSLD3.5.8
PSLD5.6.3
1000 dia. Complete as per drawing for depth
between:
6.14 a) 0,00mand 1,00m No 1
6.15 b)1,01mand 1,50m No 25
6.16 c)1,51mand 2,00m No 44
6.17 d)2,01mand 2,50m No 28
6.18 e)2,51mand 3,00m No 11
6.19 f) 3,01m and 3,50m No 2
g) 3,51mand 4.0m No 1
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CONTRACT NO: SCM/MOH/19/2024: COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE OUTFALL SEWER-LINE

ITEM NO PAYMENT DESCRIPTION UNIT QTY RATE Amount
h)4.01m and 4,50m No 9
i)4,51m and 5,0m No 2
j)5,01m and 5,50m No 5
k) 5,51m and 6,0m No 4
1)6.01m and 6,5m No 2
m)6,51m and 7,0m No 1
n)7,01lmand 7,5m No 1
0)7,51mand 8,0m No 1
p)8,01mand 8,5m No 1
q)8,51Tmand 9,0m No 1

750 dia. Complete as per drawing for depth

between:
6.20 g) 0,00m and 1,00m No 1
6.21 h)1,01mand 1,50m No 1
6.22 i) 1,51m and 2,00m No 1
8.2.4 Extra over Item 8.2.3 for Backdrops, etc.
6.23 a) High inlet ramp type complete as per drawing No 2

TOTAL CARRIED FORWARD
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CONTRACT NO: SCM/MOH/19/2024: COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE OUTFALL SEWER-LINE

ITEMNO | PAYMENT | DESCRIPTION [ uniT | QTY RATE Amount
BROUGHT FORWARD
6.24 b) H|gh inlet vertical drop type complete as per No 5
drawing
6.25 c) P!'ovisional fo.r ypgrading of manhole lids with No 98
locking machanisim
PSLD8.2.11 Connection to Existing Sewer at
a) Connecting to Existing Manhole for depth
6.26 i) 0,00m and 1,00m No
6.27 i) 1,01m and 1,50m No 2
6.28 iii) 1,51m and 2,00m No 2
6.29 iv)2,0lmand 2,50m No 2
6.30 v)2,51m and 3,00m No 2
b) Connecting to Existing Main Sewer with a
Saddle and straps
6.31 i) 100 mm sewer No 2
6.32 i) 150 mm sewer No 2
6.33 iii) 200 mm sewer No 2
Rodding eye manholes
6.34 Supply and install rodding eye manholes
complete including all excavations and
backfill as per drawing No 5
8.2.3 Grid manholes
1000mm dia manholes complete as per
drawing for depths between
6.35 a) 0,00mand 1,00m No 1
6.36 b) 1,00m and 1,50m No 1
6.37 c) 1,50m and 2,00m No 1
6.38 d)2,00m and 2,50m No 1
6.39 e)2,50m and 3,00m No 1
6.40 f) 3,00m and 3,50m No 1
TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO: SCM/MOH/19/2024: COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE

OUTFALL SEWER-LINE

ITEM NO PAYMENT DESCRIPTION UNIT QTY Amount
SABS 1200 LB [SECTION 6 : SEWER MAINS - BEDDING
PS 10.6(3) SCHEDULED ITEMS
PSLB8.1.6
71 8.2.1 a) Selected granular material m?
7.2 PSLB 5.1.3.5 |b) Selected fill material m?
8.2.2 Supply only of Bedding by Importation
8.2.2.3 From Commercial sources (Provisional)
7.3 a) Selected granular material m? 3506.26
7.4 PSLB 5.1.3.5 |b) Selected fill material m? 1782.37
8.2.4 Encasing of Pipes in Concrete
75 a) 0 to 200mm dia. pipes in concrete (Class 15/19 me 50
concrete)
PSLB 8.2.6 Encasing of Pipes in Soilcrete
a) 0 to 200mm dia. pipes in soilcrete as per
7.6 drawing (12% cement added per volume) vibrated m? 50

as for concrete

TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO: SCM/MOH/19/2024: COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE OUTFALL
SEWER-LINE

SUMMARY OF SECTIONS

Description Tender Amount
SECTION 1: PRELIMINARY AND GENERAL

SECTION 2 : PIPE JACKING

SECTION 3 : SITE CLEARANCE

SECTION 4: SEWER MAINS - EARTHWORKS

SECTION 5 : SEWER MAINS - SEWERS

SECTION 6 : SEWER MAINS - BEDDING
SUB-TOTAL

ADD 10 % CONTINGENCIES

SUB-TOTAL

ADD 15% VAT
TOTAL AMOUNT CARRIED FORWARD TO OFFER
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Contract SCM/MOH/19/2024
Part C3: Scope of work
Part C3.1: Description of Works

g MOHOKARE
\é)

MOHOKARE LOCAL MUNICIPALITY

CONTRACT No SCM/MOH/19/2024

COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE OUTFALL

SEWER-LINE

DESCRIPTION OF THE WORKS
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Contract SCM/MOH/19/2024
Part C3: Scope of work

g MOHOKARE

Part C3.1: Description of Works N\ —

MOHOKARE LOCAL MUNICIPALITY
CONTRACT No SCM/MOH/19/2024

COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE

THE WORKS

PS 1

PS 2

OUTFALL SEWER-LINE

GENERAL DESCRIPTION

These tender deals with the Upgrading of Waste Water pump stations and construction of new
outfall sewer. The mentioned stands in Matlakeng have been reticulated during the previous
construction phase, but have huge sewer blockage issues dues to increase in population and
exhausted life span of the sewer line. The fact that the current sewer line has blockages and
spillage from manholes causes a Health and Safety risk to all residents in Matlakeng and the
adjacent areas as it pollutes a stream leading to Montagu dam, the main raw water supply
source for Zastron.

This project is on the IDP of the Municipality and the proposed work to be constructed
were identified by the Municipality.

DESCRIPTION OF SITE AND ACCESS

The construction of the new sewer outfall sewer line and upgrading of sewer pumpstations
will take place in Matlakeng, Zastron. Access to the site are available via the town of Zastron
as well as various accesses in the Mohokare area. Access to construct the outfall sewer line
will be through the resident’s property.

The operation of construction vehicles on existing roads or streets, or on streets which have
been completed to the level of subbase or base or bituminous surface treatment, shall be
limited to traffic with an axle load not exceeding that allowed by the Road Traffic Ordinance of
the authority concerned, or any amendment thereof.

The Contractor must note that no additional payment will be made for the construction of
temporary access roads to the construction site, borrow-areas or to the spoil sites, except for
payment made under payment item 8.3.2.2 of SABS 1200 A.

The Contractor shall be held responsible to clear any spillage caused by his activities on or
near any roads, by whatever means necessary, within 24 hours after such spillage has
occurred. No additional payment will be made for the clearance of spillage and all relevant
costs will be deemed to be covered under the relevant items.

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2
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Contract SCM/MOH/19/2024
Part C3: Scope of work

égh MOHOKARE

Part C3.1: Description of Works N\

PS 3

PS 4

PS5

NATURE OF GROUND AND SUBSOIL CONDITIONS

A geotechnical investigation has not been carried out on the site, to determine the depth of
underlying rock material. Depth of refusal varies over the site from 0.4m to 2m. Sandstone,
shale and dolerite formations can be encountered over the site. The results shown are an
indication only of current subsoil conditions and are given in good faith but, in the circumstances
pertaining to the type of information furnished, no guarantee can be given that all the information
is necessarily correct or representative of the in-situ conditions. No claims shall be considered
based on actual subsoil conditions being different.

DETAILS OF CONTRACT

The work to be carried out under this contract consists mainly of the following:

(a) Establishment of the Contractor's camp, plant and material resources on site.

(b) Informal training of local labour and the employment of local labour.

(c) Construction of a new outfall sewer line comprising pipe varying in diameter and
manholes of various depths.

(d) Upgrading of pumpstations

This description of the works is not necessarily complete and shall not limit the work to be carried
out by the Contractor under this contract.

Approximate quantities of each type of work are given in the schedule of quantities.
CONSTRUCTION PROGRAMME

The Contractor shall submit a detailed programme within 14 days of the acceptance of the tender.
The programme shall clearly show the order in which the Contractor proposes to carry out the
Work, the critical path, the proposed rate of progress and a linked cash flow forecast.

The Contract Period shall include all Saturdays, Sundays, non-working days as well as an
allowance for expected inclement weather and consequential delays during normal working days.
The time for completion of the works shall be as stated in the Contract Data, Part C1.2, clause
42.1. A week shall consist of five working days. The programme shall be agreed between the
Employer and the Contractor prior to the implementation of the construction works.

If the construction programme has to be revised in terms of Clause 12 of the Conditions of Contract
because the Contractor is falling behind in his programme, the Contractor shall submit a revised
programme of how he intends to regain lost time to ensure completion of the Works before the Due
Completion Date. Any proposals by the Contractor to increase the tempo of work must incorporate
positive steps to increase production either by the provision of more labour and Plant on the Site, or
by using the available labour and Plant in a more efficient manner.

Failure on the part of the Contractor to submit or to work according to the programme or revised
programmes shall be sufficient reason for the Engineer to take steps as set out in subclause 55 of
the conditions of contract.

It is of utmost importance that the residents have toilet facilities at all times. The Contractor shall
thus programme his works such that commissioning of the toilets only occurs after the sewer lines

Contractor
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Contract SCM/MOH/19/2024 O o
Part C3: Scope of work gay MO H,QKARE
Part C3.1: Description of Works N\

PS 6

PS 6.1

PS 6.2

PS 6.3

PS7

PS 7.1

PS 7.2

are complete and tested. The Contractor shall arrange for temporary sanitation facilities for the
residents whilst dismantling, re-erecting and installing the toilets.

SITE FACILITIES AVAILABLE
Sources Of Water Supply And Power Supply

Limited water, electricity and sewerage services are available in the vicinity of the Site, and the
Contractor shall, at his own expense, be responsible for connections to the available services, as
well as for the distribution of water and electricity for construction and domestic use. The
distribution of water and electricity shall be carried out in accordance with the applicable laws and
regulations.

The Contractor shall make his own arrangements with the appropriate authority for water and
electricity and sewerage connections.

No extension of time due to delays resulting from obtaining and maintaining these facilities will be
granted.

Location Of Camp And Depot

The contractor will construct the site camp at location indicate by the Mohokare Local
Municipality. The construction camp shall be near the Site of Works.

Housing For The Contractor's Employees

No housing is available for the Contractor's employees and the Contractor shall make his own
arrangements for housing his employees or transporting them to and from the site. The
Contractor is in all respects responsible for the housing and transporting of his employees and for
the arrangement thereof, and no extension of time due to any delays resulting from this will be
granted.

SITE FACILITIES REQUIRED

Facilities for the Engineer

A site office, toilet and carport for the Engineer and his staff are required, and the Contractor must
provide suitable facilities in his own offices for the holding of site meetings. The Engineer's
Representative shall also be allowed the free use of the necessary survey equipment and survey
assistants to enable him to carry out control work as and when required.

The facilities for the Engineer shall be permanent offices and on completion this building will
become the property of the Mohokare Local Municipality. The site camp shall be constructed
according to the layout drawing issued to the contractor.

Equipment for Engineering staff

The Contractor shall allow for providing the following protective clothing for the engineering staff:

= Three high visibility vests (XL)
= Three hard hats
= Safety Boots
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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égh MOHOKARE

Part C3.1: Description of Works N\

PS 7.3

PS 7.4

PS 7.5

PS 8

PS 8.1

Office facilities shall be provided by the Contractor as described in SABS 1200 AB and PSAB of
the Specification.

Water, electricity and sewage

The Contractor shall, at his own expense, be responsible for obtaining and distributing the water
and electricity required for construction and domestic use. The distribution of water and electricity
shall be carried out in accordance with the applicable laws and regulations.

No separate payment will be made for obtaining and distributing water and electricity, the cost of
which will be deemed to be included in the tendered rates.

Excrement Disposal

The Contractor shall, at his own expense, be responsible for safely and hygienically dealing with
and disposing of all human excrement and similar matter generated on the Site during the course of
the Contract, to the satisfaction of the responsible health authorities in the area of the Site and the
Engineer. All such excrement shall be removed from the Site and shall not be disposed of by the
Contractor on the Site.

The Contractor shall further comply with any other requirements in this regard as may be stated in
the Contract.

No separate payment will be made to the Contractor in respect of discharging his obligations in
terms of this subclause and the costs thereof shall be deemed to be included within the Contractor’s
tendered Preliminary and General items.

Site instruction book

A triplicate book shall be provided by the Engineer to be used for site instructions. It shall at all
times be kept on the site.

FEATURES REQUIRING SPECIAL ATTENTION
Access to properties

The Contractor shall organize the work in such a manner as to cause the least possible
inconvenience to the public and to the property owners adjacent to or affected by the work
included in this contract.

If, as a result of restricted road reserve widths and the nature of the works, the construction of
bypasses is not feasible, construction shall be carried out under traffic conditions in order to
provide access to the erven and properties.

The Contractor may, with the approval of the Engineer, make arrangements with the occupiers of
the affected erven and properties to close off a portion of a street, road, footpath or entrance
temporarily, provided the Contractor duly notifies the occupiers of the intended closure and its
probable duration and shall, as punctually as possible, re-open the route at the prescribed time.
Where possible, the road shall be made safe and re-opened to traffic overnight. Any such
closure shall be made by arrangement between the Contractor and the occupiers and shall not
absolve the Contractor from his obligations under the contract to provide access at all times.
Barricades, traffic signs and drums shall be provided by the Contractor to suit the specific

Contractor
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Part C3: Scope of work

égh MOHOKARE

Part C3.1: Description of Works N\

PS 8.2

PS 8.3

PS 8.4

PS 8.5

PS 8.6

PS 8.6.1

conditions. The Contractor shall also comply with all the requirements of the Local Authority with
regard to safety, signage and notices to the public.

Existing residential areas

Access to the adjacent residential areas shall be maintained at all times, as shall access to
individual houses.

Electricity and water supply interruptions to existing residential areas shall be kept to a minimum.
Whenever it is necessary to interrupt these supplies, the Engineer's approval shall first be
obtained. The affected residents shall then be notified in writing at least 3 days, but not more
than 5 days in advance. Supplies shall be normalized by 16:00 on the same day.

Cognisance shall be taken by the Contractor of the possibility of residents from the adjacent
residential areas having access, whether authorized or not, to the works. It is strongly
emphasized that under no circumstances shall any claims be considered for delays or disruptions
as a result of the presence of residents from the adjacent occupied areas.

Facilities to other Contractors

In addition to the requirements of clause 18 of the general conditions of contract, the Contractor
must make allowance for the presence of other Contractors engaged on other contracts on the
site, which may involve, inter alia, the adoption of his programme to fit in with work to be done by
the other Contractors, as well as assuring other Contractors access to their sites along prescribed
routes which may fall within the site of this contract.

Contractor's vehicles

All equipment and vehicles used by the Contractor shall be roadworthy at all times and all drivers
and operators shall be in possession of valid drivers' licences.

Site maintenance

During the progress of the work and upon its completion, the site of the works shall be kept and
left in a clean and orderly condition. The Contractor shall at all times store materials and
equipment for which he is responsible in an orderly manner, and shall keep the site free from
debris and obstruction. Workers shall lunch or have tea breaks only in a designated area with
approved refuse and toilet facilities.

No open fires shall be permitted on the site.

Vehicles and workers must adhere to property demarcated access routes and not take or make
short cuts.

Testing and quality control

Contractor to engage services of an independent laboratory

Notwithstanding the requirements of the Specifications pertaining to testing and quality control, the
Contractor shall engage the services of an approved independent laboratory to undertake all testing
of materials, the results of which are specified in, or may reasonably be inferred from, the Contract.
These results will be taken into consideration by the Engineer in deciding whether the quality of
materials utilised and workmanship achieved by the Contractor comply with the requirements of the
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PS 8.6.3

PS 8.7

Specifications. The aforegoing shall apply irrespective of whether the specifications indicate that
the said testing is to be carried out by the Engineer or by the Contractor.

The Contractor shall be responsible for arranging with the independent testing laboratory for the
timeous carrying out of all such testing specified in the Contract, at not less than the frequencies
and in the manner specified. The Contractor shall promptly provide the Engineer with copies of the
results of all such testing carried out by the independent laboratory.

For the purposes of this clause, an "independent laboratory" shall mean an "approved laboratory"
(as defined in subclause PSA 7.2) which is not under the management or control of the Contractor
and in which the Contractor has no financial interest, nor which has any control or financial interest
in the Contractor.

Additional testing required by the Engineer

In addition to the provisions of subclause PS 8.6.1: Contractor to engage services of an
independent laboratory, the Engineer shall be entitled at times during the Contract to require that
the Contractor arrange with the independent laboratory to carry out any such tests, additional to
those described in subclause PS 8.6.1, at such times and at such locations in the Works as the
Engineer shall prescribe. The Contractor shall promptly and without delay arrange with the
independent laboratory for carrying out all such additional testing as required by the Engineer, and
copies of the test results shall be promptly submitted to the Engineer.

Costs of testing

(a) Tests in terms of subclause 8.6.1

The costs of all testing carried out by the independent laboratory in accordance with the
requirements of subclause PS 8.6.1, above shall be borne by the Contractor and shall be
deemed to be included in the tendered rates and prices for the respective items of work
as listed in the Schedule of Quantities and which require testing in terms of the
Specifications. No separate payments will be made by the Employer to the Contractor in
respect of any testing carried out in terms of subclause PS 8.6.1.

Where, as a result of the consistency of the materials varying or as a result of failure to
meet the required specifications for the work, it becomes necessary to carry out additional
tests (eg re-tests on rectified work and/or replacement materials), the costs of such
additional testing shall be for the Contractor’s account.

(b) Additional tests required by the Engineer

The costs of any additional tests required by the Engineer in terms of subclause PS 8.6.2:
Additional testing required by the Engineer, shall be reimbursed to the Contractor against
substitution of the Provisional Sum allowed therefore in the Schedule of Quantities;
provided always that the costs of any such additional tests ordered by the Engineer, the
results of which indicate that the quality of the materials utilised and/or the standard of
workmanship achieved aref/is not in accordance with the specifications, shall not be
reimbursable to the Contractor.

Subcontractors

The Contractor is responsible for work carried out on his behalf by subcontractors. The Engineer
will not liaise directly with such subcontractors, and all problems relating to payments,
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programming, workmanship, etc, shall be the concern of the Contractor and the subcontractor,
and the Engineer will not be involved.

Existing Services

Before the Contractor commences operations, he must discuss with and have the approval of the
Employer, authority or owner concerned regarding the method he proposes to use for relocating
or safe-guarding any services and existing works he may encounter during construction.

Available drawings of existing services may be viewed at the offices of the Engineer.

The positions of existing services shown on the Drawings are given in good faith and no
guarantee can be given that:

(a) these services actually are in the approximate positions indicated.
(b) that these are the only services in the vicinity, and
(c) that the nature and description of these services are correct.

The Contractor shall be responsible to locate and safeguard any existing service or works he may
encounter during construction and shall obtain clearance from the Employer, authority and the
Engineer before commencing work in the proximity of existing services or works. The Contractor
shall liaise with the local authority, electricity provider, telecommunication providers regarding the
presence and location of any existing services. The Contractor shall arrange that a representative
of such authorities or service providers to make known the location on site, before the
commencement of works.

The Contractor shall be responsible for any damage to such existing services and works in the
execution of this contract and shall reimburse the Employer, authority or the owner concerned for
any repairs required and for damages.

The Contractor shall be responsible for immediately notifying the Engineer and the authorities
concerned regarding any damage caused to public services and existing works.

Any alteration to public services shall be carried out by the Authority concerned unless the
Contractor is instructed otherwise.

The Contractor shall provide the necessary assistance during any operations necessary in
connection with the removal, alteration or safe-guarding of any public service.

Construction Regulations 2014

The Contractor shall be required to comply with the Occupational Health and Safety Act, 1993:
Construction Regulations, 2014 (the regulations) as promulgated in Government Gazette No
40883 and Regulation Gazette No 40883 of 02 June 2017.) Non-compliance with these
regulations, in any way whatsoever, will be adequate reason for suspending the Works.

The proposed type of work, materials to be used and potential hazards likely to be encountered
on this Contract are detailed in the Project Specifications, Schedule of Quantity and Drawings, as
well as in the Employers' health and safety specifications (regulation 4(1)) of the Construction
Regulations 2014, which is included with this document.

The Contractor shall in terms of regulation 5(1) provide a comprehensive health and safety plan
detailing his proposed compliance with the regulations, for approval by the Employer.
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The Contractor shall at all times be responsible for full compliance with the approved plan as well
as the Construction Regulations and no extension of time will be considered for delays due to
non-compliance with the abovementioned plan or regulations.

Concurrent Construction Contracts

The Contractor’'s attention is drawn to the fact that other contiguous works will be executed
concurrently by independent Contractor’'s under separate contracts in the vicinity of the Site.

The other Works which will be in progress or will come into operation on or adjacent to the Site of
the Works during the progress or tenancy of this Contract are likely to include, but are not limited
to the following:

. To be made known at the site inspection.

The Contractor shall ensure that neither his operations nor those of his subcontractors nor the
activities of his employees shall interfere with or hinder the operations of the Employer or of other
Contractors and he shall indemnify the Employer against all claims arising through default of this
requirement.

The Contractor shall hand over portions of the Site of the Works (whether completed or not), or
completed portions of the Works, to these Contractors when required by the Employer or detailed
elsewhere in this document. The Contractor shall cause no interference with or delays in the
execution of these contiguous contracts.

No discount or commission for the Contractor is allowed on these contracts, and it will be
assumed that he has fully allowed in the Contract Price for the presence of these Contractors on
Site. Any service rendered or assistance given by the Contractor to these Contractors, save as
are provided for in the Project Specifications, shall be for their accounts only since the Employer
shall in no way be responsible to the Contractor for any payments in this respect.

The Contractor shall protect all known existing services as well as all work being carried out and
structures being erected on the Site by other Contractors. Any damage caused to these services
or structures, or any obstruction or hindrance caused to other contractors by the contractor, and
all claims arising there from, will be the sole responsibility of the Contractor.

All repair work shall be carried out at the Contractor's expense to the entire satisfaction of the
Engineer. The same obligations shall be imposed on the Employer and on other Contractors in
respect of the Works being executed under this Contract.

INFORMATION SUPPLIED BY EMPLOYER

Certain information contained in these contract documents, or provided separately, is being
offered in good faith. However, in the circumstances pertaining to the type of information
supplied, no guarantee can be given that all the information is necessarily correct or
representative. More specifically this applies to all material surveys and reports and similar
information, the accuracy of which is necessarily subject to the limitation of testing, sampling, the
natural variation of material or formations being investigated and the measure of confidence with
which conclusions can be drawn from any investigations carried out. It also applies to the
positions of existing services as indicated on the drawings.
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The Employer accepts no liability for the correctness or otherwise of the information supplied or
for any resulting damages, whether direct or consequential, should it prove during the course of
the contract that the information supplied is either incorrect or not representative. Any reliance
placed by the tenderer on this information shall be at his own risk.

PS 9.1

Labour-intensive competencies of supervisory and management staff

Established contractors shall only engage supervisory and management staff in labour intensive
works that have either completed, or for the period 1 April 2004 to 30 June 2005, are registered
for training towards, the skills programme outlined in Table 1.

Emerging contractors shall have personally completed, or for the period 1 April 2004 to 30 June
2005 be registered on a skills programme for the NQF level 2 unit standard. All other site
supervisory staff in the employ of emerging contractors must have completed, or for the period 1
April 2004 to 30 June 2005 be registered on a skills programme for, the NQF level 2 unit
standards or NQF level 4 unit standards.

Table 1:

Skills programme for supervisory and management staff

NQF
level

Personnel

Unit standard titles

Skills programme
description

Team leader / 2

supervisor

Apply Labour Intensive Construction Systems and
Techniques to Work Activities

This unit standard must be
completed, and

Use Labour Intensive Construction Methods to
Construct and Maintain Roads and Storm water
Drainage

Use Labour Intensive Construction Methods to
Construct and Maintain Water and Sanitation Services

Use Labour Intensive Construction Methods to
Construct, Repair and Maintain Structures

any one of these 3 unit
bstandards

Foreman/ supervisor

Implement labour Intensive Construction Systems and
Techniques

This unit standard must be
completed, and

Use Labour Intensive Construction Methods to
Construct and Maintain Roads and Storm water
Drainage

Use Labour Intensive Construction Methods to
Construct and Maintain Water and Sanitation Services

Use Labour Intensive Construction Methods to
Construct, Repair and Maintain Structures

any one of these 3 unit
standards

s

Site Agent / Manager
(i.e the contractor’s
most senior
representative that is
resident on the site)

Manage Labour Intensive Construction Processes

Skills Programme against
this single unit standard

011-265 5900)

Details of these skills programmes may be obtained from the CETA ETQA manager (e-mail:gerard@ceta.co.za , tel:
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PS 9.2 Employment of unskilled and semi-skilled workers in labour-intensive works

PS9.2.1 Requirements for the sourcing and engagement of labour
Unskilled and semi-skilled labour required for the execution of all labour intensive works shall be
engaged strictly in accordance with prevailing legislation and SANS 1914-5, Participation of
Targeted Labour.
The rate of pay set for the SPWP is R63,76 per task or per day, total cost to company with the
task worker portion being R50,00 per task per day.
Tasks established by the contractor must be such that:
a) the average worker completes 5 tasks per week in 40 hours or less; and
b) the weakest worker completes 5 tasks per week in 55 hours or less.
The contractor must revise the time taken to complete a task whenever it is established that the
time taken to complete a weekly task is not within the above requirements.
The Contractor shall, through all available community structures, inform the local community of
the labour intensive works and the employment opportunities presented thereby. Preference must
be given to people with previous practical experience in construction and / or who come from
households:
a) where the head of the household has less than a primary school education;
b) that have less than one full time person earning an income;
c) where subsistence agriculture is the source of income.
d) those who are not in receipt of any social security pension income
The Contractor shall endeavour to ensure that the expenditure on the employment of temporary
workers is in the following proportions:
a) 60 % women;
b) 20% youth who are between the ages of 18 and 25; and
c) 2% on persons with disabilities.

PS9.2.1 Specific provisions pertaining to SANS 1914-5

Definitions
Targeted labour: Unemployed persons who are employed as local labour on the project.
Terms and conditions for the engagement of targeted labour

Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into
with targeted labour.

Variations to SANS 1914-5
The definition for net amount shall be amended as follows:

Financial value of the contract upon completion, exclusive of any value added tax or sales tax
which the law requires the employer to pay the contractor.
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The schedule referred to in 5.2 shall in addition reflect the status of targeted labour as women,
youth and persons with disabilities and the number of days of formal training provided to targeted
labour.

EXTENSION OF TIME ARISING FROM ABNORMAL RAINFALL
See Part C2.1, Contract Data, Clause 42.5.

CERTIFICATES OF PAYMENT

The statement to be submitted by the Contractor in terms of clause 49 of the conditions of contract
shall be prepared by the Contractor at his own cost, strictly in accordance with the standard
payment certificate prescribed by the Engineer, in digital electronic computer format. The
Contractor shall, together with a copy of the digital electronic computer file of the statement, submit
two (2) A4 size paper copies of the statement.

For the purposes of the Engineer's payment certificate, the Contractor shall subsequently be
responsible, at his own cost, for making such adjustments to his statement as may be required by
the Engineer for the purposes of accurately reflecting the actual quantities and amounts which the
Engineer deems to be due and payable to the Contractor in the payment certificate.

The Contractor shall, at his own cost, make the said adjustments to the statement and return it to
the Engineer within three (3) normal workings days from the date on which the Engineer
communicated to the Contractor the adjustments required. The Contractor shall submit to the
Engineer five (5) sets of A4 size paper copies of such adjusted statement, together with a copy of
the electronic digital computer file thereof.

Any delay by the Contractor in making the said adjustments and submitting to the Engineer the
requisite copies of the adjusted statement for the purposes of the Engineer’'s payment certificate will
be added to the times allowed to the Engineer in terms of sub- clause 49.4 of the conditions of
contract to submit the signed payment certificate to the Employer and the Contractor. Any such
delay will also be added to the period in which the Employer is required to make payment to the
Contractor

CONSTRUCTION IN LIMITED AREAS

In certain cases working space may be limited. The method of construction in these restricted
areas will depend largely on the Contractor's plant. However, the Contractor must note that
measurement and payment will be according to the specified cross-sections and dimensions
irrespective of the method used to achieve these cross-sections and dimensions, and that the
rates and prices tendered shall be deemed to include full compensation for any difficulty
encountered while working in limited areas and narrow widths, and that no extra payment will be
made, nor will any claim for payment due to these difficulties be considered.

NON-WORKING DAYS

The Contractor shall not work on Sundays or on the following statutory Public Holidays: New
Years Day, Human Rights Day, Good Friday, Family Day, Freedom Day, Workers Day, Youth
Day, National Women's Day, Heritage Day, Day of Reconciliation, Christmas Day and Day of
Goodwill. Whenever any of the above statutory Public Holidays fall on a Sunday, the following
Monday shall be a Public Holiday.
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PS 14 SPOIL MATERIAL

PS 15

PS 15.1

PS 16

PS 17

No indiscriminate spoiling of material will be allowed. All surplus or unsuitable material shall be
spoiled in designated areas as directed by the Engineer. Spoiling shall comply with the applicable
statutory and Municipal regulations.

DRAWINGS

All "as built" information, as listed below, must be submitted to the Engineer's Representative
before a certificate of completion will be issued, the cost of which shall be included in the rates
tendered for items PSA 8.3.1 and 8.3.2 under section 1200 A of the schedule of quantities.

List of "as built" information required

(a) Exact coordinates and invert level of each sewer manhole and dimensioned sewer
house connection details.

A Registered Land Surveyor shall be required to provide the above information.

Only figured dimensions shall be used and drawings shall not be scaled unless so instructed by
the Engineer. The Engineer will supply any figured dimensions which may have been omitted
from the drawings.

TRENCHES

No trenches may be left open during the Contractor’s holiday during December and January. All
trenches which have been excavated but which have not been finally backfilled and compacted at
the commencement of the said holiday period shall be temporarily fully backfilled and compacted to
a standard which will

(a) prevent damage occurring to the trenches or any other part of the Works;
(b) prevent damage to or physical loss of the property of any person;
(c) eliminate the risk of injury to any person;

during the said period.

All costs involved in the temporary backfilling and compaction of such trenches and the subsequent
reopening of the trenches after the holiday period shall be for the Contractor’s account.

SAMPLES

The Contractor shall at his own cost, supply all samples that may be required. Material or work
not conforming to the approved samples shall be rejected. The Engineer reserves to himself the
right to submit samples to any tests to ensure that the material represented by the sample
conforms to the requirements of the specifications. The cost of all tests failed shall be for the
Contractor’s account.
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MANUFACTURER'S INSTRUCTIONS

The recommendations of the manufacturers of patented materials must be strictly adhered to
regarding the use, mixing, application, fastening, etc. thereof except when otherwise instructed in
writing by the Engineer.

PROPRIETARY MATERIALS

Where proprietary materials are specified it is to indicate the quality or type of materials or articles
required, and where the terms "or other approved" or "or approved equivalent" are used in
connection with proprietary materials or articles, it is to be understood that the approval shall be
at the sole discretion of the Engineer.

NOTICES, SIGNS, BARRICADES AND ADVERTISEMENTS

The Contractor shall erect the necessary signs, notices and barricades for the duration of the
contract in order to safeguard both the works and the public.

Notices, signs and barricades as well as advertisements may be used only upon approval by the
Engineer, and the Contractor shall be responsible for their supply, erection, maintenance and
ultimate removal and shall make provision for this in his tendered rates.

The Engineer shall have the right to have any sign, notice or advertisement moved to another
position or to have it removed from the site of the works, should it in any way prove to be
unsatisfactory, inconvenient or dangerous to the general public.

Such notices, signs and barricades shall be provided and erected at the Contractor's own
expense.

A standard name board as per the included details shall be erected. The cost of which shall be
included in the rates tendered for items PSA 8.3.1 and 8.3.2 under section 1200A of the Schedule
of Quantities.

SETTING OUT OF WORK

Reference and level beacons will be shown to the Contractor by the Engineer at the
commencement of the Contract and the Contractor will be responsible for transferring the data to
the Site of Works.

The Contractor shall check the condition and accuracy of all reference and level beacons and
satisfy himself that they have not been disturbed and are true with regard to position and level. A
beacon that has been disturbed shall not be used until its true position and level have been re-
established and the new values have been certified by the Engineer. The Contractor shall
thereafter be held entirely responsible for the protection of all reference and level beacons.

The Contractor shall employ a capable surveyor to set out the Works to the required lines and
levels. The Engineer shall be informed immediately should any discrepancy be discovered
between the levels or dimensions obtained by the Contractor and those shown on the drawings.

Where a beacon is likely to be disturbed during construction operations, the Contractor shall
establish suitable reference beacons at locations where they will not be disturbed during
construction. No beacons shall be covered over, disturbed or destroyed before accurate
reference beacons have been established and details of the positions and levels of such beacons
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have been submitted to the Engineer. The Contractor's reference beacons shall be of at least the
same accuracy and sturdiness of construction as the existing beacons.

The Contractor shall submit the method of setting out he proposes to employ to the Engineer.
Accurate control of line and level shall be provided by the Contractor at all stages of construction.

Work set out by the Contractor may be checked by the Engineer and any errors found shall be
rectified by the Contractor at his own expense. The Contractor shall supply any instrument,
equipment, material and labour required by the Engineer for this survey work. Any assistance,
including checking given to the Contractor by the Engineer or any setting out done by the
Engineer for Contractor shall not be held as relieving the Contractor of his responsibility for the
accurate construction of the Works.

The Contractor's survey instruments and survey equipment shall be suitable for the accurate
setting out of the Works and shall be subject to the approval of the Engineer. They shall
furthermore be checked and correctly adjusted by the authorized agents before the
commencement of the contract and subsequently when required by the Engineer and when
otherwise necessary.

When required the Contractor shall, at his own expense, provide two labourers to assist the
Engineer. The Engineer shall have the sole right of approving of such a labourer.

Survey work shall not be measured and paid for directly and compensation for the work involved
in setting out shall be deemed to be covered by the rates tendered and paid for the various items
of work included under the contract.

WORKMANSHIP AND QUALITY CONTROL

The onus to produce work which conforms in quality and accuracy of detail to the requirements of
the Specifications and Drawings rests with the Contractor, and the Contractor shall, at his own
expense, institute a quality-control system and provide experienced Engineers, foremen,
surveyors, materials technicians, other technicians and technical staff, together with all transport,
instruments and equipment, to ensure adequate supervision and positive control of the works at
all times.

The costs of all supervision and process control, including testing thus carried out by the
Contractor shall be deemed to be included in the rates tendered for the related items of work.

The Contractor's attention is drawn to the provisions of the various standardized specifications
regarding the minimum frequency of testing that will be required for process control. The
Contractor shall, at his own discretion, increase this frequency where necessary to ensure
adequate control.

On completion of every part of the work and submission thereof to the Engineer for examination,
the Contractor shall furnish the Engineer with the results of all relevant tests, measurements and
levels to indicate compliance with the specifications.

TRANSPORT OF MATERIAL
All costs of transporting material, including overhaul, shall be included in the applicable tendered

rates. All references in the specifications to transport, overhaul and haul distances shall be
deleted irrespective of whether or not the deletion is included in these project specifications.
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LIAISON WITH LOCAL AUTHORITIES

The Contractor will have to liaise with local authorities regarding the following matters:

(a) Dealing with traffic.
(b) Locating of existing underground services.
(c) Protection of existing services during construction.

It is the Contractor's onus to immediately contact all these authorities and to accommodate their
involvement in his programme of work. The Contractor should also warn the authorities at least
48 hours before the actual work commences. Compensation for delays, losses or accidents will
not be considered should the Contractor at any time have failed to keep the local authorities
informed.

The Engineer or Employer must immediately be notified, should the Contractor experience any
problem regarding work which involves a local authority.

In all dealings with communities through which the Works are to be constructed, and in all
dealings with workers employed from within such communities, the Contractor shall take due
cognisance of the character, culture and circumstances of the specific community, and shall at all
times use his best endeavours to avoid the development of disputes and rather to foster a spirit of
co-operation and harmony towards the project.

The Contractor shall at all times, keep the Engineer fully informed regarding all matters affecting
or negotiated between the Contractor and the community, and he shall attend all liaison meetings
as may be arranged by the Engineer and / or the Employer. All matters concerning the
community shall be discussed and where possible, resolved at such meetings.

Where any resolutions during such negotiations or at such meetings shall be contrary to the
terms and provisions of the Contract, the Contractor shall not give effect thereto without a prior
written instruction from the Engineer. Where the Contractor is of the opinion that any instruction
of the Engineer issued in terms of this clause will result in the incurring of additional costs which
were not provided for in his tendered rates and prices and/or that a delay in the progress of the
Works will result, he shall be entitled to submit a claim in terms of Clause 51 of the Conditions of
Contract, provided always that the period of twenty-eight (28) days referred to in Clause 51 shall
be reduced to three (3) normal working days in respect of all claims submitted in terms of this
clause.

ALTERNATIVE TENDERS

In the case of an Alternative Tender submitted by the Contractor having been accepted by the
Employer, the provisions as set out hereunder shall, in addition to the other requirements of the
Contract, apply in the Contract.

Completion And Submission Of Final Designs And Drawings

The Contractor shall, not later than one (1) month prior to the date on which he intends to
commence work on the Works or any portion thereof which is the subject of the Contractor’s
alternative technical proposals in respect of the design or specifications of the Works contained in
an Alternative Tender accepted by the Employer, submit to the Engineer for his approval in
accordance with the provisions of sub-clause 13.7 of the conditions of contract, the complete set
of final working drawings, including general layout drawings and bending schedules, final design
calculations, specifications, the design assumptions and parameters on which the designs are
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based and all other documentation and details as may be required by the Engineer for the purposes
of evaluating and approving the final design, specifications and drawings.

The information and details to be submitted by the Contractor in accordance with the above
paragraph shall comply in all respects with the following:

(a) Calculations

(b) Drawings

Calculations shall include calculations of stresses in the structure and in the
foundations as relevant, including calculations of the reinforcing or pre-stressed
steel.

The calculations shall be set out in a clear and logical manner to facilitate
checking.

A full description of the design assumptions shall accompany the calculations.

Drawings shall show the whole structure in elevation, sectional elevation and in
plan to a suitable scale.

Sufficient large-scale sections and other details shall be submitted to show the
concrete and other dimensions clearly.

Foundation levels and foundation sizes, as well as the steel reinforcement at
critical sections, shall be indicated on the drawings.

The centroids of the cable profiles in pre-stressed concrete sections shall be
shown with sufficient details of the pre-stressing system that the Contractor
proposes to use.

The standard of detailing and the quality of the prints shall be the same as that
of the Contract Drawings supplied to the Contractor, or in the absence of any
such Contract Drawings having been provided, of the same standard as that of
the Tender Documents.

The drawings shall be compiled in the official language of the Contract.

(c) Further details

Should the Engineer conclude that the calculations, drawings, specifications
or any other data submitted by the Contractor in accordance with the
provisions of this clause are insufficient or inadequate for proper evaluation,
the Engineer reserves the right to require the Contractor to submit such further
calculations, drawings, specifications and any other such data as the Engineer
may require. If such further details are not submitted within the time required
by the Engineer, the Tenderer will be deemed to be in default of the provisions
of this clause.

The Contractor shall submit only drawings and other data which are complete
in all respects and in accordance with this clause. If the final calculations,
drawings and details do not comply with the specified requirements, the
alternative designs will be rejected unless suitably amended by the
Contractor.

The Contractor will not be entitled to any claim for delays experienced as a
result of submitting incomplete drawings or other documents and data which
are not strictly in accordance with the requirements of this specification.

Contractor
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. The Contractor shall not commence executing the Works or any portion

PS 25.2

PS 25.3

PS 25.3.1

thereof which is the subject of alternative technical proposals in respect of the
design or specifications of the Works contained in an Alternative Tender
accepted by the Employer, until the Engineer’s approval of the designs and
calculations has been given in writing and the drawings signed by the
Employer, or the Engineer on the Employer’s behalf.

Status Of Accepted Drawings

The accepted Drawings shall form an integral part of the Contract Documents, and the use of
drawings not accepted and signed by or on behalf of the Employer will not be permitted for
construction or manufacturing purposes.

Notwithstanding the approval and/or acceptance and signing of the Drawings, the Contractor
shall, as provided in sub-clause 4.2 of the conditions of contract, remain fully responsible for the
details, discrepancies, omissions, errors, and consequences in respect of the said Drawings. The
approval of a design by the Engineer shall not in any way relieve the Contractor of his
responsibility to produce a design that complies with all the specified requirements.

MEASUREMENT AND PAYMENT
Design, construction and remedy of defects
(a) Amount

The Contractor shall be paid a fixed sum amount for the design, preparation of
drawings, execution, remedy of defects in and completion of the Works or portions
thereof which are the subject of the Contractor’s alternative technical proposals in
respect of the design or specifications of the Works contained in an Alternative Tender
accepted by the Employer. The sum shall be the sum of the products of all the
tendered rates and quantities listed by the Contractor in the Schedule of Quantities
pertaining to the said Works or portions thereof, and which Schedule formed part of the
Contractor’s Alternative Tender, but shall exclude the amount of the Provisional Sum in
respect of the Engineer’s reviewing and checking the Contractor’s designs, etc, included
in the Alternative Tender Sum.

No other payments will be made to the Contractor in respect of his costs incurred in the
design, preparation and submission of drawings and other documents pertaining to the
accepted Alternative Tender, all such costs being deemed to be included in the said
sum referred to above.

(b) Re-measurement

Notwithstanding anything to the contrary as may be contained in the Contract, the said
Works or portions thereof (as applicable) which are the subject of the Contractor’s
alternative technical proposals in respect of the design or specifications of the Works
shall not be subject to re-measurement, and the quantities listed by the Contractor in
the Schedule of Quantities forming part of his Alternative Tender shall be fixed and not
subject to any variation whatsoever during the Contract.

Contractor
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(c) Contract Price Adjustment Factor

The tendered sum payable to the Contractor in terms of sub-clause PS 25.3.1: Design,
construction and remedy of defects, paragraph (a) above shall not be subject to
application of the Contract Price Adjustment Factor unless

(i) the Works or portions thereof (as applicable) as originally specified in the Tender
Documents and for which the Contractor’s alternative technical proposals are
substituted, were themselves subject to Contract Price Adjustment in terms of the
Tender Documents, or

(i)  the Alternative Tender was qualified by the Contractor to the effect that Contract
Price Adjustment is to apply.

(d) Interim payments

The amounts which shall become due and payable to the Contractor in the monthly
payment certificates in terms of clause 49 of the conditions of contract, in respect of the
portions of the Works which are the subject of the Contractor’s alternative technical
proposals, shall be determined on the basis of

the quantities of work certified as having been completed in the period for which the
payment applies, and

the rates listed by the Contractor in the said Schedule of Quantities pertaining to the
alternative proposals;

provided always that no payment will be made in respect of quantities exceeding those
listed by the Contractor in the said Schedule.

PS 25.3.2 Engineer’s costs in reviewing the Contractor’s design
The Engineer's costs incurred in reviewing, checking and approving the designs, drawings,
calculations and other documents pertaining to the Contractor’'s accepted Alternative Tender (and
which designs, drawings, calculations and other documents were submitted by the Contractor in
accordance with the provisions of both the Tender Documents and the Contract) shall, on
presentation of an account to the Contractor and certified in writing by the Employer, be paid by
the Contractor to the Engineer.
The Contractor shall be reimbursed for the actual amounts of all such payments made in the
subsequent payment certificate, in substitution of the Provisional Sum provided by the Contractor
in the Schedule of Quantities forming part of his Alternative Tender in accordance with the
requirements of the Tender Documents

PS 25.4 VARIATIONS TO THE ACCEPTED ALTERNATIVE PROPOSALS

PS 25.4.1 Variations by the Engineer
(a) When the Engineer requires design modifications for reasons other than

(i) the Contractor’s failure to comply with the design requirements, or
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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PS 25.4.2

PS 25.5

PS 26

(i) errors in the Contractor’s designs (eg foundation conditions that differ materially
from those indicated by the test holes),

(iii) the Contractor shall make such modifications.

(b) When such design maodifications result in a variation in the quantities of work to be
executed, such variations will be valued by the Engineer in accordance with the rates and
prices in the Schedule of Quantities, and the tendered sum for the alternative will be
adjusted up or down, depending on whether the modifications entail an increase or a
decrease in the quantity of work.

Variations by the Contractor

The Contractor shall not, subsequent to the approval of his alternative designs, specifications and
drawings, deviate there from or make any alteration or variation thereto without the prior written
permission of the Engineer. In such circumstances, the Engineer’'s approval shall be subject to
the provisions of sub-clauses PS 25.1: Completion and submission of final designs and drawings,
and 25.2: Status of accepted drawings.

DEFAULT OF THE CONTRACTOR

Should it become apparent at any time during construction or during the Defects Liability Period that
the Contractor's alternative design and/or specifications do not comply with the specified
requirements, the Contractor shall be liable for all consequential damage and shall, at his own
expense, do all the work required to ensure that the structure complies with the design
requirements. In addition, the Contractor shall not be entitled to any additional payment in excess of
the sum referred to in sub-clause PS 25.3.1: Design, construction and remedy of defects, paragraph
(a) above.

When circumstances within the control of the Contractor arise after the acceptance of the
Alternative Tender and when these circumstances, in the opinion of the Engineer, render
construction of the alternative unacceptable, the Contractor shall construct the Works strictly in
accordance with the original design as specified in the Tender Documents. In such
circumstances, the Contractor shall not be entitled to any additional payment and the sum
referred to in sub-clause 25.3.1 shall be in full and final settlement to the Contractor in respect of
constructing the Works and remedying any defects in the Works as originally specified in the
Tender Documents.

APPLICABLE STANDARDIZED SPECIFICATIONS

For the purposes of this contract, the following SABS 1200 Standardized Specifications shall
apply:

SABS 1200 A : General (1986)
SABS 1200 AB : Engineers Office (1986)
SABS 1200 C : Site clearance (1980)
SABS 1200 D : Earthworks (1988)
SABS 1200 DB : Earthworks (pipe trenches) (1989)
SABS 1200 GA : Concrete (Small Works)(1982)
SABS 1200 DK : Gabions and pitching (1984)
SABS 1200 DM : Earthworks (roads, subgrade) (1981)
SABS 1200 L : Medium-pressure pipelines (1983)
SABS 1200 LB : Bedding (pipes) (1983)

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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SABS 1200 LC
SABS 1200 LD
SABS 1200 LE
SABS 1200 LF
SABS 1200.M

SABS 1200 ME
SABS 1200 MF
SABS 1200 MH
SABS 1200 MK

Cable ducts (1981)

Sewers (1982)

Stormwater drainage (1982)

Erf connections (water) (1983)
Roads (general) (1996)

Subbase (1981)

Base (1981)

Asphalt base and surfacing (1981)
Kerbing and channelling (1983)

Variations and additions to the following SABS 1200 Standardized Specifications are given in
portion 2 of the project specifications:

SABS 1200 A

SABA 1200 AB
SABS 1200 C

SABS 1200 D

SABS 1200 DB
SABS 1200 GA
SABS 1200 LB
SABS 1200 LD
SABS 1200 LF
SABS 1200 PA
SABS 1200 PB
SABS 1200 PC

SABS 1200 QB

SABS 1200 PLIS

General

Engineers Office

Site clearance

Earthworks

Earthworks (pipe trenches)

Concrete (Small Works)(1982)

Bedding (pipes)

Sewers

Erf connections (water)

Site Finishing

Data Loggers

Building Materials and Workmanship for Brick Toilet
Structures

Building Materials and Workmanship for VIP Panel
Type Toilet Structures

Labour Intensive Specifications

END OF SECTION
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PART C3.2: ENGINEERING

DRAWINGS

A set of drawings for Tender Purposes Only is issued with the tender documents. The drawings
that were issued during the tender stage are preliminary and final drawings will be issued during
the award of the project to the successful tenderer.

MANAGEMENT

Management of the Works

The management of the site shall be in accordance with the provisions of the SANS Standard
Specification.

Setting-out Detail

The works should be set out according to the Construction drawings. Contractors should familiarize
with the boundaries of region.

It remains the Contractor’s responsibility to set out all work from the benchmarks and reference
pegs.

CHANGES TO SCOPE OF WORK

It is a condition of this contract that the employer reserves the right to limit the total expenditure on
the Works due to possible budget constraints. Should the tender sum exceed the budgeted
amount, the scope of the works may be reduced at any time before or during the contract period to
ensure that the final contract amount does not exceed the budgeted amount.

The scope of work can also be adjusted dependant on the Contractors performance and ability.

For any particular works’ instruction, all work shall be subject to the approval and issuing of a works
order by the municipality.

Contractor
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TRAFFIC
Access

Access to adjacent properties shall be maintained at all times. If closures are unavoidable and
approved by the Engineer, property owners shall be warned by the contractor in writing, at least 3
days in advance, of any such intended closure and be advised of the extent of the closure.

The Contractor shall organize the work to cause the least possible inconvenience to the public and
to the property owners adjacent to or affected by the work.

If, as a result of restricted road reserve widths and the nature of the work, the construction of
bypasses is not feasible, construction shall be carried out under traffic conditions to provide access
to erven and properties.

The Contractor may, with the approval of the Engineer, make arrangements with the occupiers of
erven and properties via the PSC to close off part of a street, road, and footpath or entrance
temporarily, provided that the Contractor duly notifies the occupiers of the intended closure and its
probable duration and re-opens the route as punctually as possible. Where possible, the road shall
be made safe and re-opened to traffic overnight.

Such closure shall not absolve the Contractor from his obligations under the Contract to provide
access at all times. Barricades, traffic signs and drums shall be provided by the Contractor to suit
the specific conditions.

Accommodation of traffic

The travelling public shall have the right of way on public roads and the Contractor shall make use
of approved methods to control the movement of his equipment and vehicles so as not to constitute
a hazard on the road.

Failure to maintain road signs, warning signs, etc. in a good condition shall constitute ample reason
for the Engineer to apply penalties as specified and to bring the Works to a stop until the road
signs, etc. have been repaired to his satisfaction. All temporary road signs will be placed on stands
with a minimum height from the ground of 750 mm. All road signs will be a minimum size of 900mm
signs. The Contractor shall not be permitted to use traffic cones as a singular method for traffic
accommodation and all traffic cones will be used alternating with delineators and the appropriate
sign boards.

The Contractor shall not commence constructional activities before adequate provision has been
made to accommodate traffic in accordance with the requirements of this document and the SADC
Road Traffic Signs Manual, volume 13. Typical sections are indicated in the drawings.

The Contractor shall programme his activities, taking note of all the above-mentioned restrictions.
The Contractor’s tendered rates for the relevant items in the Schedule of Quantities shall include
full compensation for all possible additional costs which may arise from the above and no claims for
extra payment due to inconvenience as a result of the modus operandi will be considered.

Contractor
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The Contractor shall take special precautions to ensure the safety of traffic on all roads that are
affected by the works. Furthermore, the Contractor shall adjust his work program to ensure that
the hazard posed to the traveling public by equipment and/or personnel working on the road during
periods of reduced visibility or other unfavourable environmental or traffic conditions are limited as
far as possible.

The Contractor’s tendered rates shall include full compensation for all possible additional costs,
which may arise from the above and no claims for extra payment or for an extension of time due to
inconvenience as a result of the prescribed process will be considered. The Contractor shall
nominate properly trained traffic safety officers who shall be approved by the Engineer, and who
shall be responsible at all times, including after hours, nights, weekends and public holidays, for the
traffic safety of the work area and the accommodation of traffic.

The traffic safety officer shall not be the site agent, contracts manager, foreman or any employee
who is involved directly with the construction process. The duties of the traffic safety officer shall
be dedicated to traffic safety and accommodation of traffic. The contractor shall provide for at least
one day and one night person.

Contractor
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C3.31

ENHANCEMENT

DEFINITIONS

“The community” means individual and communal property owners, organised groups of
road users, other interest groups and departments or spheres of government that may be
affected by the location, construction, operation and maintenance of the road to which this
contract applies.

"Conventional contract” means any contract for the execution of civil engineering or building
or similar construction works, in which the liabilities and responsibilities of the two parties
thereto are assigned essentially in a manner which is consistent with that set out in the
General Conditions of Contract for Road and Bridge Works for State Road Authorities, 1998
(as published by the Committee of Land Transport Officials) or other similar documents.

"Conventional subcontract” shall be similarly and appropriately construed.

“Contract Participation Goal” (or CPG), is the value of goods, services and works, excluding
VAT, for which the Contractor proposes to engage labour and subcontractors.

“Contractor” means any person or group of persons in association, or firm, or body corporate
who is registered with the Construction Industry Development Board (CIDB) and:

a) have a contractor grading designation equal to our higher than a contractor grading
designation specified for the Contract, or

b) contractors registered as potentially emerging enterprises with the CIDB who are
registered in one contractor grading designation lower than that required in terms of a)
above

“Subcontractor” shall be similarly and appropriately construed.

“Emerging contractor” means an ABE that cannot reasonably be categorized as a
conventional contractor defined above.

“Affirmable Business Enterprise (ABE)” means a business which adheres to statutory
labour practices, is a legal entity, registered with the South African Revenue Service and a

Contractor
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continuing and Independent Enterprise for profit, providing a Commercially Useful Function
and:

a) Which is at least two thirds owned by one or more previously disadvantaged
individuals or, in the case of a company, at least two thirds of the shares are owned by
one or more previously disadvantaged individual; and

b) Whose management and daily business operations are in the control of one or more
of the previously disadvantaged individuals who effectively own it.

"Key Personnel" means all contracts managers, site agents, materials and survey
technicians, trainers, supervisors, foremen, skilled plant operators, and all other personnel in
the permanent employ of the Contractor or his subcontractor who posses special skills and/or
who play key roles in the Contractor's or subcontractor's operations.

"Worker" for the purposes of this specification means any person, not being one of the
defined key personnel of the Contractor or his subcontractor, who is engaged by the
Contractor or subcontractor to participate in the execution of any part of the contract works
and shall include unskilled labour, semi-skilled and skilled labour, artisans, clerical workers
and the like.

“Workforce” means the aggregate body comprising all workers and shall, unless the context
dictates otherwise, include the workforces of the Contractor and all his subcontractors.

“Subcontractor” means any person or group of persons in association, or firm, or body
corporate (whether formally constituted or otherwise) not being the Contractor, to whom
specific portions or aspects of the works are sublet or subcontracted by the Contractor in
accordance with the provisions of the contract.

“Level of subcontractor” means the level of responsibility carried by and the assistance to
be provided to the different grades of subcontractor in the execution of subcontracts.

“Project Committee” is the committee comprising out of the Employer’s representative, The
Engineer or his representative, the Contractor or his representative and the CLO.

“CLO” is the Community Liaison Officer as appointed by the Contractor and paid under the
Contract.

LABOUR ENHANCED CONSTRUCTION

The Contractor's attention is drawn to the fact that it is an objective of the contract to
maximize the labour content of certain operations or portions thereof. In this regard, where
the specified work allows for a choice between mechanical or labour-enhanced means, the
former shall generally be kept to the practical minimum.

The Contractor shall submit on a monthly basis on the date as determined by the Employer,
daily labour returns on the prescribed templates to the Engineer indicating the numbers of
labour employed on the works and the activities on which they were engaged.

Contractor
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It is also an objective to utilize SMME'’s / ABE’s in the vicinity of the project, the development
of these resources in the execution of the project, and by maximizing the amount of project
funds retained within the project locality.

TEMPORARY WORKFORCE

a)

b)

Record of workforce and subcontractors

The Contractor shall maintain accurate and comprehensive records of all workers
engaged on the contract and shall provide to the Engineer at monthly intervals from
the commencement of the contract, interim records substantiating the actual numbers
of employment opportunities which have been generated to date and the amounts
actually paid in respect thereof. Such interim records shall be in a format approved by
the Employer. Labour records of emerging contractors, SMME or ABE subcontractors,
where applicable, shall also be provided by the Contractor and shall be deemed to
form part of the workforce.

The Contractor shall, on completion of the contract, and as a pre-requisite to the
release of any retention money, provide the Engineer with independently audited
documentary evidence of the total number of employment opportunities actually
generated during the contract.

The value of the target amount (minimum Contract Participation Goal) spent on local
labour is prescribed elsewhere in this document.

Recruitment and selection procedures

The Contractor shall be responsible for the final selection of workers and
subcontractors to constitute the temporary workforce but in doing so, shall adhere to
the procedures adopted by the CLO along the following guidelines:

The Contractor shall advise the Engineer in writing, of the numbers of each category
of temporary worker which he requires, together with the personal attributes which he
considers desirable that each category of worker shall possess (taking due
cognizance of the provisions of the contract relating to training).

The CLO shall take the necessary actions to identify potential workers for the
temporary workforce from communities in the vicinity of the works. The details of all
persons applying for employment shall be recorded, including inter-alia:

Name, address, age and sex

Marital status and number of dependants

Qualifications and previous work experience (whether substantiated or not)
Period since last economically active

Preference for type of work or task.

The CLO shall make a selection of workers from amongst the applicants, taking due
cognisance of his requirements for the workforce as supplied by the Contractor and
the provisions of the contract in regard to the provision of training to selected
members of the workforce and in accordance with the following principles:

Contractor
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c)

No potential temporary worker shall be precluded from selection by virtue of a lack of
skill in any suitable operation forming part of the works, unless:

. all available vacancies have been or can be filled by temporary workers who
already possess suitable skills; or
. the completion period allowed in the contract, or the remaining portion of the

contract period (as the case may be) is insufficient to facilitate the creation of
the necessary skills;

The Contractor shall make a final selection from the list provided by the CLO using the
following criteria:

. preference shall be given to the long term unemployed and single heads of
households
. in so far as is reasonably practicable, give priority to accommodating the

applicants' expressed preferences regarding the types of work for which they
are selected and shall not be prejudicial to youth over the age of fifteen years
and women.

The same provisions shall apply as is in respect of the selection of additional or
replacement members of the workforce as may be necessary from time to time during
the contract.

Terms and Conditions pertaining to the Employment of the Temporary
Workforce and subcontractors

The onus shall be on the Contractor to ensure that all the requirements of all the acts
relating to the employment of workers and subcontractors are observed.

Labour Relations and Worker Grievance Procedures

In accordance with the provisions of the General Conditions of Contract, the
Contractor shall, at his own cost, be fully responsible for the establishment and
maintenance of satisfactory labour relations on site and the resolution of all grievances
of temporary workers and subcontractors as may occur.

The Contractor shall at all times adhere to the accepted norms and standards of
labour relations prevailing generally in the civil engineering construction industry and
shall conduct himself in a fair and reasonable manner, within the constraints as may
be imposed upon him by the terms of the contract.

In the event of any temporary worker engaged by the Contractor in terms of the
contract, being aggrieved on any issue, he shall have the right to nominate and be
supported in any inquiry or disciplinary hearing or investigation instituted by the
Contractor, by one member of the temporary workforce.

In the event of any grievance not being satisfactorily resolved through the application
of normal dispute resolution procedures described above, then either the Contractor or
the worker concerned may require that the matter be referred to the PC for further
consideration, with a view to facilitating resolution thereof.

Contractor
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TRAINING OF THE TEMPORARY WORKFORCE

Selected members of the workforce are to be provided at least with structured training by a
nominated subcontractor, in accordance with the provisions of this section. The Contractor
shall make all necessary allowances in his program of work to accommodate and facilitate
the delivery of such structured training.

ABE subcontractor’'s workforces will be entitled to receive accredited training that will
improve on task skills necessary for the execution and successful completion of the various
subcontracts. The Contractor, in conjunction with the Engineer, shall monitor each ABE'’s
progress closely and shall identify those who will benefit from structured construction skills
training

The technical training shall comprise of items selected from the table in paragraph 7 of this
section and which are relevant to this project.

ACCREDITED TRAINING AND ATTENDANCE

Only qualified trainers employed by training agencies who are accredited by the Civil
Engineering Industry Training Scheme (CEITS), or any other institution recognized by the
Department of Labour shall deliver all training certificates affirming the successful
participation in the various courses and shall be presented to each attendant.

The contractor shall facilitate in the delivery of training, by instructing and motivating the
relevant subcontractor regarding his staff's attendance and participation therein.

The contractor shall further make all reasonable efforts to co-ordinate subcontractor’'s work
with that of the delivery of the structured training

The provision of structured training shall not relieve the Contractor of any of his obligations in
terms of the Conditions of Contract and the Contractor shall remain fully liable for the
provision, at his own cost, of any other training of the workforce, additional to the structured
training, as deemed to be necessary by the Contractor to achieve the execution and
completion of the works strictly in accordance with the provisions of the contract.

PENALTIES FOR NON-COMPLIANCE

Any deliberate failure or neglect by the Contractor to comply with the provisions of this
specification, or any deliberate omission or neglect by the Contractor in adhering to or
applying the principles as are described and inherent in this specification, shall be deemed to
constitute a warrant for the Engineer to act in terms of the Conditions of Contract or the
penalties specified for non-attaining the prescribed CPG’s will be applied and doubled.

Contractor
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C.3.3.7 TASK RATE GUIDE

Based on the conditions in the area task rates must be applied:

C3.3.8 MEASUREMENT AND PAYMENT
ITEM UNIT
C3.3.8.1 Community Liaison Officer Salary................cccccceee. provisional (Prov) sum
The provisional sum provided shall cover the salary of the duly elected and approved CLO.
C3.3.8.2 Training
a) Training of the temporary workforce

i) Technical training.........cccccevviiieieinie e provisional (Prov) sum

i) HIV/AIDS.... .o provisional (Prov) sum
The provisional sums provided shall cover all the cost for the training of the temporary workforce.

C3.3.8.3 Handling costs and profits in respect of items
C3.3.1and C3.3.2......iii e percentage (%)

The tendered percentage is a percentage of the amounts actually spent under the items, which shall
include full compensation for the handling costs of the Contractor, and the profit in connection with the
training.

C3.3.6 Penalties

b) Targeted Labour.............oeiiiiiii e percentage point

The penalty for item (b) for not attaining at least the tendered number of person-days (refer to Part T2:
Returnable Documents) will be calculated as follows:

In the event that the Tenderer fails to substantiate that any failure to achieve the Contract Participation
Goal was due to quantitative under runs, the elimination of items, or any other reason beyond the
Contractor’s control which may be acceptable to the Employer, it shall be liable to pay to the Employer
a financial penalty calculated in the following manner:

P = 1.0 x (D — Do) x Na
(100)
Where
D tendered Contract Participation Goal percentage

the Contract Participation Goal which the Engineer based on the credits
passed, certifies as being achieved upon completion of the Contract
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Na
=

Net Amount (Contract expenditure, excluding VAT)
Rand value of penalty payable.

The Minimum set-aside on this contract for Targeted Labour is 7.5%
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PART C3.4: CONSTRUCTION
Site Establishment

The contractor shall erect the permanent site camp at the location as indicated by the Mohokare
Local Municipality. On completion of the project the site camp will become the property of the
Mohokare Local Municipality. Campsites within the road reserve will not be permitted. The site for
the Engineer’s offices and laboratories shall not be used for the accommodation or housing of the
Contractor’s personnel and employees.

The Contractor shall make his own arrangements concerning the supply of electrical power, water,
telephone and all other services, both for use at the site establishment area as well as for the use in
the construction of the Works. No direct payment shall be made for the provision of any service and
the cost thereof shall be deemed to be included in the rates tendered for the various items of work
for which these services are required.

Survey Control and Setting Out of the Works

Reference and level beacons will be shown to the Contractor by the Engineer at the
commencement of the Contract and the Contractor will be responsible for transferring the data to
the Site of Works.

The Contractor shall check the condition and accuracy of all reference and level beacons and
satisfy himself that they have not been disturbed and are true with regard to position and level. A
beacon that has been disturbed shall not be used until its true position and level have been re-
established and the new values have been certified by the Engineer. The Contractor shall thereafter
be held entirely responsible for the protection of all reference and level beacons.

The Contractor shall employ a capable surveyor to set out the Works to the required lines and
levels. The Engineer shall be informed immediately should any discrepancy be discovered between
the levels or dimensions obtained by the Contractor and those shown on the drawings.

Where a beacon is likely to be disturbed during construction operations, the Contractor shall
establish suitable reference beacons at locations where they will not be disturbed during
construction. No beacons shall be covered over, disturbed or destroyed before accurate reference
beacons have been established and details of the positions and levels of such beacons have been
submitted to the Engineer. The Contractor's reference beacons shall be of at least the same
accuracy and sturdiness of construction as the existing beacons.
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The Contractor shall submit the method of setting out he proposes to employ to the Engineer.
Accurate control of line and level shall be provided by the Contractor at all stages of construction.

Work set out by the Contractor may be checked by the Engineer and any errors found shall be
rectified by the Contractor at his own expense. The Contractor shall supply any instrument,
equipment, material and labour required by the Engineer for this survey work. Any assistance,
including checking given to the Contractor by the Engineer or any setting out done by the Engineer
for Contractor shall not be held as relieving the Contractor of his responsibility for the accurate
construction of the Works.

The Contractor's survey instruments and survey equipment shall be suitable for the accurate setting
out of the Works and shall be subject to the approval of the Engineer. They shall furthermore be
checked and correctly adjusted by the authorized agents before the commencement of the contract
and subsequently when required by the Engineer and when otherwise necessary.

When required the Contractor shall, at his own expense, provide two labourers to assist the
Engineer. The Engineer shall have the sole right of approving of such a labourer.

Survey work shall not be measured and paid for directly and compensation for the work involved in
setting out shall be deemed to be covered by the rates tendered and paid for the various items of
work included under the contract.

Inspection of Adjoining Properties
The Contractor shall take cognizance of the following:

Before any construction work commences in any section of the Works, the Contractor shall inspect
all properties adjoining that section, preferably in the company of the relevant property owner or
representative of the owner, and record the following:

A photographic record of each property;

All existing visible cracks in the adjoining buildings;
Alternative accesses to the property;

Location of services entering the property.

Construction in Confined Areas

It will be necessary for the Contractor to work within confined or restricted areas. No additional or
extra over payment will be made as described for in “restricted areas” in the Standard
Specifications. The Contractor shall note that measurement and payment will be in accordance
with the specifications, excluding payment for work in restricted areas, irrespective of the method
used, and that the rates and amounts tendered shall be deemed to include full compensation for
any special equipment or construction methods or for any difficulty encountered in working in
confined or restricted areas and narrow widths at or around obstructions, and that no extra payment
will be made nor will any claim for payment be considered on account of these difficulties.

Contractor
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Existing Services

The scope of works for this contract shall be affected by existing services. Where necessary the
Contractor must familiarize himself with the position and extent of existing services and to carry out
the works in such a manner as not to cause damage to existing services. All manhole covers in the
road must be clearly referenced and absolutely no surfacing shall be allowed on any manhole
cover.

Any cost of repairs, replacement and/or installation of services and equipment resulting from the
Contractor’s negligence or unauthorized action shall be to the Contractor’s account.

Where applicable, the employer’s standard specification for repairing and installation of water and
sanitation services shall be used.

Plant and Materials

The Contractor, when using materials that are required to comply with any standard specification,
shall, if so ordered, furnish the Engineer with certificates of compliance.

Where so specified, materials shall bear the official mark of the appropriate authority. Samples
ordered or specified shall be delivered to the Engineer's office on the site free of charge.

Where proprietary products have been specified, similar products may be used subject to the prior
written approval of the Engineer.

Unless otherwise specified, all proprietary materials shall be used and placed in strict accordance
with the relevant manufacturer's current published instructions.

Unless anything to the contrary is specified, all manufactured articles or materials supplied by the
Contractor for the permanent works shall be unused and fresh, not older than three months or as
approved by the engineer.

Existing structures on the site shall remain the property of the employer and except as and to the
extent required elsewhere in the contract, shall not be interfered with by the Contractor in any way.

Materials to be included in the works shall not be damaged in any way and, should they be
damaged on delivery or by the Contractor during handling, transportation, storage, installation or
testing they shall be replaced by the Contractor at his own expense.

All places where materials are being manufactured or obtained for use in the works, and all the
processes in their entirety connected therewith shall be open to inspection by the Engineer (or
other persons authorised by the Engineer) at all reasonable times, and the Engineer shall be at
liberty to suspend any portion of work which is not being executed in conformity with these
specifications.

The Contractor shall satisfy himself that any quarry selected for use provides the necessary mined
material in accordance with the specification and that the quarry or borrow pits are in compliance
with the latest environmental and mining legislation.
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VARIATIONS TO REQUIREMENTS OF SPECIFICATIONS LISTED IN THE LIST OF SPECIFICATIONS

CLAUSE DESCRIPTION PAGE
PSA LT T TSR C3.4.2-3
PSAB ENGINEEI'S OffiC... e ettt ettt C3.4.2-16
PSC ST I O[T T o (o USRS C3.4.2-18
PSD BArTWOIKS ... C3.4.2-20
PSDB Earthworks (Pipe TreNChES) ........oocoiiiiiiiiieeee e C3.4.2-28
PSGA Concrete (SMall WOIKS).....co.eeiieieeieee ettt ee e C3.4.2-37
PSL Medium Pressure PIPEliNES ............oo i C3.4.2-38
PSLB BeddiNg (PIPES) ..vieieiiieie ettt et ee s C3.4.2-42
PSLD SEBWETS ...ttt ettt ettt ettt e ettt et e a e e et e et e a e e e te e bt e et eaeeebe e et eaeeeaeebeenteeneeeaeereeneas C3.4.2-44
PSLF Erf ConNections (WaLer) ........ooui ittt C3.4.2-48
PSPA Site FINISNING. ...ee e e e e C3.4.2-51
PSPB Zone Meter INStallation ..........oooi i C3.4.2-52
PSPC Building Materials and Workmanship for Brick Toilet Structures ...........ccc.cccoceeiennee. C3.4.2-56
PSQB Building Materials and Workmanship for VIP panel type toilet structures............... . C3.4.2-62
PLIS Labour Intensive SpecifiCation ............cccovcieiiieiie e C3.4.2-63
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VARIATIONS AND ADDITIONS TO THE STANDARDIZED SPECIFICATIONS AND PARTICULAR
SPECIFICATIONS FOR THIS CONTRACT

The following variations and additions to the SABS 1200 Standardized Specifications referred to in clause PS
26 will be valid for this contract. The prefix "PSA" indicates an amendment to SABS 1200 A, "PSC" to SABS
1200 C, etc. The numbers following these prefixes are the relevant clause numbers in SABS 1200.
PSA GENERAL (1986)
PSA 1 SCOPE

Replace subclause 1.1 with the following:

"1.1 This specification covers requirements, principles and responsibilities of a general nature

which are normally applicable to all civil engineering contracts as well as the requirements for
the Contractor's establishment on site."

PSA 2 INTERPRETATIONS
PSA 2.3 Definitions
a) General

Add the following definitions:

"General conditions: The general conditions of contract specified for use with this contract
and the special conditions of contract as applicable.

Specified: As specified in the standardized specifications, the drawings or the project
specifications. Specifications shall have the corresponding meaning."

c) Measurement and payment

Replace the definitions for fixed charge, time-related charge and value-related charge with
the following:

"Fixed charge: A charge that is not subject to adjustment on account of variation in the
value of the contract amount or the contract time of completion

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Time-related charge: A charge, the amount of which is varied in accordance with the time
for completion of the work as adjusted in accordance with the provisions of the contract.
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Value-related charge: A charge, the amount of which is varied pro rata the final value of
the measured work executed and valued in accordance with the provisions of the
contract."
PSA 2.4 Abbreviations
a) Abbreviations relating to standard documents

Add the following abbreviation:

"CKS : SABS Co-ordinating Specification."

PSA 2.8 Items In Schedule Of Quantities
PSA 2.8.1 Principle

In the fourth line after the word “Specification” add “or in the measurement and payment
clause of the standard or particular specification or section or project specification”.

PSA 2.8.2 Preliminary and General Section

Add the following to A 2.8.2:

Should the sum of Section A: Preliminary and General exceeds 15% of the tender sum
(excluding VAT), the Tenderer shall state his reasons in writing for tendering in this manner.
See also PSA 8.2.1.

PSA 3 MATERIALS
PSA 3.1 Quality
Add the following:

"All manufactured materials supplied shall be new materials unless the contrary is specified.
All materials specified in accordance with SABS specifications shall bear the SABS mark,
whether so specified or not."

Add the following:

"The Contractor must provide the Engineer with at least 48 hours notice prior to control testing
being required. Furthermore, the Contractor must make provision in his programme for the
undertaking, and calculation of results, of such testing. Construction of any work that depends
on control testing, for which test results are not available will be undertaken at the Contractors
own risk."

Add the following subclause(s):

"PSA 3.3 Ordering Of Materials
The quantities set out in the schedule of quantities have been determined from calculations
based on data available at the time and should therefore be considered to be only

approximate quantities. The Contractor shall therefore, verify the quantities before ordering
materials of any kind. No liability or responsibility whatsoever shall be attached to the
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PSA 3.4

PSA 4

PSA 4.2

employer for materials ordered by the Contractor except if they have been ordered in
accordance with written confirmation issued by the Engineer.

Materials Supplied By the Employer

Materials designated in the Contract documents to be supplied by the Employer shall not be
obtained by the Contractor from any other source than from the Employer. Requisitions for
materials to be supplied by the Employer shall be submitted in writing and shall be signed by
the Contractor or his authorised representative and the Engineer. The Contractor or his
authorised representative shall sign a receipt upon delivery of all such materials that, having
been accepted by the Contractor, will be deemed to be in a sound and satisfactory condition
and will thenceforth be his sole responsibility.

The onus shall be entirely on the Contractor to ensure that he accepts only sound materials from
the Employer, and the Engineer is authorised to reject as unsuitable any material on the Site of
the Works that, in his opinion, is unsound or defective in any way. The Contractor shall
immediately remove such rejected materials from the Site of the Works and shall replace them,
at his own expense, with new and sound materials to the satisfaction of the Engineer."

PLANT
Contractor's Offices, Stores And Services
Add the following paragraph before the first paragraph:

"The Contractor's construction camp shall be fenced off and shall contain all offices, stores,
workshops, testing laboratories, toilet facilities, etc. The camp shall always be kept in a neat
and tidy condition.

No personnel will be allowed to reside on the site. Only night-watchmen may be on the site
after hours."

The Contractor shall make arrangements as necessary for the removal of night soil."
Add the following to clause 4.2:
Storage of Materials

Rubber articles, including pipe insertion or joint rings, shall be stored in a suitable shed and
kept away from sunlight, oil or grease. Living accommodation shall not be used for the
storage of materials.

Large items not normally stored in a building shall be neatly stacked or laid out on suitable
cleaned areas at the Site. Grass or vegetation shall not be allowed to grow long in the storage
areas and the material shall be kept free of dust and mud, and be protected from stormwater.
Pipes shall be handled and stacked in accordance with the manufacturer’'s recommendations,
special care being taken to avoid stacking to excessive heights and placing over hard objects.
uPVC pipes shall be protected from direct sunlight by suitable covers.

Every precaution shall be taken to keep cement dry and prevent access of moisture to it from
the time it leaves the place of manufacture until it is required for use on the Site. Any bags of
cement which show any degree of hydration and setting shall be removed from the Site of the
Works and replaced at the Contractor’'s own expense.

Contractor
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PSA 5
PSA 5.1

PSA5.1.1

PSA 5.1.2

PSA 5.2

CONSTRUCTION
Survey

Setting Out of the Works

Substitute the first sentence in clause 5.1.1 with the following:

Setting out of the works shall be done from survey pegs along the street reserve boundaries
and from bench-marks as indicated on the drawings. The Contractor shall, within two (2)
weeks after the site has been handed over to him, ascertain the correctness of all pegs and
bench-marks. Any discrepancy shall immediately be reported in writing to the Engineer. Any
costs or subsequent costs arising from discrepancies which had not been reported to the
Engineer within the aforementioned period, shall be the sole responsibility of the Contractor.

Preservation and replacement of survey beacons and pegs subject to the Land Survey Act

DELETE THE WORDS "in the vicinity of boundaries" IN THE SECOND SENTENCE OF SUB-
CLAUSE 5.1.2 AND REPLACE THE WORDS "under the direction of" IN THE SAME
SENTENCE WITH "in consultation and liaison with".

ADD THE FOLLOWING AFTER THE SECOND SENTENCE OF SUB-CLAUSE 5.1.2:

"The Contractor and the Engineer shall record on the said list, their concurrence or disagreement
(as the case may be) regarding the completeness and accuracy of the details recorded therein."

REPLACE THE THIRD SENTENCE OF SUB-CLAUSE 5.1.2 WITH THE FOLLOWING:

"At the completion of the Contract, the Contractor shall expose all pegs that were listed at the
commencement of the construction as being in order and the Contractor shall arrange with a
registered Land Surveyor for the checking of the positions of all such pegs and the replacement
of those that the Land Surveyor's check reveals have become disturbed or damaged. The
Contractor shall, as a precedent to the issue of the Certificate of Completion, provide to the
Engineer, a certificate from the registered Land Surveyor, certifying that all the pegs listed at the
commencement of construction in accordance with the provisions of this clause, have been
checked and that those found to have been disturbed, damaged or destroyed have been
replaced in their correct positions, all in accordance with the provisions of the said Act.

The costs of all checking, replacement and certification as aforesaid shall be entirely for the
Contractor’s account. This, with the provision always that the Contractor shall not be held liable
for the cost of replacement of pegs which:

a) cannot reasonably be re-established in their original positions by reason of the finished
dimensions of the permanent works, and

b) the Contractor can prove beyond reasonable doubt to the satisfaction of the Engineer, were
disturbed, damaged or destroyed by others beyond his control."

Watching, Barricading, Lighting And Traffic Crossings
Add the following to clause 5.2:

The Contractor shall employ competent watchmen to guard the works both day and night.

Contractor
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PSA 5.3

PSA 5.4

PSA 5.4

PSA 5.4.1

From the time work on any portion of the Works commences, until the Completion of the
Works and the issue of the Certificate of Completion of the Works, the Contractor shall be
responsible for protecting the property of the Municipality and all persons having business on
the Site from anything dangerous or likely to cause damage or injury. The Contractor shall
take all practical precautions to avoid nuisance or inconvenience to the owners or occupiers of
properties near to the Site and to the public generally whilst carrying out the Works and shall
at all times keep the Site clean and in safe and satisfactory condition. Dust control shall be
exercised by frequently and whenever required spraying cleared surfaces and bypasses with
water.

The crossing of any tarred roads to connect to the water and sewer mains must be done in
half widths, or as required by the Engineer.

Protection Of Existing Structures

REPLACE ’Machinery and Occupational Safety Act, 1983 (Act No 6 of 1983)" WITH
"Occupational Health and Safety Act, 1993 (Act No 85 of 1993), as amended," AND INSERT
THE FOLLOWING AFTER "(Act No. 27 of 1956)": "as amended".

Protection Of Overhead And Underground Services

REPLACE THE HEADING AND THE CONTENTS OF SUB-CLAUSE 5.4 WITH THE
FOLLOWING:

Location And Protection Of Existing Services

Location of existing services

Before commencing with any work in an area, the Contractor shall ascertain the presence and
actual position of all services which can reasonably be expected by an experienced and
competent Contractor to be present on, under, over or within the Site.

Without in any way limiting his liability in terms of the Conditions of Contract in relation to
damage to property and interference with services, the Contractor shall, in collaboration with the
Engineer, obtain the most up-to-date plans as are available, showing the positions of services
existing in the area where he intends to work. Neither the Employer nor the Engineer offers any
warranty as to the accuracy or completeness of such plans and because services can often not
be reliably located from plans, the Contractor shall ascertain the actual location of services
depicted on such plans by means of careful inspection of the Site.

Thereafter, the Contractor shall, by the use of appropriate methodologies, carefully expose the
services at such positions as are agreed to by the Engineer, for the purposes of verifying the
exact location and position of the services. Where the exposure of existing services involves
excavation to expose underground services, the further requirements of sub-clauses 4.4 and
5.1.2.2 of SABS 1200 D (as amended) shall apply.

The aforesaid procedure shall also be followed in respect of services not shown on the plans but
which may reasonably be anticipated by an experienced Contractor to be present or potentially
present on the site.

All services, the positions of which have been determined as aforesaid at the critical points, shall
henceforth be designated as 'known services’ and their positions shall be indicated by the
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PSA5.4.2

Contractor on a separate set of drawings, a copy of which shall be furnished to the Engineer
without delay.

As soon as any service which has not been identified and located as described above is
encountered on, under, over or within the site, it shall henceforth be deemed to be a known
service and the aforesaid provisions pertaining to locating, verifying and recording its position on
the balance of the site shall apply. The Contractor shall notify the Engineer immediately when
any such service is encountered or discovered on the Site.

Whilst he is in possession of the Site, the Contractor shall be liable for all loss of or damage as
may occur to

a) known services, anywhere along the entire lengths of their routes, as may reasonably be
deduced from the actual locations at which their positions were verified as aforesaid, due
cognisance being taken of such deviations in line and level which may reasonably be
anticipated, and

b) any other service which ought reasonably to have been a known service in accordance
with the provisions of this clause,

The Contractor shall also be liable for consequential damage in regard to (a) and (b), whether
caused directly by the Contractor’s operations or by the lack of proper protection.

No separate payment will be made to the Contractor in respect of his costs of providing, holding
available on the Site and utilising the said detecting and testing equipment, nor for any costs
incurred in preparing and submitting to the Engineer the Drawings as aforesaid. These costs
shall be deemed included in the Contractor’s other tendered rates and prices included in the
Contract.

Payment to the Contractor in respect of exposing services at the positions agreed by the
Engineer and as described above will be made under the payment items (if any) as may be
provided for in the respective sections of the specifications pertaining to the type of work
involved.

Protection during construction

The Contractor shall take all reasonable precautions and arrange its operations in such a
manner as to prevent damage occurring to all known services during the period which the
Contractor has occupation and/or possession of the Site.

Services left exposed shall be suitably protected from damage and in such a manner as will
eliminate any danger arising there from to the public and/or workmen, all in accordance with the
requirements of the prevailing legislation and related regulations.

Unless otherwise instructed by the Engineer, no services shall be left exposed after its exact
position has been determined and all excavations carried out for the purpose of exposing
underground services shall be promptly backfiled and compacted. In roadways, the
requirements of Sub clause 5.9 of SABS 1200 DB should be observed. In other areas
compaction is to be to 90% modified AASHTO density.

Before any work that involves services to any property is carried out, the Contractor shall serve
notice on the resident, occupier and/or owner of every property at least 3 working days in
advance of any temporary disconnection, advising the nature, time and duration. The Contractor
shall comply with any additional requirements of the Local Authority.

Contractor
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PSA 5.4.3

PSA 5.7

Alterations and repairs to existing services

Unless the contrary is clearly specified in the Contract or ordered by the Engineer, the
Contractor shall not carry out alterations to existing services. When any such alterations
become necessary, the Contractor shall promptly inform the Engineer, who will either make
arrangements for such work to be executed by the owner of the service, or instruct the
Contractor to make such arrangements himself.

Should damage occur to any existing services, the Contractor shall immediately inform the
Engineer, or when this is not possible, the relevant authority, and obtain instructions as to who
should carry out repairs. In urgent cases, the Contractor shall take appropriate steps to
minimise damage to and interruption of the service. No repairs of telecommunication cables or
electric power lines and cables shall be attempted by the Contractor.

The Employer will accept no liability for damages due to delay in having such alterations or
repairs effected. The Contractor shall provide all reasonable opportunity, access and assistance
to persons carrying out alterations or repairs of existing services.

Safety
REPLACE THE CONTENTS OF SUBCLAUSE 5.7 WITH THE FOLLOWING:

"Pursuant to the provisions of the Conditions of Contract, and without in any way limiting the
Contractor’s obligations there under, the Contractor shall at his own expense (except only where
specific provision (if any) is made in the contract for the reimbursement to the Contractor in
respect of particular items), provide the following:

a) Provide to its Employees on the site of the works, all safety materials, clothing and
equipment necessary to ensure full compliance with the provisions of the Occupational
Health and Safety Act, 1993 (Act No 85 of 1993) as amended (hereinafter referred to as the
Act) at all times, and shall institute appropriate and effective measures to ensure the proper
usage of such safety materials, clothing and equipment at all times;

b) Provide, install and maintain all barricades, safety signage and other measures to ensure
the safety of workmen and all persons in, on and around the site, as well as the general
public;

c) Implement on the site of the works, such procedures and systems and keep all records as
may be required to ensure compliance with the requirements of the Act at all times;

d) Implement all necessary measures so as to ensure compliance with the Act by all
subcontractors engaged by the Contractor and their employees engaged on the works;

e) Full compliance with all other requirements pertaining to safety as may be specified in the
Contract.

The Employer and the Engineer shall be entitled, although not obliged, to make such inspections
on the site as they shall deem appropriate, for the purpose of verifying the Contractor’s
compliance with the requirements of the Act. For this purpose, the Contractor shall grant full
access to the site of all parts of the site and shall co-operate fully in such inspections and shall
make available for inspection all such documents and records as the Employer’s and/or
Engineer’s representative may reasonably require.
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"PSA 5.9

PSA 6

"PSA 6.4

Where any such investigations reveal, or where it comes to the Engineer’s attention that the
Contractor is in any way in breach of the requirements of the Act or is failing to comply with the
provisions of this clause, the Engineer shall, in accordance with the provisions of clause 39 of
the Conditions of Contract, be entitled to suspend progress on the works or any part thereof until
such time as the Contractor has demonstrated to the satisfaction of the Engineer, that such
breach has been rectified.

The Contractor shall have no grounds for a claim against the Employer for extension of time
and/or additional costs if the progress on the works or any part thereof is suspended by the
Engineer in terms of this clause, and the Contractor shall remain fully liable in respect of the
payment of penalties for late completion in accordance with the provisions of clause 43 of the
Conditions of Contract should the Contractor fail to complete the Works on or before the
specified due completion date in consequence of the suspension.

Persistent and repeated breach by the Contractor of the requirements of the Act and/or this
clause shall constitute grounds for the Engineer to act in terms of subclause 55 of the Conditions
of Contract and for the Employer to cancel the Contract in accordance with the further provisions
of the said clause 55."

ADD THE FOLLOWING SUB-CLAUSE TO CLAUSE 5:
Site Meetings

The Contractor or his authorised agent will be required to attend regular site meetings, which
shall normally be held once a month on dates and at times determined by the Engineer, but in
any case whenever reasonably required by the Engineer. Unless otherwise indicated in the
Contract or instructed by the Engineer, such meetings shall be held at the Contractor’s offices
on the site. At such monthly meetings, matters such as general progress on the works, quality
of work, problems, claims, payments, and safety shall be discussed, but not matters
concerning the day-to-day running of the Contract."

TOLERANCES
Add the following sub-clause:
General

No guarantee is given that the full specified tolerances will be available independently of each
other, and the Contractor is cautioned in regard to the fact that the liberal or full use of any
one or more of the tolerances may deprive him of the full or any use of tolerances relating to
other aspects of the work.

Except where the contrary is specified or when clearly not applicable, all quantities shall for
purpose of measurement and payment be determined from the 'authorized' dimensions. This
shall be taken to mean the dimensions as specified or shown on the drawings or, if changed,
as finally instructed by the Engineer, without any allowance for the tolerances specified. Save
as hereinafter specified to the contrary, all measurements for determining quantities for
purposes of payment will be based on the "authorized" dimensions.

If the work is therefore constructed in compliance with the "authorized" dimensions plus or
minus any tolerances allowed, quantities will be based on the "authorized" dimensions
regardless of the actual dimensions to which the work has been constructed.
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PSA 7

PSA7.1.1

PSA7.1.2

PSA 7.2

PSA 7.4

PSA 8
PSA 8.1
PSA 8.1.2

PSA 8.1.2.1

PSA 8.1.2.2

When the work is not constructed in accordance with the 'authorised' dimensions plus or
minus the tolerances allowed, the Engineer may nevertheless, at his sole discretion, accept
the work for payment. In such cases no payment shall be made for quantities of work or
material in excess of those calculated for the 'authorised' dimensions, and where the actual
dimensions are less than the 'authorised' dimensions minus the tolerance allowed, quantities
for payment shall be calculated based on the actual dimensions as constructed.”

TESTING

Checking

Replace the last sentence with the following:

"The Contractor shall obtain the services of an independent testing laboratory at his own
expense (Refer sub-clause PS 8.6 of portion 1 of the project specifications) to carry out such

checks as are prescribed in the various standardized specifications."

Standard of finished work not to specification

Replace the words "Where the Engineer's checks reveal . . ." with "Where the checks by the
approved laboratory reveal . . ."

Approved Laboratories
Add the following:

"The independent laboratory used by the Contractor and approved by the Engineer shall also
be deemed to be an approved laboratory."

Statistical Analysis Of Control Tests
Substitute A 7.4 with the following:

Test results shall not be evaluated by statistical methods. All results shall comply with the
specified minimum requirements of the materials concerned.

MEASUREMENT AND PAYMENT
Measurement

Preliminary and general items or section

Contents
Replace the contents of item (c) with the following:

"The 'duration of construction' applicable to a time-related item shall be the tendered contract
period."

Tendered sums

Replace the contents of this sub-clause with the following:

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2

C3.5-14



NOTICE NO. SCM/MOH/19/2024 et
Part C3: Scope of work ﬁg TﬂR’iEﬁﬁ’;\fﬂE
Part C3.5.2: Variations and Additions to Standard and Particular Specifications &

PSA 8.2

PSA 8.2.1

"The Contractor's tendered sums under items PSA 8.3 and PSA 8.4 shall collectively cover all
charges for:

- Risks, costs and obligations in terms of the General Conditions of Contract, Special
Conditions of Contract and of this Standardized Specification, except to the extent that
provision is made in these Project Specifications to cover compensation for any of these
items of work.

- Head-office and site overheads and supervision.
- Profit and financing costs.

- Expenses of a general nature not specifically related to any item or items of permanent or
temporary work.

- Providing facilities on site for the Contractor's personnel, including offices, storage
facilities, workshops, ablutions, for providing services such as water, electricity,
sewerage, sewage and rubbish disposal, for access roads and all other facilities required
as well as for the maintenance and removal on completion of the works of these facilities
(Excluding the permanent structures).and the cleaning-up of the camp site on completion
of the works.

- Providing facilities for the Engineer and his staff as specified in Portion 1: Site facilities
required, SABS 1200 AB and PSAB.

- All costs related to the supply, erection, maintenance and removal of two contract name
boards as detailed in the drawings."

Payment

Fixed-charge and value-related items

Replace the contents of this sub-clause with the following:
"Payment of fixed charges in respect of item 8.3.1 will be made as follows:

Eighty per cent (80%) of the sum tendered will be paid once the facilities have been provided
and approved. The remaining twenty per cent (20%) will be paid once the works have been
completed, the facilities removed and the camp site cleared and cleaned.

Payment for the sum tendered under item 8.3.2 will be made in three separate instalments as
follows:

a) The first instalment which is 40% of the sum, will be paid when the Contractor has met
all his obligations to date under this specification, the general conditions of contract and
the special conditions of contract, and where the value of work certified for payment,
excluding materials on site and any payments under preliminary and general items is
equal to not less than 5% of the total value of the work listed in the schedule of
quantities.

b) The second instalment, which is 40% of the sum, will be made when the amount
certified for payment, including retention monies but excluding the second instalment
referred to herein, exceeds 50% of the tender sum.
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PSA 8.2.2

PSA 8.3

PSA 8.3.1

PSA8.3.1 a)

PSA 8.3.2

PSA 8.3.2.1

c) The final payment, which is 20% of the sum, will be made when the works have been
certified as completed and the Contractor has fulfilled all his obligations to date under
this specification, the general conditions of contract and the special conditions of
contract.

Should the value of the measured work finally completed be more or less than the tender sum,
then the sum tendered under item 8.3.2 will be adjusted pro rata up or down in accordance
with clause 53 of the General Conditions of Contract and this adjustment shall be applied to
the third instalment. No adjustment will apply to item 8.3.1 in respect of variations in the value
of work done or the time for completion finally authorized."

Time-related items

Replace the contents of this sub-clause with the following:

"Subject to the provisions of 8.2.3 and 8.2.4, payment under item 8.4.1 (time-related item) will
be made monthly in equal amounts, calculated by dividing the sum tendered for the item by
the tendered contract period in months, provided always that the total of the monthly amounts
so paid for the item is not more than in proportion to the progress of the work as a whole.

Should the Engineer grant an extension of the time for completion of the works, the Contractor
will be entitled to an increase in the sum tendered for the time-related item, which increase
shall be in the same proportion to the original tendered sum as the extension of time is to the
original time for completion of the works.

Payment for such increased amounts will be taken to be in full compensation for all additional
time-related preliminary and general costs, that result from the circumstances pertaining to the
extension of time granted.”

Scheduled Fixed-Charge And Value-Related Items

Contractual FEQUITEMIENLS . ... ..ot e e e e e e e e e e e aaaes Unit: Sum

Add to end of last sentence:
“but excluding insurance as required in terms of Part T1.3, Clause 2.9 and Part C1.2”
Add new payment item:

Contractors all risk insurance provided by Contractor (if not by Municipality as
stated in Part T1.3, clause 2.9 and Part C1.2)........ccoviiiiiiiiiiiee e Unit: Sum

The rate shall cover the cost to provide insurance as required in GCC38.1 for the duration of
the contract.

Establishment of Facilities on the Site

Facilities for Engineer
Substitute or add the following subclauses:

Substitute A 8.3.2.1(a) and (b) with:

Contractor
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a) Furnished office for Resident Engineer suitable for site meetings...................... Unit: Sum
b) One CEllUIAr PRONE .....ooiiiiiiie ettt e e e Unit: Sum
d) One survey assistants and equUIPMENt .........ccccveiiiiiiie e Unit: Sum
Add the following sub-clauses:
e) One carport as SPECIfIEA.........ciiciiiee it Unit: Sum
f) Provision of monthly “as-built” records to the Engineer.............ccccocoeeviieiinenes Unit: Sum
9) Ablution and latrine facilities ...........coooii i Unit: Sum
The payment remains as specified in Subclause 8.3.2.3.
PSA 8.4 Scheduled Time-Related Items
PSA 8.4.2.1 Facilities for Engineer
Substitute A 8.4.2.1(a) and (b) with:
a) Furnished office for Resident Engineer suitable for site meetings................... Unit: month
b) One CellUlar PRONE........cocuiiie e e e e Unit: month
d) Two survey assistants and equipment............ooooi e Unit: month
Add the following sub-clauses
e) One carport as SPECIfIEd ........cciciiiii e Unit: month
f) Provision of monthly “as-built” records to the Engineer..........cccccceevciveneenneee. Unit: month
9) Ablution and latrine facilities ............oooei i Unit: Month
PSA 84.2.2 Facilities for Contractor
Add the following:
k) One facsimile facility ..........ooueriiieiii e Unit: month
)] Digital camera to take digital photographs of existing structures and
obstructions on the pipeline routes and submit to the Engineer ...................... Unit: month
The unit of payment for item 8.4.2.1 will be “month”.
PSA 8.5 Sums Stated Provisionally By Engineer
Add the following:
c) Provision for dayWOrKS ..........cccciiiiiiiie et Unit: Sum
PSA 8.6 Prime Cost Items
Add the following new sub-clauses:
d) Additional quality control tests by approved laboratory instructed by
the Engineer. (The cost of tests not conforming to standards shall not
be included for payment) ..o Unit: Sum
e) Contractor’s superintendence and administration of item (d) above ..................... Unit: %
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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f) Disconnect existing legal/illegal water connections when instructed by
the ENGINEEN ... Unit: No

9) Overheads, charges, handling fee and profit on item (f) above ........................... Unit: %

PSA 8.7 Daywork
Replace A8.7 with the following:
Daywork will be paid according to the tendered rates in the Daywork Schedule attached as an
annexure. These tendered rates include all allowances for the Contractor's and
subcontractor’s profits, timekeeping, clerical work, insurance establishment, superintendence
and the use of hand tools. The percentage allowances stated in the appendix to the tender
form are only applicable to daywork items not listed in the Daywork Schedule. These daywork
costs will be valued according to clause 40(4)(b) in the General Conditions of Contract as
amended.

PSA 8.8 Temporary Works

PSA 8.8.2 Accommodation Of TraffiC ........ccccueiiiiiiiiiii e Unit: Sum
Add the following to A 8.8.2:
The rate shall cover all costs pertaining to the provision, erection, moving, re-erection and
maintenance of all temporary barricades, road signs, lights, flagmen, etc. as required, for the
guarding and protection of the works, for the construction, gravelling and maintenance of
access roads and detours to the site of the works, borrow pits or spoil sites, as well as for the
later removal or the cleaning and tidying up thereof, for making the necessary traffic
arrangements and arrangements with regard to the moving and/or re-erection of existing traffic
signs, as well as all other costs to accommodate the traffic during construction.

PSA 8.8.4 Existing Services
Add the following to A 8.8.4:
Where the Contractor is responsible for the cost of repairs carried out by the Municipality or
others, the costs will be recovered by means of a deduction from the Contractor's monthly
payment certificate. The Municipality will attend to the payment of monies due to others.

PSA 8.8.5 Cost of Survey in Terms of the Land SUrvey ACt .......cc.eeeeiiiiiiiii e Unit: Sum
Substitute A 8.8.5 with the following:
The sum shall cover the cost of all labour, plant and material required for the searching and
compilation of a list, all in accordance with the requirements as set out in clause A 5.1.2. The
cost of the Contractor’'s responsibility for the setting out of the Works in terms of Subclause
5.1.1 and the preservation and replacement of beacons and pegs subject to the Land Survey
Act in terms of Subclause A 5.1.2 will be held to be covered by the sums tendered for other
obligations under Subclauses 8.3.3 and 8.4.5.

PSA 8.9 Additional Survey
a) As instructed by the ENGINEEr............ooiiiiiiiiiii e Unit: PC Sum
b) Overheads, changes and profit on item (a) above...............ccccoceece. Unit: percentage (%)
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PSA 8.10

PSA 8.11

PSAB
PSAB 3

PSAB 3.1

PSAB 3.2

Training Courses

a) COSE Of COUMSES ...t et e e et e e e s enraeeaean Unit: PC Sum
b) Handling costs and profit on item (a) above ..........cccceieiiiiiinienns Unit: percentage (%)

The tendered percentage is a percentage of the amount actually spent under subitem (a)
above, which shall include full compensation for the handling costs of the Contractor, and the
profit in connection with the organisation of the courses given.

Management Of Subcontracts
Management of approved emerging local subcontractors........................... Unit: % (percentage)

The unit of measurement is the percentage paid on the aggregate of the amounts actually paid
to the subcontractor, appointed on the respective basic levels of subcontracts. The amount
will be in accordance with the provisions of the subcontract and as certified by both the
Contractor and the Engineer for payment by the Employer.

The items shall be paid extra-over to the tendered rates and prices for executing the various
items of work (or portions thereof) listed in the Schedule of Quantities using small
Contractors/subcontractors in accordance with the requirements of Portion 1 of this
Specification.

The tendered percentage shall include full compensation for all the Contractor's additional
costs arising from executing the particular works using small Contractors/subcontractors,
including but not limited to the identification, assessment and categorisation of potential
tenderers, formulation of the subcontracts, the invitation, adjudication of tenders/ quotations,
and award of the subcontracts, as well as the provision of all assistance, guidance and
mentoring the administration of the subcontract.

The quantity used in the Schedule of Quantities is for tender purposes only and is not an
indication of the estimated tender value. During the Contract this quantity will be adjusted as
described above.

ADD THE FOLLOWING ITEM:

ENGINEERS OFFICE (1986)

MATERIALS

Nameboards

Substitute "South African Institution of Civil Engineers" in the first paragraph of AB 3.1 with
"South African Association of Consulting Engineers".

Office Building(S)

Add the following to AB 3.2:

The office must have an adjacent carport with minimum dimensions of 6 m x 3 m with a free
draining, wearing course floor. The roof must be built in such a way that a vehicle will always

be shielded against the sun throughout the day. An approved shade net may be used for the
sides to comply with above-mentioned requirement.
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PSAB 4

PSAB 4.1

PSAB 5

PSAB 5.1

PSAB 5.5

PSAB 5.6

Add the following:

“The Contractor shall provide an air conditioner for both cooling and heating. At least 2 single
phase plug points shall be provided. A plan hanger for AO plans shall be provided.”

PLANT
Telephone
Replace AB 4.1 with the following:

The Contractor shall make available a cellular phone for the exclusive use of the Engineer’s
Representative for official purposes.

CONSTRUCTION
Nameboards
Add the following to AB 5.1:

The nameboards shall be erected within one month after receipt of the letter of acceptance
and shall be placed at the position indicated by the Engineer, and kept in good repair for the
duration of the contract and the defects liability period. Any damage to these boards shall be
repaired within fourteen days. No payment shall be made in terms of the contract prior to the
erection of the nameboards.

The Contractor will be permitted to erect a maximum of two of his own nameboards, in
positions approved by the Engineer. The Engineer reserves the right to order the removal of
these boards if they are not kept in good condition.

Survey Assistants

Substitute “two or more” in the first sentence of AB 5.5 with “two”.
Survey Equipment

New clause

The Contractor shall provide the following tested and approved survey equipment on site for
the duration of the contract and for the use of the Engineer whenever needed:

a) one tachimeter capable of reading to minimum 20 seconds and maximum 6 seconds of
arc, plus tripod;

b) one automatic level plus tripod;

c) two tachimeter staffs and one level staff, all graduated metrically; and

d) one 5 mand one 100 m tape measure.

The above-mentioned equipment may by arrangement be shared between the Contractor and
the Engineer's representative.

The Contractor shall keep the equipment continuously insured against any loss, damage or
breakage, and he shall indemnify the Engineer and the Municipality against any claims in this
regard.
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PSC

PSC 1

PSC 3

PSC 3.1

PSC5

PSC 5.1

PSC 5.2

The Contractor shall maintain the equipment in good working order and keep it clean
throughout the contract period.

SITE CLEARANCE (1982)
SCOPE
Add the following:

"This section also covers the removal of foreign materials such as sand, rubbish, etc from
areas within the site boundary where work must be executed by the Contractor."

MATERIAL
Disposal Of Material
Substitute the first sentence of C 3.1 with the following:

Material obtained from clearing and grubbing and demolition of structures shall be disposed of
at one of the allocated municipal dump sites or alternative dump site as approved by the
Engineer.

CONSTRUCTION
Areas To Be Cleared And Grubbed
Add the following:

"Pipeline routes shall be cleared to a distance of 1,5 m on both sides of the pipeline centre
line. Route pegs or markers shall not be destroyed or damaged during clearing operations."

Cutting Of Trees
Add the following:

"The Contractor shall make all due allowance for protection of trees. NO TREE/S SHALL BE
REMOVED WITHOUT PRIOR CONSENT OF THE ENGINEER IN CONSOLATION WITH
THE EMPLOYER. Branches may not be trimmed in any way except by the Employer or his
appointed agent. Damage to any tree/s, which is in the sole discretion of the Engineer
constitutes permanent defacement of such tree/s, shall result in a penalty of R5 000 (Five
Thousand Rand) per mature tree damaged. Such penalty will be offset against monies due to
the Contractor in terms of certificates issued by the Engineer, should such tree require to be
replaced, the cost of such replacement shall be entirely for the account of the Contractor.

Penalties for the damage of smaller trees, shrubs, etc shall be R1000.00/per tree or shrub
damaged. Replacement or making good shall be entirely for the account of the Contractor.

The Contractor shall also be held accountable for damage to plants resulting from placement
of fill or removal of soil, except as directed by the Engineer.
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PSC 5.3

PSC 5.5

PSC 5.8

PSC 8

PSC 8.1

PSC 8.2

PSC 8.2.1

Clearing
Add the following :

"The tenderers attention is drawn to the fact that all items described under subclause 5.3
which are not separately listed in the bill of quantities must be included in the price for item
PSC 8.2.1."

Reclearing Of Vegetation
Add the following:

"Where areas have to be recleared on the written instructions of the Engineer, such reclearing
shall be carried out at the Contractor's own cost and the Contractor is advised therefore, not to
clear areas at such an early stage that reclearing may become necessary."

Demolition Of Structures
Add the following to C 5.8:

Where an existing informal toilet structure must be removed to make way for the new toilet
structure, a temporary removable “bucket system” toilet structure has to be provided before
demolition commences. All recoverable material must be handed over to the rightful owner.
Non re-usable material and debris must be removed from site together with any demolished
material that the owner no longer wants to one of the allocated municipal dump sites or
alternative dump site as approved by the Engineer.

MEASUREMENT AND PAYMENT

Basic Principles

Add the following:

"The thickness of the layer that will unavoidably be stripped during clearing of vegetation will
be taken as 100 mm. This implies that levels used in earthworks quantity calculations will be
100 mm lower than the original levels."

Payment

Clear and grub

REPLACE THE FIRST LINE WITH THE FOLLOWING:

"The area designated by the Engineer to be cleared and grubbed will be measured in square
metre to the nearest square metre or sum with separately scheduled items for different areas or,

Add the following:

“The rate shall also include the cost of reinstating existing lawns/gardens and/or tarred surfaces
in and surrounding the cleared area that are damaged during the clear and grub activity.” The
rate shall include the cost of buying new material where required and all liaisons with the relevant
property owners.
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PSC 8.2.5 Take down existing fences and re-erect after completion of the works to
OFIGINAIL STALE.....ei e Unit: m

The unit of measurement will be metre and the rate will include re-erection thereof as soon as
possible after construction work is completed.

Add the following:

PSC8.2.8 Demolish and remove structures/buildings and cart away unwanted material to spoil at dump
site

a) Informal toilet structures and buildings smaller than 2,5 m? irrespective

of type Of MAterial .......oooiiiee e Unit: No
b) Buildings larger than 2,5m? irrespective of type of material.............ccccceeviieee. . Unit: No

PSC5.8 d) Provide temporary toilet structure with replaceable bucket per erf

where an existing informal toilet structure is demolished to be able to

make the new sewer and water system operational..............ccccccceiiiiiiiiniinenn. Unit: No
PSD EARTHWORKS (1988)
PSD 2 INTERPRETATIONS
PSD 2.1 Supporting Specifications

Replace subclause 2.1.2 with the following:

"PSD 2.1.2 Any of the other SABS 1200 specifications may form part of the contract documents."

PSD 2.3 Definitions
Replace the definition "Borrow" with the following:
"Borrow material: Material, other than material obtained from excavations required for the
works, obtained from sources such as borrow pits or the authorized widening of excavations.
'Borrow' shall have a corresponding meaning."

Replace the definition "Specified density" with the following:

"Specified density: The specified dry density expressed as a percentage of modified AASHTO
dry density."

Replace the definition "Stockpile" with the following:

"Stockpile (Verb): The process of selecting and, as maybe necessary, loading, transporting
and offloading material in a designated area for later use and a specific purpose.”

Add the following definitions:

"Commercial source: A source of material provided by the Contractor, not the Employer, and
including any borrow pit, provided by the Contractor.
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PSD 3
PSD 3.1

PSD 3.1.1

PSD 3.2

PSD 3.2.1

"PSD 3.2.1.1

PSD 3.2.1.2

"Fill:  An embankment or terrace constructed from material obtained from excavations or
borrow. In roads it includes the earthworks up to below the selected subgrade level.

Fill (material): Material used for the construction of an embankment or terrace.

Roadbed: The in situ material on which a fill is to be constructed.

Placing : Placing shall mean spreading of backfilling material, watering, mixing, compacting,
final grading, complying with the required tolerances and providing for testing, all in
accordance with the requirements of the specification.”

MATERIALS

Classification For Excavation Purposes

Method of classifying

Add the following:

"Classification of material other than 'soft excavation' shall be agreed upon before excavation
may be commenced. The Contractor shall immediately inform the Engineer if and when the
nature of the material being excavated changes to the extent that a new classification for
further excavation is warranted. Failure on the part of the Contractor to advise the Engineer
thereof in good time shall entitle the Engineer to classify, at his discretion, such excavation as
may have been executed in material of a different nature.”

CLASSIFICATION FOR PLACING PURPOSES

Material suitable for embankments and terraces

Replace the contents of this subclause with the following:
General

Save as provided below or instructed by the Engineer, all material resulting from excavations
shall be used for purposes of constructing fills and shall only be removed to spoil when surplus
to requirements and on the written instructions of the Engineer. Other material that may be
approved and ordered for use includes dump rock, ash (mixed with soft fill) and mine-dump
material.

Classification

Fill material shall be classified as follows:

a) Softfill
Fill consisting predominantly of material which, after compaction, is sufficiently fine, and
contains sufficiently few stones or rock particles, to generally permit the determination of
the field density of the compacted fill by means of the sand replacement test (TMH.1 test

No A10(a)). Such material will generally include soil, sand and soft rock.

b) Coarse fill
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PSD 3.2.1.3

PSD 3.2.3

PSD 3.3

PSD 3.3.1

Fill other than rock fill containing so much stone, rock particles and rock fragments that,
after compaction, it will generally be impracticable to determine the field density of the fill
by the sand replacement method.

c) Rockfill

Fill constructed from material consisting predominantly of rocks and boulders with
possibly some fine material in between, which material, on account of the mechanical
interlock of the large fragments, cannot be compacted effectively by construction methods
normally used for soft and coarse fill.

Specified properties of fill material

a) Softfill
The material shall have a CBR of not less than 3% at the relative density specified for
compaction. It shall not contain stones or rock fragments in excess of 150 mm maximum
dimension and the PI shall not exceed 18 unless otherwise authorized by the Engineer.

b) Coarse fill

The fraction of the material smaller than 50 mm shall conform to the requirements for soft
fill.

The material shall not contain stones or rock particles in excess of 500 mm maximum
dimension.

Coarse fill may include dump rock obtained from existing stockpiles.
c) Rock fill
Rock fragments and boulders shall not exceed 750 mm maximum dimension."

Material suitable for backfill or fill against structures

Replace the contents of this subclause with the following:

"Material used for backfilling behind structures shall generally be the material excavated but
subject to the following:

a) The material shall not contain an excessive amount of stones retained on a 50 mm sieve.

b) The material shall not contain large clay lumps that do not break up under the action of
the compaction equipment being used.

c) The liquid limit of the material shall not exceed 40, neither shall the Pl exceed 18."
Selection

General

Replace the second paragraph with the following :

"The Contractor shall deal selectively with materials from all excavations to ensure that no
acceptable backfill or bedding material is contaminated by material unfit for use. No additional
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"PSD 3.3.3

PSD 4

PSD 4.4

PSD 5
PSD 5.1
PSD 5.1.1

PSD 5.1.1.1

PSD 5.1.1.2

PSD 5.1.1.3

payment shall be made in this regard and all costs related to the above selection process shall
be included in the applicable payment items. Should useful material be contaminated to such
an extent that it is regarded as unfit for use the Contractor shall at his own cost dispose of this
material and replace it with material of an equivalent standard to the acceptable in situ
material."

Add the following subclause:

Selection in borrow pits

The approval of a borrow area for a certain purpose does not necessarily mean that all
material within that area is suitable for the specified purpose. What it does mean, is that the
borrow area contains some suitable material. The onus is on the Contractor to ensure that
only material that is indeed suitable is removed and used for the specified purpose.”

Where the Contractor is required to select material from excavations for a specific purpose,
the above provisions relating to borrow areas shall apply mutatis mutandis to excavations.

The Contractor shall not waste or contaminate material that has been selected for a specific
purpose.”

PLANT

Detectors

REPLACE THE CONTENTS OF SUBCLAUSE 4.4 WITH THE FOLLOWING:

"The Contractor shall, for the purposes of detecting and locating underground services in
accordance with the provisions of subclause 5.4 of SABS 1200 A and subclause 5.1.2 of SABS
1200 D, at his own cost, provide and use detecting equipment which is suitable for the detection
of underground cables and pipes."

CONSTRUCTION

Precautions

Safety

Barricading and lighting

Replace “Machinery and Occupational Safety Act, 1983 (Act 6 of 1983)” with “Occupational
Health and Safety Act, 1993 (Act 85 of 1993)".

Replace “Machinery and Occupational Safety Act, 1983 (Act 6 of 1983)” with “Occupational
Health and Safety Act, 1993 (Act 85 of 1993)".

Explosives
Replace the contents of this subclause with the following:
"The Contractor will generally be permitted to use explosives for breaking up hard material

during excavations, for demolishing existing structures and for such other purposes where
they may normally be required, subject to the following conditions:

Contractor
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PSD 5.1.2

PSD 5.1.2.2

a)

f)

g)

The Engineer shall be authorized to prohibit the use of explosives in cases where, in his
opinion the risk of injury to persons or damage to property or adjoining structures is too
high. Such action by the Engineer shall not entitle the Contractor to any additional
payment for having to resort to other less economical methods of construction.

The Engineer's prior approval shall be obtained in writing in respect of each and every
blasting operation carried out. Such approval may be withheld in the event of the
Contractor not acting responsibly and carefully in his use of explosives.

The requirements of the Explosives Act, Act 6 of 1956, and the requirements of the
Inspector of Explosives shall be complied with.

Before any blasting is undertaken the Contractor shall satisfy the Engineer that he has
established whether or not the insurers concerned require pre- and post-blasting
inspections of buildings and structures within a certain radius of the proposed blasting to
be carried out.

Should such inspections be required, the Contractor shall, together with the Engineer and
the insurer, examine and measure any buildings, houses or structures in the vicinity of the
proposed blasting and establish and record, together with the owner, lessee or occupier
thereof, the extent of any cracking or damage that may exist before the commencement
of blasting operations. It shall be the responsibility of the Contractor to make good at his
own expense any further damage to such houses, buildings or structures which is a result
of the blasting.

Where there is a reasonable possibility of damage to power and telephone lines or any
other property, the Contractor shall suitably adapt his method of blasting and the size of
charges and shall use adequate protective measures, such as cover-blasting, to limit the
risk of damage as far as possible.

All accidents, injury to persons and damage to property shall be reported in detail and in
writing to the Engineer as soon as is practicable.

The Engineer shall be given 24 hours notice by the Contractor before each blasting
operation is carried out."

When blasting to specified profiles, the Contractor shall so arrange the holes and charges
that the resulting exposed surfaces are as sound as the nature of the material permits. The
Contractor shall make good, at his own expense, any additional excavation necessitated by
the shattering of rock in excess of any overbreak allowances specified in the Project
Specifications or given on any Drawing.

Notwithstanding the Contractor's compliance with the above provisions, the Contractor shall
remain liable for any injury to persons and animals and loss of or damage to property
occurring as a result of blasting operations.”

Existing services

Detection, location and exposure

REPLACE THE CONTENTS OF SUBCLAUSE 5.1.2.2 WITH THE FOLLOWING:
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PSD 5.1.2.3

"5.1.2.3

PSD 5.1.2.4

PSD 5.1.3

"The exposure by the Contractor of underground services, as required in terms of subclause 5.4
of SABS 1200 A (as amended) shall be carried out by careful hand excavation at such positions
and to such dimensions as are agreed to by the Engineer.

Unless otherwise instructed or agreed by the Engineer, no service shall be left exposed after its
exact position has been determined and all excavations carried out for the purposes of exposing
underground services shall be promptly backfilled and compacted to the following densities:

a) In roadways: 93% Mod AASHTO density; and

b) In all other areas: 90% Mod AASHTO density.

Where hand excavations to expose underground services have to be carried out in roadways,
the Contractor shall reinstate the road layerworks in accordance with the provisions of subclause
5.9 of SABS 1200 DB.

Payment in respect of exposing the services by means of hand excavation as described above,
will be made in accordance with subclause PSD 8.3.8.1.

Payment in respect of reinstating layerworks in roadways will be made in accordance with
subclause 8.3.6.1 of SABS 1200 DB (as amended)."

Protection of cables
REPLACE SUBCLAUSE 5.1.2.3 WITH THE FOLLOWING:

Protection during construction

Further to the requirements of subclause 5.4.2 of SABS 1200 A (as amended), major excavating
equipment and other plant shall not be operated dangerously close to known services. Where
necessary, excavation in close proximity to known services shall be carefully carried out with
suitable hand tools, excluding picks wherever their use could damage the services. No
additional payment will apply to such more difficult work.

Should any service not being a known service be discovered or encountered during the course
of the Contract, the Contractor shall, in addition to complying with the requirements of subclause
5.4.2 of SABS 1200 A (as amended), immediately notify the Engineer thereof and implement
such measures as will prevent damage of such service or, if it was damaged in the course of
discovery, will prevent and minimise the occurrence of any further damage occurring."
Negligence

DELETE SUBCLAUSE 5.1.2.4.

Stormwater and groundwater

ADD THE FOLLOWING:

"The Contractor shall, where applicable and at the earliest practicable opportunity, install the
permanent drainage specified or shown on the Drawings and shall at his own cost provide the
temporary drainage required to protect the works."

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2

C3.5-28



NOTICE NO. SCM/MOH/19/2024 et
Part C3: Scope of work ﬁg TﬂR’iEﬁﬁ’;\fﬂE
Part C3.5.2: Variations and Additions to Standard and Particular Specifications &

PSD 5.1.5

PSD 5.1.6

PSD 5.2

PSD 5.2.2

PSD 5.2.2.1

PSD 5.2.2.2

Reinstatement and maintenance of roads

ADD THE FOLLOWING:

"Where crossings have been made, the roads shall be reinstated in accordance with the details
specified in subclause 5.9 of SABS 1200 DB."

Road traffic control

DELETE THE SECOND SENTENCE OF SUBCLAUSE 5.1.6.
Methods And Procedures

Excavation

Excavation for general earthworks and for structures

Add the following to paragraph (b):

"Where the nature of the material precludes the above procedure, additional excavations shall
be made to provide working space for the erection of formwork. In general payment will be
made for a working width of 600 mm, but the Contractor may excavate a greater working width
at no additional cost to the employer.

Immediately before any permanent construction is commenced, all loose material shall be
removed or thoroughly compacted.”

Replace the first sentence of paragraph (e) with the following:

"Where excavations have been carried out below the authorized levels, the Contractor shall
backfill such excavations to the correct level with approved gravel compacted to 90% of
modified AASHTO density or to the density of the surrounding material.

Where excavations for structures in hard material have been carried out, the Engineer may
however require the over-excavation to be backfilled with a weak concrete if there is a danger
of settlement or differential settlement of the foundations.

Where the sides of excavations against which concrete is to be cast have been over-
excavated or have collapsed partially, the Contractor shall retrim the excavations if necessary
and, unless other remedial measures are agreed to by the Engineer, shall cast the concrete
for the structure, including any additional concrete which may be required as a result of the
over-excavation or partial collapse. The cost of the additional concrete or remedial measures
shall be for the Contractor's account.”

Borrow pits
Add the following:

"A commercial source shall, for the purposes of this specification, mean a source of material
provided by the Contractor, not the employer.

Where it is specified that material shall be obtained from commercial sources, the Contractor
shall be responsible and include in his prices for borrow to fill from commercial sources, for
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finding a source of suitable material, for making all arrangements for procuring the material with the owner of
the source, for the payment of any royalties, charges or damages and, for transporting the material to the site
regardless of the distance involved. No payment will be made for the removal of overburden or stockpiling at
the commercial source and no extra over payment for excavating in intermediate, hard or boulder material
shall apply."

PSD 5.2.2.3 Disposal
Add the following:

"The Contractor shall provide the necessary spoil sites and shall make the necessary
arrangements with the owner of the site where the material is disposed of and shall include in
his rates for all charges in this regard and for transporting the material regardless of the
distance involved."

Add the following subclauses:
"PSD 5.2.2.4 Selection and stockpiling

Approval or designation of the material in a particular borrow pit or excavation for a particular
purpose does not imply that all the material in the borrow pit or excavation is suitable for the
particular purpose to which the said approval or designation relates, nor that all material in the
borrow pit or source should be used for the particular purpose. The Contractor shall select
suitable material from that borrow pit or source, discard unsuitable material and reserve material
for other purposes as necessary.

The Contractor shall organise and carry out his operations in such a manner as will prevent the
contamination of suitable embankment and backfill material with unsuitable materials. Any
excavated material which becomes, in the Engineer's opinion, unsuitable for use in
embankments or backfill as a result of contamination, shall be disposed of in a manner
acceptable to the Engineer and shall be replaced by the Contractor with materials acceptable to
the Engineer, all at the Contractor’s cost.

PSD 5.2.4.2 Topsoiling
Replace the last sentence with :

"The final thickness of the topsoil shall be as directed by the Engineer or as indicated on the
drawings.

Drainage ditches shall be excavated, topsoiled and seeded in February prior to any
stormwater system being channelled into the ditches. Stormwater shall only be permitted to
enter the ditches once the grass has been established.”

PSD 5.2.5 Transport for Earthworks

PSD 5.2.5.2 Overhaul
Replace the contents of this subclause with the following:

"No overhaul will be paid under sections 1200 D, 1200 DM, 1200 DK or 1200 DB. All transport
costs must be included in the relevant payment clauses."
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PSD 7

PSD 7.2

PSD 8

PSD 8.1

"PSD 8.1.4

PSD 8.3

“PSD 8.3.14

PSDB
PSDB 3

PSDB3.1

PSDB3.1.1

TESTING

Taking And Testing Of Samples

Replace the contents of this subclause with the following:

"The Contractor shall arrange with an approved laboratory to carry out sufficient tests on a
regular basis as agreed between him and the Engineer to determine whether the degree of
compaction, and, where applicable, the quality of materials used, comply with the specification
and shall submit the results of these tests to the Engineer in a form approved by him. The
Engineer may likewise carry out such tests.

Testing by the Engineer will not relieve the Contractor of his obligations to provide materials
and workmanship in accordance with the specifications.

The requirements of the density for a particular lot shall be deemed to be satisfied if at least
75% of the dry-density tests show values equal to or above the specified density and no single
value is more than five percentage points below the specified value."

MEASUREMENT AND PAYMENT

Basic Principles

Add the following paragraph:

Where backfilling is part of the activities described under a payment clause, the word
backfilling includes the supply of the approved backfiling (regardless of the source and
distance), as well as the placing of the material as described under subclause PSD 2.3."
Scheduled Items

ADD THE FOLLOWING ITEMS:

Backfilling of pit 1atring NOIES. ...... oot Unit : No

The tendered rate shall include full compensation for the breaking up and disposal of the
existing reinforced concrete slab, the supply of all material, backfilling of the pit latrine hole
with approved material compacted to 90% of modified AASHTO density or to the density of the
surrounding material and the reinstatement of any subsidence of material that has taken place
at the end of the contract period..”

EARTHWORKS (PIPE TRENCHES) (1989)

MATERIALS

Methods of classifying (Clause 3.1)

Replace the contents of this sub-clause with the following :

Save and except in respect of those portions of the Works which are specified in Portion 1 of
the Project Specifications to be executed utilising Labour Intensive Construction Methods, the
Contractor may use any method he chooses to excavate any class material, but his chosen

method of excavation shall not determine the classification of the excavation. The Engineer
will determine the classification of the materials.
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PSDB3.1.2

PSDB3.1.3

PSDB3.1.4

PSDB3.1.5

PSDB3.1.6

PSDB3.1.7

PSDB3.2

PSDB3.2.1

PSDB3.2.2

The classification will be based on the specified construction methods, inspection of the
material to be excavated and on the criteria given in PSDB3.2 below, as applicable.

Where the utilisation of Labour Intensive Construction Methods is specified in Portion 1 of the
Project Specification for certain classes of excavation only, the material for those classes of
material to be excavated using Labour Intensive Construction Methods will be classified in
terms of PSDB3.2.2 and for those classes of excavation which are not required to be executed
by Labour Intensive methods, classification will be based on the criteria given in PSDB3.2.1

(i.e. Where it is specified that the excavation of soft materials only shall be executed using
Labour Intensive Construction Methods, the classification of the soft material to be so
excavated will be based on the criteria given in PSDB3.2.2(a) and the Contractor will be
required to excavate all such soft material by Labour Intensive methods. However, when the
material is classified in terms of PSDB3.2.2 (b) to be "intermediate" and is thus no longer
required to be excavated by Labour Intensive methods, the classification of the material not
required to be excavated using Labour Intensive methods will be based on the criteria given in
PSDB3.2.1 (thus a material classified as "intermediate" in terms of PSDB3.2.2 (b) may in
terms of PSDB3.2.1 be deemed to be "soft" and will be measured and paid as such under
such circumstances.).

All tools and equipment referred to in PSDB3.2 shall be in good mechanical and operational
condition.

"Efficiently" as used in PSDB3.2.2 (a) - (c) shall be taken to mean "in a manner that can be
reasonably expected of a Contractor, having regard to the production achieved".

The classification of material other than "soft excavatability" shall be agreed upon before
excavation may commence.

The Contractor shall immediately inform the Engineer if and when the nature of the material
being excavated changes to such an extent that a new classification is warranted for further
excavation. Failure on the part of the Contractor to advise the Engineer in good time shall
entitle the Engineer to reclassify, at his discretion, such excavated material.

Classes of Excavation (Sub-Clause 3.1)

Add the following new sub-clause:

Classes of excavation where Labour Intensive Construction Methods are NOT specified

The excavation of material will, in the case of work which is NOT required in terms of the
Contract to be executed utilising Labour Intensive Construction Methods, be classified
according to SABS 1200D for the purpose of measurement and payment.

Add the following new sub-clause :

Classes of excavation where Labour Intensive Construction Methods are specified

The excavation of material will, in the case of work which is required in terms of the Contract
to be executed utilising Labour Intensive Construction Methods, be classified as follows for

purposes of measurement and payment:

a) Soft excavation
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PSDB 3.5

b)

i) Class 1
Soft excavation Class 1 shall be excavation, including the excavation of boulders
not exceeding 0,04 m3, in material that can be excavated and removed from the
excavation by an average able bodied labourer or group of such labourers, at a
rate of not less than 2,0 m3 per 9,25 hour working day per labourer, using only
picks, "gwalas", shovels and similar hand tools.

ii) Class 2
Soft excavation Class 2 shall be excavation, including the excavation of boulders
not exceeding 0,04 m3, (excluding soft excavation Class 1) in material that can be
excavated and removed from the excavation by an average able bodied labourer
or group of such labourers, at a rate of not less than 1,0 m3 and not more than 2,0
m3 per 9,25 hour working day per labourer, using only picks, "gwalas", shovels and
similar hand tools.

Hard rock excavation

Hard rock excavation shall be excavation of undecomposed boulders exceeding 0,04 m3
and excavation in solid rock occurring in bulk or in banks or ledges, which requires
loosening or breaking up by drilling, wedging, splitting or blasting or by other approved
quarrying methods, prior to being excavated and removed from the excavation utilising
only picks, "gwalas", shovels and similar hand tools.

(NOTE: Such excavation generally includes materials such as formations of unweathered
rock that can be removed only after blasting.)

The Engineer will give written approval, for which portions of the Works, based on the
evidence provided from trial holes excavated at approximately 200 m spacing by the
Contractor for this purpose, will be executed utilising conventional Construction methods.
The Trial hole shall be excavated to trench depth utilising a Cat 416 Backacter or similar.

Backfill Materials

Add the following paragraphs:

"c) Cement stabilized backfilling

d)

Backfilling shall be stabilized with 5% cement where directed by the Engineer.
Aggregate shall consist of approved soil or gravel containing stones not bigger than 38
mm and with a plasticity index not exceeding 10.

The soil or gravel shall be mixed with 5% cement and shall be compacted in layers of
100 mm thick to 90% of modified AASHTO density.

Soilcrete backfilling

Aggregate for soilcrete shall be mixed with 5% cement and shall consist of approved
soil or gravel containing stones not bigger than 38 mm and with a plasticity index not
exceeding 10.

The soil or gravel shall be mixed in a concrete mixer with the cement and enough water
to such a consistency that the mixture can be placed with vibrators to fill all voids
between the pipe and the sides of the trench. Shuttering shall be used where
necessary."
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PSDB 3.6

PSDB 3.6.1

PSDB 3.7

PSDB 4

PSDB 4.1

PSDB 4.3

PSDB 5
PSDB 5.1

PSDB 5.1.3

Materials For Reinstatement Of Roads And Paved Areas

Subbase and Base

Substitute DB 3.6.1 with the following:

Where trenches cross or run adjacent to surfaced roads and paved areas of which the
surfaces are scheduled to be reinstated, the material excavated from the existing base and/or
subbase pavement layer(s) shall be set aside and used in the reconstruction of the subbase
layer. Where applicable, new material complying with the requirements of SABS 1200 MF
shall be used in the reconstruction of the base layer. Any shortfall in material for the
reconstruction of the subbase layer shall be made up by the use of material complying with the
requirements of SABS 1200 ME.

Selection

Replace the words "if he so wishes" in the first line of the second paragraph with the words "at
his own cost".

PLANT

Excavation Equipment

Add the following paragraph:

"All excavations in excess of the specified depth and width must be backfilled with approved

backfilling material. No additional payment regarding this will be made; it will be assumed that
payment is included in the tendered rates for the applicable items.”

Compaction Equipment
Add the following to DB 4.3:

Heavy mechanical rammers shall not be used until the fill has reached a depth of 300 mm
above the top of the pipe.

CONSTRUCTION
Precautions
Accommodation of traffic and access to properties

REPLACE THE SEMICOLON AND THE WORD "and" AT THE END OF SUBCLAUSE 5.1.3(a)
WITH A FULL STOP AND REPLACE ITEM (b) WITH THE FOLLOWING:

"b)  Where necessary to achieve compliance by the Contractor with his obligations in terms of
subclause PS 8.1 of Portion 1 of the Project Specifications to provide and maintain
pedestrian and vehicular access to properties affected by the works, the Contractor shall
construct and maintain to the satisfaction of the Engineer, such temporary access roads
around, and/or steel or timber bridges over excavations in roads, pavements, entrances or
accesses to properties.
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PSDB 5.2

PSDB 5.4

PSDB 5.5

Temporary pedestrian access bridges shall be at least 1,2 m wide and temporary access
bridges for vehicles shall be at least 3,6 m wide. All temporary access bridges shall be
fitted with handrails as well as protective mesh fencing on both sides.

On completion of the work, the Contractor shall dismantle and remove all such temporary
constructions and reinstate these areas to their former condition.

Except only where the Engineer has included in the Schedule of Quantities, particular
payment items specifically therefor, the Contractor will not be paid directly for the
construction and maintenance of temporary access roads and/or the provision and
maintenance of bridges as aforementioned, and the costs thereof shall be deemed
included in the Contractor’s tendered rates for excavation."

Minimum Base Widths
Replace paragraph (a) with the following:

"Where two or more pipes are placed in the same trench, the specified base width shall be as
per the drawings."

Add the following to DB5.2:

c) The minimum base width for HDPE water pipe used for erf connections may be 300mm
provided that the pipe is laid without connections. On the stands the trench depth may
be such that the pipe has a cover of at least 300mm to final ground level.

Excavation
Add the following:

"All excavation for pipes must be done according to the trench excavation method, and not to
the fill method. No additional payment extra over to that listed under item 8.3.3 will be made
for pipes, culverts or any other structure that falls within the road or fill layers. Trenches shall
be of such a depth that the minimum cover over he pipes shall be as indicated on the detail
drawings.™

Trench Bottom
Add the following to DB 5.5:

Unsuitable material shall only be removed from the trench bottom after an instruction in writing
from the Engineer to this effect. Payment for over excavation and backfill of over excavation
will not be made unless the work is carried out according to written instructions from the
Engineer.

All over excavation in the trench bottom shall be backfilled with selected material complying
with the requirements of SABS 1200 LB Clause 3.2 and shall be compacted to 90% mod.
AASHTO density.

Contractor
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PSDB 5.6

PSDB 5.6.3

PSDB 5.6.6

PSDB 5.6.8

"PSDB 5.6.9

PSDB 5.7

PSDB 5.7.2

PSDB 5.9
PSDB 5.9.5

PSDB 5.9.5.1

Backfilling

Disposal of Soft Excavation Material

Add the following to DB 5.6.3:

All surplus and unsuitable material as described in DB 5.6.3 shall be disposed of at an
allocated municipal dump site or other dump site as approved by the Engineer. The free haul
distance is unlimited.

Completion of Backfilling

Backfilling of all pipe services to the top of the selected blanket cover shall be done within
three days after laying of pipes, except that pipe joints of pipes to be tested will be left open for
a distance of 0,5 m both sides of the joint until the pressure test has passed after which the
backfilling of pipe joints will be completed in accordance with requirements of this document.

Transport for Earthworks for Trenches

Delete the Sub-Clause and substitute:
“No overhaul shall be measured and rate must include for overhaul”
Add the following:

Backfilling around structures

Backfilling around a structure shall not be commenced before it has been approved by the
Engineer.

Approved granular material shall be used as backfill material around structures as shown on
the drawings and shall be placed in layers not exceeding 150 mm compacted thickness, each
layer being thoroughly compacted as specified on the drawings.”

Compaction

Areas Subject to Traffic Loads:

Add the following :

"All pipe trenches that fall within 1 000 mm of the road edges shall be regarded as areas
subject to traffic loads."

Reinstatement Of Surfaces

Bitumen Roads: Surfacing

General
Add the following to DB 5.9.5.1:

Asphalt thickness to equal at least the existing bitumen wearing course.

Contractor
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PSDB 8

PSDB 8.1

PSDB 8.1.2

PSDB 8.2

PSDB 8.2.4

MEASUREMENT AND PAYMENT

Basic Principles

Replace the rest of the clause from “along the route of the pipeline” in DB 8.1.1 with “at an
allocated municipal dump site or other dump site approved by the Engineer with unlimited
freehaul distance applicable.

Add the following:

"In the road prism the ground surface from which depth will be measured will always
(irrespective of operation sequenced) be the road bed level at centre-line."

Insert the following heading for Clause 8.1.2 :

"Trenches not required to be excavated by Labour Intensive Construction methods"

Add the following new sub-clause : (Clause 8.1.5)

"Works required to be executed utilising Labour Intensive Construction methods

Separate items will be provided for works covered by this Specification which are required to
be executed by Labour Intensive Construction methods and for works for which the utilisation

of such methods is not required.

The trench depth increments referred to in Clause 8.1.2(b) and the trench depth increment for
8.1.5 shall be :

a) upto1,5mindepth

b) over 1,5 min depth but not exceeding 2,5m

c) over 2,5 min depth but not exceeding 3,5 m

Trenches shall be measured volumetrically, irrespective of length.

Measurement and payment for works covered by this Specification and required to be
executed utilising Labour Intensive Construction (LIC) methods shall, unless otherwise stated,
be mutatis mutandis in accordance with the provisions of SABS 1200DB as amended in this
Project Specification.

Computation Of Quantities
Shoring
Add the following to DB 8.2.4:

Shoring will not be measured and paid for, but is deemed to be included in the rates for
excavation and backfill.
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PSDB 8.3 Scheduled Items
PSDB 8.3.2 Excavation
Substitute:

a) Excavate in all materials for trenches, backfill, compact and dispose of
surplus material, for pipes up to 700 mm dia for total trench depth .................... Unit: m3

Add the following to D 8.3.2(a):

The removal and backfilling of the top layer of the trench with topsoil compacted as described
in clause 5.7.1 shall be included in this item. The use of local labour will be as specified in PS
10.

Add the following:
b) Extra-over item (a) above for:

3) Excavation in soft material by labour based methods for
trenches shallower than 1,5 m and where the total depth of the
trench can be classified as excavation in soft material.
Compaction by labour based methods is excluded. ..........ccccccovvvierennnnen. Unit: m®

d) Hand Excavation to expose existing services in a careful manner ..................... Unit: m?

The provisions of DB 8.3.2(a), and DB 8.3.2(c) shall apply mutatis
mutandis for hand excavation.
Payment shall only be made if so ordered by the Engineer.

e) Excavate in all materials for combined sewer and water pipe trenches,
backfill, compact and dispose of surplus material ...............cccccooiiiiiiiiin, Unit: m3

The Municipality may decide to lay both the new sewer and water
pipes in one wide combined trench that may be excavated in one
process. The two pipes will not necessarily be laid at the same depth
with the result that one half of the trench width may have to be
excavated deeper.

f) Extra over item e) above for
2) Hard RocK eXCavation ... Unit: m?
3) Excavation in soft material by labour based methods for
trenches shallower than 1,5 m and where the total depth of the
trench can be classified as excavation in soft material.

Compaction by labour based methods is excluded. ..........ccccceeviiienennnnen. Unit: m®

PSDB 8.3.3 Excavation Ancillaries

PSDB 8.3.3.1 Make up deficiency in backfill material (provisional) ............ccccooiiiiiiiiiiee e, Unit: m3

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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PSDB 8.3.3.3

PSDB 8.3.3.4

“PSDB 8.3.5

PSDB 8.3.5.1

PSDB 8.3.5.2

PSDB 8.3.7

PSDB 8.3.7

Add the following to the last paragraph of DB 8.3.3.1:

No payment will be made for the transport of material from commercial sources or sources
outside the site that the Contractor has selected.

Compaction iN TOAA FTESEIVES .......ccuuiieeeiiiiiie e e eeiiee e ettt e e e estee e e e e stae e e e e snteeaesesnsaeeeeennsees Unit: m?
Add the following to DB 8.3.3.3:

This item is applicable where the requirements of DB 5.7.2 are applicable. This item is only
applicable to the backfill above the bedding and fill blanket.

Overhaul

Substitute DB 8.3.3.4 with the following:

No overhaul will be paid for. The specified free haul distance is unlimited.

Replace item 8.3.5 with the following:

Existing Services That Intersect Or Adjoin A Pipe Trench

Services that intersect a trench
Add the word “fences” after “erf connections” in this paragraph
Services that adjoin a trench

Replace the last phrase “measured for shoring” with the words “protected by shoring”. The
rate for this item shall cover the cost of any necessary shoring.

Accommodation of traffic

REPLACE THE HEADING AND CONTENTS OF ITEM 8.3.7 WITH THE FOLLOWING:
"Accommodation Of traffiC .........coooiiiie e Unit: sum

The tendered sum shall, (except where particular items are scheduled to cover particular
costs) include full compensation for compliance with the requirements of 5.1.3 of SABS
1200 DB (as amended), including the construction and maintenance of bypasses and the use
of existing roads as bypasses during the construction period.

It shall also include full compensation: for the provision, maintenance and removal of all traffic
control measures, including temporary traffic signs, road markings, lighting, barricading,
flagmen and, where necessary, communications equipment to regulate traffic; for the
construction of temporary drainage works; for the maintenance of drainage works; and for
arrangements for moving and subsequently reinstating services for the purposes of
accommodating traffic, attending to traffic problems and complying with the requirements of
the Road Traffic Ordinance and the relevant local authorities.

The tendered lump sum shall not be adjusted in the event of any extension of time for
completion being granted by the Engineer in accordance with clause 42 of the Conditions of
Contract.
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jan MOHOKARE
%ég LOCAL MUNICIPALITY
&

"PSDB 8.3.8

PSGA
PSGA 3
PSGA 3.2

PSGA 3.2.1

PSGA 5
PSGA 5.2

PSGA 5.2.1

PSGA 5.4

PSGA 5.4.1.6

PSGA7
PSGA 7.2

PSGA 7.21

Payment shall be made in equal monthly instalments over the entire period allowed for
completion, provided that where any extension of time for completion is granted, the amount
which shall be payable under this item in any subsequent monthly payment certificate shall be
the outstanding unpaid amount of the lump sum, divided by the number of months remaining
until the due completion date of the Contract, as revised in accordance with the Conditions of
Contract."

ADD THE FOLLOWING ITEM:

Safety measures for open trenches at night ..o Unit: sum

The tendered sum shall include full compensation to keep the excavations safe during the
night. All the applicable requirements of the different Acts shall be adhered to."

CONCRETE (SMALL WORKS) (1982)
MATERIALS
Cement

Applicable Specifications

Add the following:

"Only the use of Portland Cement shall be allowed."
CONSTRUCTION

Formwork

Classification of Finishes

Replace the contents of this subclause with the following:-

"All concrete finishes shall be classified as Smooth unless shown otherwise on the drawings.
Imperfections such as small fins, bulges, irregularities, surface honeycombing and
unacceptable surface discolorations shall be made good and repaired by approved methods.
The finished dimensions shall be to Degree of Accuracy Il as defined in Clause 6 of SABS
1200 G."

Concrete

Ready Mix Concrete

The production of concrete at a central production facility shall be permitted. In all cases a

design mix shall be submitted for the Engineer’s approval.
TESTS
Testing
General

Replace the contents of this subclause with the following:-
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PSGA 8

"PSGA 8.9

PSL
PSL 3

PSL 3.1

PSL 3.3

PSL 3.8

PSL 3.8.1

PSL 3.8.4

PSL 3.9

PSL 3.9.2.1

“A test shall consist of 6 cubes taken on the site of the specific work. Of these, 3 shall be
tested at 7 days and 3 at 28 days at an approved laboratory. Should these tests not meet the
requirements of the specification the concrete shall be rejected unless the Contractor can
prove, at his own cost, the acceptability thereof. Tests taken at a central production facility for
ready mixed concrete as part of their quality control shall not be acceptable for evaluation.”

MEASUREMENT AND PAYMENT
ADD THE FOLLOWING ITEMS:

Concrete floors for toilet STTUCIUIES ........coooiiiiiieeeeee e Unit : No

The tendered rate shall include full compensation for the construction of the concrete floors as
indicated on the drawings, including all excavations, the supply of all materials, plant, and labour
for the concrete and reinforcement in the elements including the cost of moulds for the forming
them, special finishes, curing, transport and grouting.

MEDIUM PRESSURE PIPELINES

MATERIAL

General

Substitute the first sentence of L 3.1 with the following:

Types and classes of pipes shall be as scheduled.

Cl Pipes, Fittings And Specials

Add the following to L 3.3:

All cast iron fittings for use with uPVC pipes shall be coated with two coasts of bitumen paint.
Jointing Materials

AC Pipes

Add the following to L 3.8.1:

Cast iron fittings, except valves, may be jointed to AC pipes with AC 3-ring sleeve-type

couplings. If the pipe differs from the class of the cast iron fittings, class to class adapters
shall be used and the cost shall be included in the cost of the fitting.

Loose Flanges

Substitute the first sentence of the last paragraph of L 3.8.4 with the following:
Bolts and nuts shall comply with the requirements of SABS 135.

Corrosion Protection

Steel pipes of nominal bore up to 150 mm

Add the following:
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PSL 3.9.5

PSL 4

PSL 4.3

PSL 5
PSL 5.6

PSL 5.6.1

PSL 5.11

PSL 5.11.1

PSL 5.11.2

Steel pipes shall be galvanised.

Joints, Bolts, Nuts and Washers

Substitute L 3.9.5 with the following:

All joints, bolts, nuts and washers shall be cadmium-plated or stainless steel.

PLANT

Testing

Add the following to L 4.3

The Contractor must ensure that the test equipment is in good order and that it is calibrated.

The Contractor must make his own arrangements with regard to water for testing. All costs for

obtaining water for testing and re-testing are deemed to be included in the rates.
CONSTRUCTION

Valve And Hydrant Chambers

General

Substitute the first sentence of L 5.6.1 with the following:

The drawings of valve and hydrant chambers which are supplied with the document shall
supersede the corresponding drawings in the standard specification.

Add new clause:
Disruption In Water Supply

Planned Disruption

The contractor may not open or close any valves on existing water lines.

The contractor must give the Maintenance Division of the City Engineers Department 36 hour
notice if a disruption of water supply is needed.

The Contractor shall notify all affected households of a planned disruption of water supply at
least 24 hours in advance. This notice shall be in English and delivered to each household.

Unplanned Disruption

In case of unplanned breakage of pipes (accidental), the Contractor may close valves to
reduce water losses only with the permission of one of the above mentioned officials. The time
and date of this permission must be recorded in the site diary and site instruction book.

After the broken pipe is repaired, the Contractor shall report back to the official that gave
permission for the valves to be closed. With his permission the valves may be reopened. The
time and date of this permission must be recorded in the site diary and site instruction book.
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PSL 7
PSL 7.3

PSL 7.3.1

PSL 8

PSL 8.2

PSL 8.2.1

PSL 8.2.4

PSL 8.2.11

Where the maintenance division under took the maintenance work, the Contractor shall record
the event as above. The Contractor may be held liable for the costs incurred by the
maintenance division.

TESTING

Standard Hydraulic Pipe Test

Test Pressure and Time of Test

Add the following to L 7.3.1.1:

Pipes shall not be tested against isolating valves. Special blank flanges or end caps, fully
anchored, shall be provided for testing.

Substitute L 7.3.1.2 with the following:

The test pressure for field testing shall be 1,5 times the rated maximum working pressure of
the pipe e.g. class 12 AC pipe (0,6 MPa rated working pressure) shall be tested to 0,9 MPa
and class C AC pipe (0,9 MPa rated working pressure) to 1,35 MPa. and a class 9 PVC pipe
(0,9 MPa rate working pressure) to 1,35 MPa.

Substitute L 7.3.1.3 with the following:

The test pressure applied according to L 7.3.1.2, must, with allowance for any level differences
along the pipe line, be such that the pressure at any point in the pipe line will be at least 1,25
times and not more than 1,5 times the rated working pressure of the pipe.

MEASUREMENT AND PAYMENT

Scheduled Items

Supply, lay and bed pipes complete with couplings ..........ccoocviiieiiiiiie e Unit: m
Add the following:

“No additional measurement and payment will be applicable for cutting of pipes and supplying
and fixing of extra couplings”.

Extra-over 8.2.1 for the cutting of the pipe and the supplying and fixing of the
23z e o0 o] 11 o R PP PP UPP R OTPPPPP Unit: No

Delete item 8.2.4

Anchor/Thrust Blocks and Pedestals ............ccoociiiiiiiiiiiiii e Unit: m?
Substitute L 8.2.11 with the following:

Anchor and thrust blocks shall be measured per cubic metre concrete and the tendered rate
shall include for all formwork and reinforcement (where specified) for the required dimensions.

The tendered rates shall also include the wrapping of PVC pipes and fittings with Densopol 80
or a similar approved material where the pipes and fittings come into contact with concrete.
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PSL 8.2.16

PSLB
PSLB 3

PSLB 3.1

PSLB 3.2

PSLB 3.3

PSLB 3.4

PSLB 3.4.1

Work On Existing Sewer Lines

a) Cut into and Connect to Existing Mains ...........cccoiiiriiiiiiiiee e Unit: No
State type and size of pipe
b) Connect to end of existing pipe by removing end cap or cutting off pipe ............ Unit: No
State type and size of pipe

The cutting into existing mains shall be measured by the number of each type and diameter of
pipe cut into.

The tendered rate shall include full compensation for all arrangements with the relevant
authorities, isolating the main, cutting into the main to accommodate the supplied connecting
fitting, dewatering, excavating, removing of excess material, taking steps to prevent the
ingress of soil, stones and other material into the main as well as all material and labour to
connect the pipe. The indicated size and type of existing water mains may not be correct and
shall be exposed and verified by the Contractor before any material is ordered.

BEDDING (PIPES) (1983)

MATERIALS

Selected Granular Material

Replace the contents of this subclause with the following:

"Selected granular material shall have a Pl not exceeding 6 and shall be free from sharp-
edged particules exceeding 19 mm."

Selected Fill Material
Add the following:

"Where required, selected fill material used for bedding, is to be stabilized with 5% cement as
specified under subclause PSDB 3.5(c)."

Bedding

Add the following:

"uPVC and HDPE pipes are considered to be flexible pipes for the purpose of this subclause."
Selection

Suitable material available from trench excavation

Replace the words "(but is not required)" in the fifth line with the words "(at his own cost)".
Add the following to sub-clause LB 3.4.1:

Notwithstanding the requirements of Clause 3.7 of SABS 1200 DB and Subclause 3.4.1 of
SABS 1200 LB with regard to the use of selective methods of excavating, the Contractor shall
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PSLB 5
PSLB5.1

PSLB 5.1.2

PSLB 5.1.3

PSLB 5.1.3.5

PSLB 8
PSLB 8.1

PSLB 8.1.3

PSLB 8.1.5

PSLB 8.1.6

PSLB 8.2.6

utilise selective excavating methods and provide and use equipment which shall prevent
covering or mixing of materials suitable for bedding.

CONSTRUCTION
General

Details of bedding

Not withstand the prescriptions of this or other clauses, the cover over the pipe of
bedding/selected fill blanket may be reduced to 150mm with the permission of the Engineer.

Placing

Add the following new subclause:

Selected fill

The selected fill blanket shall be completely placed and compacted within three (3) days after
laying of the pipe, except for 0,5 m both sides of every pipe joint. The Engineer shall have the
right to stop any further pipe laying until compliance with the above requirement is achieved
and the Contractor shall not be allowed to claim any payment or extension of time for
completion due to this requirement.

MEASUREMENT AND PAYMENT

Principles

Volume of Bedding Materials

Add the following to paragraph (b):

"The depth of bedding as specified in PSLB 5.1.2. is applicable. The volume of bedding
material displaced by the pipeline shall not be included in the calculation of the volume of
bedding material."

Disposal Of Displaced Material

Add the following to LB 8.1.5:

Surplus displaced material shall be transported and disposed of at an allocated municipal
dump site or other dump site approved by the Engineer with unlimited freehaul applicable.

Freehaul
Add the following to LB 8.1.6:
Unlimited freehaul is applicable to selected granular and selected fill material:

Encasing of Pipes in Soilcrete

Add the following item:
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PSLB 8.2

PSLB 8.2.1

PSLB 8.2.2

PSLB 8.2.2.3

"PSLB 8.2.6

PSLB 8.2.7

PSLD
PSLD 3
PSLD 3.1

PSLD3.1.5

Encase pipe in soilcrete consisting of 1 part cement and 12 parts selected granular material
mixed with water to a stiff consistency and mechanically vibrated as concrete. The rate shall
include the cost of formwork, material, transport plant and labour.

Scheduled Items

Provision Of Bedding From Trench Excavation

REPLACE THE PARAGRAPH “THE RATE SHALL .....” WITH THE FOLLOWING

“The rates shall cover the cost of acquiring, from within the site boundaries, bedding that
complies with the relevant requirements of the specification, of delivering it to points alongside
the trench spaced to suit the Contractor's methods of working, and of disposing of displaced
material outside the site boundaries.”

Supply only of bedding by importation

Supply only of bedding by importation from commercial Sources...........ccccocvevivvceeiveenee. Unit: m3
Delete the paragraph “The rate shall ....” And substitute with the following:

“The rate shall cover the cost of acquiring from commercial sources bedding that complies with
the relevant requirements of the specification, of delivering it to points alongside the trench
spaced to suit the Contractor's methods of working, including all haul and disposing of displaced
material outside the site boundaries.”

ADD THE FOLLOWING ITEMS:

Extra over items 8.2.1 and 8.2.2 for bedding stabilised with 5% cement ........................... Unit : m?®

The tendered rate shall include full compensation for selecting, mixing, backfiling and
compacting the stabilised material to 90% of modified AASHTO density."

Extra over items 8.2.1 and 8.2.2 for 5% soilcrete bedding ..........ccooeeeieeeieiieeeeeeeeeeee e Unit : m?®

The tendered rate shall include full compensation for supply, delivery, mixing, placing, backfilling
and compacting the soilcrete bedding”.

SEWERS (1982)

MATERIALS

Pipes

uPVC Pipes

Delete the contents of this subclause and substitute the following:

uPVC pipes shall comply with SABS 791 CL34 heavy duty or SABS 1601/1994 CLASS 400
heavy duty.
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PSLD 3.5

PSLD 3.5.2

PSLD 3.5.7

PSLD 3.5.8

PSLD 3.6

PSLD 5

PSLD 5.6

PSLD 5.6.1

PSLD 5.6.3

Manholes, Chambers, Etc.

Precast concrete sections

Add the following:

"Sectional spun concrete cylinders shall be manufactured from dolomitic aggregate.”

Step Irons

Delete the contents of this subclause and substitute the following:

"Step irons shall be of the copolymer polypropylene type with a 12 mm dia. high tensile steel
reinforced core and shall be of length suitable for fixing in brick, precast concrete or reinforced
fibre cement as applicable."

Add the following:

Manhole covers and frames

Substitute LD 3.5.8 with the following:

All manhole covers and frames must be lockable precast concrete as manufactured by Rocla,
or equivalent.

Covers inside the site boundary as well as covers in street reserves will be heavy duty.
Marker Posts

Replace the words "project specification" with "drawings."

CONSTRUCTION

Manholes, Inspection Chambers, Etc

General

Add the following to LD 5.6.1:

Manholes shall be constructed as shown on the drawings. The final cover level of manholes
in streets and paved areas shall be the same as the level for the street or paved area. In mid
block sewers it shall be 150 mm above ground level. If a manhole is positioned at a low point

or in a hollow where stormwater infiltration may occur, the manhole cover level must be raised
to a level to avoid the danger of infiltration as instructed by the Engineer.

Step Irons
Substitute LD 5.6.3 with:

Step irons shall not be installed in manholes.
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PSLD 5.9

PSLD 5.9.1

PSLD 5.9.2

"PSLD 5.11

PSLD 7

PSLD 7.1

PSLD 7.2

PSLD 7.2.6

Connecting Sewers

Location and details

Add the following to LD 5.9.1:

Erf sewer collectors shall be installed in the exact positions as indicated on the drawings and
be laid at a minimum gradient of 1:60, except where otherwise ordered by the Engineer. The
position of future house connections shall be determined by the Engineer on site.

Marker Posts

Delete the contents of this subclause and substitute the following:

"Sewer connection ends shall be marked as shown on the drawings."

Add the following clause:

Backfilling Around Manholes

"Material used to backfill around manholes that fall within the road reserve must comply with
SABS 1200 LB subclause 3.1. Material used to backfill around other manholes must comply
with SABS 1200 DB subclause 3.5.

Material adjacent to the walls of the manholes must be watered and mixed to its optimum
moisture content, and compacted in layers not exceeding 150 mm in the compacted state.
Compaction must be minimum 100% MOD AASHTO for non-cohesive material, and minimum

93% of MOD AASHTO density for cohesive materials.

Backfilling around the structure must be carried out in even layers to avoid uneven side
forces."

TESTING

General

Add the following to LD 7.1.5:

All tests shall be repeated after the completion of backfilling of pipe trenches.
Tests And Acceptance/Rejection Criteria

Watertightness of Manholes

Add the following:

"Manholes shall be filled with water up to the underside of the frame of the lid. The manhole
shall then be left for a hour to ensure that initial absorption takes place and thereafter be
topped up. The level of the water shall not drop by more than 20mm in the following hour. The
Contractor shall remove the water after the test has been completed. Under no circumstances
shall the water be permitted to drain down the network.

Should any manhole fail to pass the inspection to the satisfaction of the Engineer, the fault or
faults shall be made good by the Contractor at his own expense according to methods
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PSLD 8
PSLD 8.2

PSLD 8.2.2

PSLD 8.2.6

approved by the Engineer and the work shall be inspected again. The cost of all extra work
and inspection shall be borne by the Contractor.”

MEASUREMENT AND PAYMENT
Scheduled Items

Extra-Over Item 8.2.1 for Specials

a) ROAAING BYE....ciiiiiii et e e e e Unit: No
The tendered rate shall include full compensation for dealing with excavation and backfilling
and the cost of construction of the rodding eye complete with 1 m maximum rising pipe, cover
box, concrete sleeve, 45 deg bend or plain 45 deg junction and all other specials as per
standardised detail.

Erf Connections

Substitute LD 8.2.6 with the following:

Future House Connections

a) Short house sewer connection using:

i)  UPVC Solid Wall Class 34 ........cooiiiiiiiie it Unit: No
i)  UPVC Structured Wall Class 34 .........cccooiiiiiiiiie e Unit: No
i) Ultra pipe 400 heavy duty with flexible couplings...........ccccoceiiiiiiiiiiininnns Unit: No

The rate includes supply, lay, joint and bed of a 1 m long 110 mm ¢ pipe complete with
marker, end cap including Y-junction on erf sewer complete as per drawing.
Excavation, backfilling and compaction are excluded.

b) Long house sewer connection using:

i)  UPVC Solid Wall Class 34 .........cooiiiiiiieeiiie et Unit: No
i)  UPVC Structured Wall Class 34 ..........coooiiiiiiiiieie e Unit: No
i) Ultra pipe 400 heavy duty with flexible couplings............cccoceiiiiiiiiiiniennns Unit: No

The rate includes supply, lay, joint and bed of a 1,5 m long 110 mm ¢ pipe complete
with marker, end cap including Y-junction on erf sewer complete as per drawing.
Excavation, backfilling and compaction are excluded.

c) Short short house sewer connection using:

i)  UPVC Solid Wall Class 34 .........oooiiiiiieeeiiie et Unit: No
i)  UPVC Structured Wall Class 34 .........cceooiiiiiiieieiie e Unit: No
i) Ultra pipe 400 heavy duty with flexible couplings............cccoceiiiiniiiiiinennns Unit: No

The rate includes supply, lay, joint and bed of a 0,5 m long 110 mm ¢ pipe complete
with marker, end cap including Y-junction on erf sewer complete as per drawing.
Excavation, backfilling and compaction are excluded.

d) Future Parks and Business Sewer Connections using:
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e)

f)

i)  UPVC Solid Wall Class 34 .........cooiiiiiiieeiiie et seeee e Unit: No
i)  UPVC Structured Wall Class 34 .........ccoooiiiiiiiee e Unit: No
i) Ultra pipe 400 heavy duty with flexible couplings...........ccccoceiiiiiiiiiiniennns Unit: No

The rate includes supply, lay, joint and bed of an end cap with marker. Excavation,
backfilling and compaction are excluded.

Toilet Connections

Short toilet connection using:

i)  UPVC Solid Wall Class 34 .........oooiiiiiiieeiiie et seeee e Unit: No
i)  UPVC Structured Wall Class 34 .........ccoooiiiiiiiieeie e Unit: No
i) Ultra pipe 400 heavy duty with flexible couplings..........cccccoceiiiiiiiiiiininnns Unit: No

The rate includes supply, lay, joint and bed of a 1,3 m long 110 ¢ pipe complete with Y-
junction on erf sewer collector as per drawing. Excavation, backfilling and compaction
are excluded.

Long toilet connection using:

i)  UPVC Solid Wall Class 34 .........oooiiiiiiiaeiiie e saeee e Unit: No
i)  UPVC Structured Wall Class 34 .........ccooiiiiiiiiieeie e Unit: No
i) Ultra pipe 400 heavy duty with flexible couplings...........ccccoceiiiiiiiiiiniennns Unit: No

The rate includes supply, lay, joint and bed of a 1,9 m long 110 ¢ pipe complete with Y-
junction on erf sewer collector as per drawing. Excavation, backfiling and compaction are

excluded.
PSLD 8.2.11 Connection to Existing Sewer at

Add the following:

a) Connecting to Existing Manhole ..o Unit: No
The tendered sum shall include full compensation for excavation, making an opening in
the existing manhole, installing new pipes in the new opening, for breaking out and
modifying the channelisation inside the manhole to suit the new pipe layout, ensuring
the watertightness of the new connection, supplying all the necessary materials,
removing surplus material and debris, all labour and equipment required to make the
connection, and liaison with the local authorities. It shall also include plugging any other
connections and dealing with existing sewage flow.

b) Connecting to Existing Main Sewer with a Saddle ...........cccccooviciiieiiiiine e, Unit: No
State size and type of sewer
The tendered sum shall include full compensation for excavation, backfiling and
compaction, liaison with the local authorities and all work as indicated on the drawing.
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PSLF
PSLF 3
PSLF 3.1

PSLF3.1.4

PSLF 3.1.6

PSLF 3.1.7

PSLF 5
PSLF 5.2

PSLF 5.2.2

PSLF 5.4.2

ERF CONNECTION (WATER)(1983)
MATERIALS
Pipes, Fittings And Couplings

Polyethylene Pipes

Replace the contents of this subclause with the following:

Type IV Class 12 High density Polyethylene pipes must be used with an internal diameter as
specified in the drawings and bill of quantities. Only compression fittings which have JASWIC
certification shall be acceptable. The pipes shall comply with the relevant SABS 533
requirements.

Ferrules
Replace the contents of this subclause with the following:

A bronze or galvanised ferrule that can be closed off similar to the “Talbot” standard pattern
and in accordance with BS 1400 must be supplied.”

Saddles
Add the following to LF 3.1.7:

For pipe diameter from 160 mm and smaller, 16 bar polypropylene saddles may be used.

CONSTRUCTION

Laying From Main To Erf
Pipe Laying

Add the following to LF 5.2.2:

Erf connections shall be bedded as for flexible pipes except that the selected fill blanket will
not be required. The bedding thickness above and below the pipe shall be 100 mm.

Recording of location

Add to the subclause:

a) The serial no of the meter(if installed)

b) The number of the receipt of the City Treasury Department
c) The date installed

d) Meter reading on day of installation.
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PSLF 8
PSLF 8.2

PSLF 8.2.1

PSLF 8.2.2

PSLF 8.2.4

MEASUREMENT AND PAYMENT

Scheduled Items

Provide Erf Connections Complete as per drawing

Substitute LF 8.2.1 with the following:

1. Erf connections
a) DOoUDIE SHOM ... e Unit: No
b) DOUDIE LONG ... Unit: No
c) 1]l | L= I o o SRS Unit: No
d) SINGIE SNOI .o Unit: No
2. Future Water Connections
a) FUtUre BUSINESS ...ooiiiiiee et e e Unit: No
b) FULUIE Park ... Unit: No

The rate for items a) to f) above shall include supply, lay, joint, bed and test of
saddles, pipes, meter boxes, meters, stop cocks and specials as shown on the
drawings from and including the saddle on the water mains to and including the
plasson male adaptor(s) on the other side of the meter box or in the case of the
future business and park connections to and including the plug after the stop
cock box. Excavation, backfilling, compaction and disposal of surplus material
are excluded. No extra payment will be made for supplying bedding material.
The rate for “long, future business & future park” connections shall make
provision for street crossings.

3. Standpipe complete as per drawing ..........ccccceeveviiiiieee i Unit: No

The rate shall include supply, lay, joint, bed and test of the standpipe and a 2,5 m long
25 ¢ HDPE/10 pipe with all specials and bedding included. Excavation, backfilling and
compaction are excluded.

Replace LF 8.2.2 with:

Pipes for erf CONNECHIONS ........eiiiieee et e e e e e e Unit: m

Type and size of pipe to be stated.

The rate shall include supply, lay, joint, bed and test of pipes for erf connections, between the
meter box and toilet. Couplings to the toilet and meter box are measured elsewhere.

Excavation, backfilling, compaction and disposal of surplus material are excluded. No extra
payment will be made for supplying bedding material.

Supply and install Aqua-loc or similar approved meters complete with surface box and Plasson

couplings as per drawings:

a) Dual manifold meter box including all fittings with type A blank no-flow
restrictor but excluding the meter unit..............cccoo e Unit: No

Contractor

Witness 1

Witness 2 Employer Witness 1 Witness 2

C3.5-60



NOTICE NO. SCM/MOH/19/2024 et
Part C3: Scope of work ﬁg TﬂR’iEﬁﬁ’;\fﬂE
Part C3.5.2: Variations and Additions to Standard and Particular Specifications &

“PSLF 8.2.9

“PSLF 8.2.10

PSPA

PSPA 1

PSPA 2

b) Single manifold meter box including all fittings with type A blank no-

flow restrictor but excluding meter unit ..o, Unit: No
c) Meter unit installed or delivered to the Municipality at the instruction of

the ENGINEEI ... Unit: No
d) Flow control unit for meter box:

F (== 101 I USSP Unit: No

B (FUIl FIOW) <.ttt s e e ne e ennes Unit: No

LR (O I2  4 100 o411 IR Unit: No

D (0.45 MM OFIfICE) -.eeieteieiieee ettt ettt et e e s b e st e e e neeeenees Unit: No

Add to the sub clause:

The rate shall cover the additional cost to remove the meter after testing the line and the
reinstallation thereof after the resident produced a receipt from the City Treasury Department
or alternatively document the meter and hand it over to the Employer as prescribed complete
with serial number and a list of stands without meters.

ADD THE FOLLOWING ITEMS:

Connecting water 10 toilet SYStEM ........u e Unit : No

The tendered rate shall include full compensation for all labour, plant and material required to
connect the toilet to water at the boundary and the structure and the commission there off
including all fittings as per details indicated on the drawings.

Supply, Lay and Bed 20mm HDPE Class 12 Pipes Complete with couplings ............... Unit: m

Pipelines will be measured by length over all lengths as laid. No deduction will be made for
specials and valves. The tendered rate shall include full compensation for the supply, laying,
bedding, transporting, jointing, cutting and testing.”

SITE FINISHING

GENERAL

No section of the work will be regarded as satisfactorily completed until the final cleaning up
has been performed.

SCOPE

All completed work shall be trimmed and all the debris of construction, such as unsuitable or
rejected materials and spillage, shall be removed.

The site of the work shall be cleaned of all rubbish, excess materials, falseworks, temporary
structural installations and abandoned equipment.

All construction scars resulting from this contract shall be treated to blend with the contour and
vegetation of the surroundings.

All trench subsidence shall be made good and surcharged backfill materials shall be removed
unless otherwise directed.
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PSPA 3

PSPA 4

PSPC

PSPC1

PSPC1.1

PSPC1.2

PSPC1.3

ACCEPTANCE

Three weeks before the anticipated date of completion of any section to be handed over, the
Contractor shall formally request a check list of defects from the Engineer.

Within one week the Engineer will detail in writing the particulars of the work to be done in
finishing the work, and the general standard of aesthetics to be observed in trimming and
cleaning.

Before offering the work for acceptance on a completion certificate the Contractor shall satisfy
the Engineer’s site representative that all the work scheduled on the checklist has been
attended to.

PAYMENT

Payment shall be the tendered lump sum and shall become due on the date of signature of the
Certificate of Completion.

BUILDING MATERIALS AND WORKMANSHIP FOR BRICK TOILET STRUCTURES
SCOPE OF WORK FOR BRICK TOILET STRUCTURES

The scope of this Work is for the erection and completion of brick toilets including all
necessary excavation, fixtures and fittings as further described hereunder and shown on the
Drawings bound into this document.

Drawings

The drawings issued in conjunction with this Specification, are not bound into this document
but issued separately.

Alternative Construction

Although this Specification together with the drawing form a basis of intention to insist on the
construction shown and described, tenderers are at liberty to submit alternative forms of
construction in which case each tender must be accompanied by full details of the design and
construction and complete specifications of materials and workmanship proposed. The
Employer reserves the right to either accept or reject the alternative design.

The dimensions as shown on the drawings shall be adhered to and the quality of the specified
alternative shall in all respects be equal to the items specified hereafter.

Any alternative must provide for a waterproof wall construction.
Handling Over of Completed Toilets For Use

As the work progresses, the Contractor shall hand over to the Engineer toilets that are
completed by him including water and sewer connections provided that these are in batches of
ten or more. For this purpose the Contractor shall give notice to the Engineer, 7 (seven) days
in advance that he will complete the toilets so that these can be inspected and any faults
rectified before the handing over.
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PSPC1.4 Samples
The Contractor shall furnish without delay such samples as may be called for by the Engineer
who may reject all materials or workmanship not corresponding with the approval sample.
PSPC1.5 Sloping Sites
The Contractor is to provide for sloping sites in the price of the tender as no claim for
additional foundation works will be allowed.
The floor level and position of the buildings will be established by the Engineer before
commencement of any building operations.
The concrete slabs to be at least 100 mm above finished ground level at any point.
The Tenderer must therefore make himself acquainted with the site, the nature of the soil, the
slope of the ground, the means of access to the site and works and generally with all matters,
which may influence this Contract. No extra claim or charges will be entertained by reason of
the Contractor’s failure to do so and no extra charge in consequence of any misunderstanding
or incorrect information on any of these points or on the ground of insufficient description will
be allowed.
PSPC1.6 Protection of Existing Civil Works
The Contractor shall take care to protect existing roadways, water mains, sewer and
appurtenant works and will be held responsible for any damage caused thereto during the
duration of this Contract by themselves, their Employees, their sub-contractors or suppliers.
PSPC2 EXCAVATION AND HARDCORE FILLING
Excavations for bases and hardcore filling of toilet to be according to sizes shown on
drawings.
PSPC3 MATERIALS
PSPC3.1 Cement Mortar for Brickwork

Cement mortar, unless otherwise described, shall be mixed in the proportions set out in the
table below:

CLASS OF TYPE OF LIMITING PROPORTIONS BY VOLUME MINIMUM
e MORTAR | poRTLAND LIME FINE c gﬁgggg‘g‘?\m
CEMENT AGGREGATE
MEASURED S el
LOOSE AND e
DAMP (Megapascal)
A Cement 1 0- Y4 Not more than 4 10
B Cement-lime 1 0-1% Not more than 6 6
C Lime-cement 1 0-2% Not more than 9 1,5
D Lime 0-Y 1 Not more than 4% 0,5
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PSPC3.2

The cement mortar is to be mixed dry on a clean, non-absorbent surface until the mixture is of
uniform colour and then clean water is to be added gradually through a fine rose and the
mixture turned over until the ingredients are thoroughly incorporated.

NO SET CEMENT MORTAR MUST BE USED
Brickwork
All brickwork is to be built in Class "A" Cement Mortar specified above.

All bricks shall be of approved manufacture and must be new, well burnt, of uniform colour,
size, shape, with straight sharp arises, rectangular and free from defect either in quality or
shape. The bricks shall be uniformly burnt throughout their substance and shall be free from
cracks, stones, unground lumps of material, particularly from lumps of free lime, however
small; when struck together they shall give a clear ringing metallic sound. Sample bricks shall
also be tested for porosity by immersing the dried brick in water for 24 hours; should the
increment in weight of the moist brick exceed 8 (eight) per cent of the weight of the dried brick
before immersion in the case of facing bricks, the Engineer shall have the right to reject the
complete consignment, which must thereupon be replaced by the Contractor at his own
expense.

Every care must be taken in loading, railing, transporting and unloading bricks to avoid
chipping and damage of all sorts. Facing bricks must receive particular care in this respect
and must be carefully packed by hand in courses with a layer of straw or other suitable
material between each course and shall also be unloaded by hand and again stacked carefully
in the same manner in a convenient position on Site until required for use.

All bricks must be thoroughly damped before laying and each brick is to be laid with full joints
and pressed into its bed so as to squeeze out superfluous mortar and give a finished joint not
exceeding 10 mm in the case of face work and 13 mm in case of plastered walls or work not
exposed to view. All joints both horizontal and vertical, notwithstanding any trade, custom to
the contrary, are to be filled solid with mortar, worked well down into all vertical joints before
the succeeding course is laid.

Face work shall be pointed and finished with a rounded hollow key joint as building proceeds:
plastered walls shall have joints of brickwork raked out to a depth of 13 mm to form a key for
the plaster.

The work is to be carried out uniformly so that no part of the work shall be in advance of any
other part by more than six courses unless otherwise authorised by the Engineer, in which
case the work is to be stepped back; no toothing will be allowed in new work. The prices
quoted for brickwork shall be inclusive of all plumbing of corners and faces, lining, levelling,
forming reveals and openings, cutting where necessary but not specially scheduled, also for
building in all wall plugs, ties, frames, etc.

All seatings of pockets in brickwork for ends of beams, etc is to be formed or left as required
and all chases required for edges of concrete slabs are to be formed to depths and height
shown.

Clay bricks of type NFX complying with the requirements of SABS 227 or cement bricks with
the requirements of SABS 1215 with a minimum compressive strength of 7 MPa.
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PSPC3.3

PSPC3.4

PSPC3.5

PSPC3.6

PSPC3.7

Building in Frames, etc

Frames are to be set up, built into position, bedded and pointed in cement mortar, with any
necessary cutting to brickwork, fitting and making good, and left in perfect working order. The
Contractor will be held liable for any damage done to windows during the progress of the work.
All gaps between the doorframe and the brickwork must be filled with mortar.

Where pipes, frames, brackets or other such parts pass through or have to be set into
brickwork, the bricks shall be very carefully cut and fitted around same so as to maintain
regularity of courses and uniformity of joints, the shaped bricks being bedded and pointed to
conform with the surrounding brickwork. Where such parts have to be set into position after
brickwork is built, wherever possible holes shall be left, in preference to cutting out bricks and
the work shall be subsequently made good in the manner described.

Brick Lintels and Brickforce

All brick lintels shall be built upon approved rigid temporary supports left in position for at least
7 days. At the first horizontal joint above the soffit "brick force” must be put in and this layer
must run around the structure. In the next horizontal joints the "brick force" should extend
450 mm on either side of the opening. At the first three horizontal joints above the floor brick
force must be put in and these layers must run around the structure.

A layer of "brick force" must be inserted in every fourth layer (Second for blocks) and the last
joint of the brickwork below the roof. These layers should run from corner to corner of the
structure.

The price for the brickwork in the Schedule of Prices shall include for all such brick force.

The brickwork shall be measured as lump sum items for the supply of materials and labour as
listed in the Schedule of Prices and shall include for forming of openings cutting and all
additional work for the inclusion of lintels, windows, doors, beam filling and filling for door
frames, etc. Where fair face is specified on the drawings, it is to be included in the price for
labour for brickwork.

Concretor

Cast concrete base to toilet in Class 25/19 Mpa concrete to thickness and sizes shown on well
compacted base and finish in situ while green with a steel trowel and comply with
SANS 1200 GA.

Roofing

Roofing shall be corrugated iron as per the detail drawings.

Doors And Frames

Toilet doors and frames are to be standard steel doors and frames and fully built into the walls.
Doors also fitted with 100 mm barrel bolt inside and 150 mm bolt lock outside on 850 mm
above floor level. Doors and frames to be painted with one layer approved under coat and two

approved enamel coats. Each door to be provided with a door stop consisting of a 100 mm @
PVC pipe 750 mm long filled with concrete according to the drawing.
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PSPC4

PSPC4.1

PSPC4.2

PSPC4.3

PSPC4.4

PSPC4.5

PSPC4.6

PSPC4.7

PSPC4.8

DRAIN LAYER AND PLUMBER
Excavations

Excavations for drainage trenches, water supply pipes, etc. shall be of such depths and
gradients as required to straight lines and of sufficient width to allow adequate working space.

Gradients shall be even, any soft or loose places shall be filled in with well rammed earth.
Perform as required all planning and strutting and keep trenches clear of water.

uPVC Pipes and Fittings

All uPVC pipes, etc. for soil drainage are to be approved uPVC pipes and are to be 110 mm
diameter. Pipes to be bedded on 100 mm approved bedding material and to be covered up to
300 mm above crown of pipe with approach material according to SANS 1200 LD.

Drainage Connections

Drains to be connected to the erf connection from the existing main sewer.

Gully Traps and Concrete Gully

To be 110 mm PVC jointed to drain and hopper head fitted with PVC grating, pre-cast
concrete gully is 15 MPa/19 mm concrete.

Water Connection to Toilets

The water connection to a toilet block is to include for supplying all materials for and the
execution of all works necessary to connect the HDPE pipe work to the 15 mm dia copper
piping 300 mm below ground level, along the inside of the toilet, supplying and fixing a 15 mm
brass stopcock to isolate the supply to the cistern and outside tap supplying and fixing a 15
mm brass bibcock above the gully and supplying and fixing all other pipe fittings required to
compete the installation in a workmanlike manner. The rate is to include for the necessary
fees, reducers holderbats, conex female adaptor for HDPE pipe and bends to complete the
installation.

Soil Pipes

Soil pipes to be approved 110 mm diameter uPVC piping and including all fittings and specials
as required and in accordance with SANS 1200 LD.

Vent Pipes

Vent pipes to be “Marley” or equal approved 50 mm diameter uPVC piping and including all
fittings and specials as required secured to wall as specified by the manufacturers connected
to the soil system and extended, as shown on drawings and provided with a vent cowl.

Closet Pans

Provide an approved porcelain low volume flush pan. Each closet pan must be connected to
the drainage system with a suitable pan connector through the wall to an access heel vent
bend.

The unit rate for a closet pan will include for the connection to the underdrain system.

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2

C3.5-64



NOTICE NO. SCM/MOH/19/2024 et
Part C3: Scope of work ﬁg TﬂR’iEﬁﬁ’;\fﬂE
Part C3.5.2: Variations and Additions to Standard and Particular Specifications &

The flush toilet set shall be of the porcelain type, (P-trap) toilet bowl, complete with plastic seat
and lid and left/right reversible plastic 9 litre cistern complying with SANS 821, as supplied by
“Dutton Plastics Engineering (Pty) Ltd” or similar approved.

PSPC4.9 Cisterns
To each closet pan install a 6 litre Ecolux Top Flush Cistern,or similar approved white plastic
low level cistern screw down lid complete with 45 mm valveless siphonic fitting, 13 mm right
hand bottom inlet valve with silence tube, 20 mm left hand bottom overflow, white plastic flush
pipe The flush pipe to be jointed to the closet pan water inlet by means of an approved flush
pipe connector. The cistern to be connected to water supply with 15 mm diam copper pipe.

PSPC4.10 Wash Trough
Provide and install Grade 430 stainless steel wash trough.

PSPC4.11 Waterless Cistern
Akuvuzi or similar approved by the Engineer cistern that remains empty until activated, on
activation it fills to a pre-determined level and automatically flushes returning to the empty
state awaiting the next activation.

PSPC5 AT COMPLETION
Perform all touching up required and leave all perfect, clean all floors and seats. Remove all
rubbish and leave clean and ready for use.

PSPC6 MEASUREMENT AND PAYMENT

PSPC 6.1 General

PSPC 6.1.1 All items in this section will be measured by number, square metre or linear metre completed
and the tendered rates shall include full compensation for the supply, delivery, handling and
installation of all materials, the provision of all necessary labour and supervision, transport,
plant, equipment and incidentals necessary to complete, protect and maintain the works as
specified or as shown on the drawings.

PSPC 6.1.2 Where a lump sum is required for a complete structure the tendered rate shall include all items
and contingencies, as specified in this section or as shown on the drawings.

PSPC 6.1.3 The rates shall cover the cost of the supply and building in of all material complete as shown
on the drawings.

PSPC 6.2 Items
The toilet structure is broken down in the components listed below. Those which are not listed
must be assumed to be included in item PB 6.2.1 or item PB 6.2.2 for toilet structures,
whichever is applicable.

PSPC 6.2.1 New toilet structure, complete as shown on drawings
State SUDAIVISIONS ..o e et e e e et e e e e e nrae e e e e nnnees Unit: No
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The rates shall cover all costs for materials, plant and labour for the preparation of the
foundation and construction of the complete toilet structure including the door, as indicated on
the drawings, but excluding toilet sets and plumbing, which is measured separately.

PC6.2.2 Precast toilet StrUCUIE ... e Unit: No
The rate shall cover all costs for the supply, delivery and erection, including preparation of the
foundation, of precast toilet structures as specified, but excluding toilet sets and plumbing,
which is measured separately.

PC6.2.3 Flush toilet sets
a) TYPE SPECIIEA ...t Unit :No
b) [ (oA (o] o] (=T SRR Unit :No
c) Waterless CISEIM .......ooiiiiieiii ettt e e Unit: No
The rate shall cover all costs for the supply, delivery and installation of the toilet set and
matching cistern excluding all pipework and specials for water and sewer inside the toilet
structure and including the connection to pipework, as shown on the drawings.

PC6.2.4 Wash trough
a) TYPE SPECIIEA ...t Unit : No
b) [ (o2 (o] o] (3 =T RS OURRRR Unit : No
The rate shall cover all costs for the supply, delivery and installation of the wash trough,
including the tap, all supports, frames or brackets required to securely fix the trough to the
wall. Related pipework and specials required to connect to the water and foul water pipes as
shown on the drawings are excluded.

PC6.2.5 Plumbing to Toilet
a) Sanitation as Per drawing .........ccceeeeeiiiiiee i e Unit : No
b) Water @s Per AraWing .......oc.eeeiieiiiiiie e Unit : No
The rate shall cover all cost for the supply, delivery and installation of the plumbing at the toilet
(water and sewers) up to the points indicated on the drawings. The rate shall include all
excavation and backfilling as may be required.

PLIS : LABOUR INTENSIVE SPECIFICATION

PLIS 1 SCOPE

PLIS1.1 Scope of Specification
This specification establishes general requirements for activities which are to be executed by
hand involving the following :

a) trenches having a depth of less than 1.5 metres
b) storm water drainage
c) low-volume roads and sidewalks
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PLIS 1.2 Precedence

Where this specification is in conflict with any other standard or specification referred to in the
Scope of Works to this contract, the requirements of this specification shall prevail.

PLIS 1.3 Hand excavatable material

Hand excavatable material is material:
a) granular materials :

i) whose consistency when profiled may in terms of table 1 be classified as very
loose, loose, medium dense or dense; or

ii) where the material is a gravel having a maximum particle size of 10 mm and
contains no cobbles or isolate boulders, no more than 15 blows of a dynamic cone
penetrometer is required to penetrate 100 mm;

b) cohesive materials

i) whose consistency when profiled may in terms of table 1 be classified as very soft,
soft, firm, stiff and stiff / very stiff; or

ii) where the material is a gravel having a maximum particle size of 10 mm and
contains no cobbles or isolated boulders, no more than 8 blows of a dynamic con
penetrometer is required to penetrate 100 mm;

Note : 1) A boulder, a cobble and gravel material is with a particle size greater than 200 mm.
2) A dynamic cone penetrometer is an instrument used to measure the insitu shear
resistance of a soil comprising a drop weight of approximately 10 kg which falls through a
height of 400 mm and drives a cone having a maximum diameter of 20 mm (cone angle
of 60° with respect to the horizontal) into the material being used.

Table 1 : Consistency of materials when profiled

GRANULAR MATERIALS COHESIVE MATERIALS
Consistency Description Consistency Description
Very loose Crumbles very easily when Very soft Geological pick head can easily be
scraped with a geological pick. pushed in as far as the shaft of the
handle.
Loose Small resistance to penetration by Soft Easily dented by thumb; sharp end of
sharp end of a geological pick. a geological pick can be pushed in

30-40 mm; can be moulded by
fingers with some pressure.

Medium dense Considerable resistance to Firm Indented by thumb with effort; sharp
penetration by sharp end of a end of geological pick can be pushed
geological stick. in up to 10 mm; very difficult to mould

with fingers; can just be penetrated
with an ordinary hand spade.

Dense Very high resistance to Stiff Can be indented by thumb-nail; slight
penetration by the sharp end of indentation produced by pushing
geological pick; requires geological pick point into soil; can not

be moulded by fingers.
Very dense High resistance to repeated blows Very stiff Indented by thumb-nail with difficulty;
of a geological pick. slight indentation produced by blow

of a geological pick point.
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PLIS 1.4

PLIS 1.5

PLIS 1.6

PLIS 1.7

PLIS 1.8

PLIS 1.9

PLIS 1.10

PLIS 1.11

PLIS 1.12

Trench excavation

All hand excavate able material in trenches having a depth of less than 1,5 metres shall be
excavated by hand.

Compaction of backfilling to trenches (areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not
exceeding 100 mm. Each layer shall be compacted using hand stampers :

a) to90% Proctor density;
b) such that in excess of 5 blows of a dynamic cone penetrometer (DCP) is required to
penetrate 100 mm of the backfill, provided that backfill does not comprise more than 10%

gravel of size less than 10 mm and contains no isolated boulders, or

c) such that the density of the compacted trench backfill is not less than that of the
surrounding undisturbed soil when tested comparatively with a DCP.

Excavation
All hand excavate able material including topsoil classified as hand excavate able shall be
excavated by hand. Harder material may be loosened by mechanical means prior to

excavation by hand.

The excavation of any material which presents the possibility of danger or injury to workers
shall not be excavated by hand.

Clearing and grubbing

Grass and small bushes shall be cleared by hand.

Shaping

All shaping shall be undertaken by hand.

Loading

All loading shall be done by hand, regardless of the method of haulage.
Haul

Excavation material shall be hauled to its point of placement by means of wheelbarrows where
the haul distance is not greater than 150 m.

Offloading

All material, however transported, is to be off-loaded by hand, unless tipper trucks are utilised
for haulage.

Spreading

All material shall be spread by hand.
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PLIS 1.13 Compaction

Small areas may be compacted by hand provided that the specified compaction is achieved.
PLIS 1.14 Grassing

All grassing shall be undertaking by sprigging, sodding or seeding by hand.
PLIS 1.15 Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry,
must be collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the
haul distance is not greater than 150 m.

Grout shall be mixed and placed by hand.

PLIS 1.16 Manufactured Elements
Element manufactured or designed by the contractor, such as manhole rings and cover slabs,
precast concrete planks and pipes, masonry units and edge beams shall not individually, have

a mass of more than 320 kg. In addition, the items shall be large enough so that four workers
can conveniently and simultaneously acquire a proper handhold on them.

END OF SECTION
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Part C4.1: Scope of Investigation

MOHOKARE LOCAL MUNICIPALITY
CONTRACT No SCM/MOH/19/2024
COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE
OUTFALL SEWER-LINE

PART C4.1: SCOPE OF SITE INFORMATION

The documentation included in this section describes the site as at the time of tender so as to have enabled
tender pricing, determining work methods, programming and all other requirements for award of contract.

Only actual information about physical conditions on the site and its surroundings are included in this section.
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Part C4.2: Subsoil Investigation

PART C4.2: SUBSOIL INVESTIGATION

No Subsoil investigation was done, the tenderer must familiarize themselves with the conditions on site.
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Part C4.3: Existing Services

PART C4.3: EXISTING SERVICES

CONSTRUCTION RESTRAINTS

It is to be noted that there are existing services such as water and sewer, within the site boundaries and their
positions and levels are to be confirmed on site. There will be possible clashes of storm water with some of
these existing services. It remains the responsibility of the contractor to relocate the service if instructed to do so
and to recommission the same.

The following existing services are present in these areas:

. Water network.
e  Sewer network
° Telkom services.

o  Electrical service with underground and overhead cables.

The known services are indicated on the drawings but it remains the responsibility of the Contractor to detect
and protect the existing services. The Contractor must liaise with all service owners before any excavation
begins. The contractor’'s attention is drawn to the fact that cables running down a pole into the ground,
consumer distribution units, miniature substations, substations, pillar boxes, indentations in roads, are all
indications of the presence of existing services.

It is hence deemed that the contractor will obtain the necessary authorisation to open up existing services so as
to ascertain the proximity thereof in relation to where construction is to take place and in respect of cover to
protect such works. It must be noted that the Engineer will use the factual circumstances as indicated above to
adjudicate if the contractor has observed the necessary precaution when damage to or interruption of an
existing service occurs.

Working space is sometimes restricted. The construction method used in these restricted areas largely
depends on the Contractors’ Plant. However, the Contractor must note that measurement and payment will be
according to the specified cross-sections and dimensions irrespective of the method used, and that the rates
and prices tendered will be deemed to include full compensation for difficulties encountered while working in
restricted areas. This will also apply to over-break during any excavation. Payment will always be based on
specified cross sections and dimensions. No extra payment or any claim for payment due to these difficulties
will be considered.
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Part C4.4: Existing Building & Structures

PART C4.4: EXISTING BUILDINGS & STRUCTURES

The construction sites will be in Botshabelo, Thaba Nchu and Mangaung. The attached Locality Drawings
indicates the different construction sites in the different areas.

The site is situated in existing residential area with a road reserve of between 20 to 25m. This reserve is also
used to install electrical and water reticulation services.
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MOHOKARE LOCAL MUNICIPALITY
CONTRACT No SCM/MOH/19/2024

COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE
OUTFALL SEWER-LINE

PART C5: ANNEXURES

The Tender Drawings are issued as a separate document, Volume 2 of the Tender
Document.
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MOHOKARE LOCAL MUNICIPALITY
CONTRACT No SCM/MOH/19/2024

COMPLETION OF THE UPGRADING OF SMITHFIELD/MOFULATSHEPE
OUTFALL SEWER-LINE

PORTION C: CONTRACT

PART C5: ANNEXURES

PART C5.1: LOCALITY PLAN

Locality Plan are issued as separate drawing and forms part as Volume 2 of the Tender
Document
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